Overall Approach

Scheduling

Price

	Total Potential Points	DiPompeo Construction Corp.	West Construction Inc.
Committee Member	Potential Points		
Brian Donovan			
Financial Capacity	0-17	17	17
Qualification of Personnel	0-21	20	17
Knowledge of Site	0-7	7	7
Overall Approach	0-15	14	13
Scheduling	0-15	14	11
Price	0-25	21	20
	Total =	93	85
Committee Member	Potential Points		
Michael Hohl			
Financial Capacity	0-17	15	16
Qualification of Personnel	0-21	20	20
Knowledge of Site	0-7	5	5
Overall Approach	0-15	14	13
Scheduling	0-15	13	13
Price	0-25	20	22
	Total =	87	89
Committee Member	Potential Points		
Peter McGinnis			
Financial Capacity	0-17	15	15
Qualification of Personnel	0-21	17	20
Knowledge of Site	0-7	5	7

0-15

0-15 0-25

Total =

15

15

20

87

15

15

18

90

	Total Potential Points	DiPompeo Construction Corp.	West Construction Inc.
Committee Member	Potential Points		
John Sfiropoulos			
Financial Capacity	0-17	15	16
Qualification of Personnel	0-21	17	19
Knowledge of Site	0-7	5	7
Overall Approach	0-15	14	13
Scheduling	0-15	14	14
Price	0-25	24	23
	Total =	89	92
Committee Member	Potential Points		
Fred Stacer			
Financial Capacity	0-17	16	17
Qualification of Personnel	0-21	20	20
Knowledge of Site	0-7	7	7
Overall Approach	0-15	15	15
Scheduling	0-15	14	15
Price	0-25	23	23
	Total =	95	97

	Total Potential Points	DiPompeo Construction Corp.	West Construction Inc.
Committee Members (Ave)			
Financial Capacity	0-17	65	67
Qualification of Personnel	0-21	78	80
Knowledge of Site	0-7	23	27
Overall Approach	0-15	60	57
Scheduling	0-15	59	56
Price	0-25	90	88
	Total =	375	375
Committee Members (Total)			T
Financial Capacity	0-85	78	81
Qualification of Personnel	0-105	94	96
Knowledge of Site	0-35	29	33
Overall Approach	0-75	72	69
Scheduling	0-75	70	68
Price	0-125	108	106
	Sub-Total	451	453
Tier 1/Tier 2 Local Business	0-5%	22.55	
	Grand Total	473.55	453.00