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September 21, 2018 

CITY OF POMPANO BEACH, FLORIDA 

REQUEST FOR QUALIFICATIONS (RFQ) 
P-54-18

ARCHITECTURAL DESIGN SERVICES FOR 
FIRE/EMERGENCY OPERATIONS CENTER

Pursuant to Florida Statutes Chapter 287.055 "Consultants' Competitive Negotiation Act" the 
City of Pompano Beach invites professional firms to submit qualifications and experience for 
consideration to provide architectural design services to the City for the Fire/Emergency 
Operations Center.  

The City will receive sealed proposals until 2:00 p.m. (local), October 31, 2018. Proposals 
must be submitted electronically through the eBid System on or before the due date/time stated 
above. Any proposal received after the due date and time specified, will not be considered. Any 
uncertainty regarding the time a proposal is received will be resolved against the Proposer.  

A pre-proposal conference will be held on October 4, 2018 beginning at 10:00 a.m. (local) 
in the Public Works Conference Room, 1201 N. E. 5th Avenue, Pompano Beach, Florida 
33060. 

Proposer must be registered on the City’s eBid System in order to view the solicitation 
documents and respond to this solicitation. The complete solicitation document can be 
downloaded for free from the eBid System as a pdf at: 
https://pompanobeachfl.ionwave.net/CurrentSourcingEvents.aspx. The City is not responsible 
for the accuracy or completeness of any documentation the Proposer receives from any source 
other than from the eBid System. Proposer is solely responsible for downloading all required 
documents. Responses will be electronically unsealed in a public forum and the proposers 
names will be read aloud. 

1. Scope Of Services

The City intends to issue a single contract to an engineering and/or, architectural, firm to
provide professional consulting services to the City for the design, bidding, and
construction phase services to the City for the Fire/Emergency Ops Center.

The project entails the construction of a new fire rescue and logistics complex to include
an administrative center, emergency operations center, and a fire and EMS distribution
center with storage space for emergency apparatus to be located in the Downtown
Pompano Transit Oriented Corridor (DPTOC). This project has a design and
construction administration budget of $1 million and anticipated construction costs are
estimated to be $15 million.

The scope of services may include, but is not limited, to the following:
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 Prepare preliminary design reports, feasibility analyses, site plans and/or design
alternative recommendations and preliminary cost estimates.

 Conduct presentations to elected officials, staff, and the public.

 Prepare required bidding and construction documents for the projects.  This will
include preparing surveys, design plans, supplementary contract requirements,
technical specifications, and cost estimates.

 Attendance at City Commission, pre-design, design, bidding and bid award meetings
may be required.

 Coordinate processing the projects through all required governmental and quasi-
governmental agencies, City Departments and other appropriate review boards.

 Prepare and process all required permit applications and submittal packages as
required for permit issuance of all agency permits (i.e. State, County and City)

 Attend pre-bid meeting, respond to bidder questions, and prepare possible bid
addendums for project revisions.

 Assist the City in making bid award recommendations for contracting/construction
services.

 Provide construction administration/management services for the project. Services
during construction may include periodic or routine inspections, threshold
inspections, shop drawing/contractor submittal reviews and approvals, responding to
contractor requests for information, and reviewing contractor payment applications.

 Provide project closeout services. This may include preliminary and final acceptance
of projects, preparation and approval of punch list items and project certification as
required to all permitting agencies.

Firms must have previous municipal experience. 

2. Tasks/Deliverables

Firms will provide plans at various intervals (30-60-90%) for City staff review. Firms will
prepare 100% construction plans. Firms will assist during the permitting process and
ensure RFIs are addressed in a timely fashion. Firms will provide onsite supervision on
an as needed basis and as required for final project certification.

3. Local Business Program

On March 13, 2018, the City Commission approved Ordinance 2018-112, establishing a
Local Business Program, a policy to increase the participation of City of Pompano
Beach businesses in the City's procurement process.

For purposes of this solicitation, “Local Business” will be defined as follows:
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1. TIER 1 LOCAL VENDOR. POMPANO BEACH BUSINESS EMPLOYING
POMPANO BEACH RESIDENTS. A business entity which has maintained a
permanent place of business within the city limits and maintains a staffing level,
within this local office, of at least ten percent who are residents of the City of
Pompano Beach or includes subcontracting commitments to Local Vendors
Subcontractors for at least ten percent of the contract value. The permanent place of
business may not be a post office box. The business must be located in a non-
residential zone, and must actually distribute goods or services from that location.
The business must be staffed with full-time employees within the limits of the city. In
addition, the business must have a current business tax receipt from the City of
Pompano Beach for a minimum of one year prior to the date of issuance of a bid or
proposal solicitation.

2. TIER 2 LOCAL VENDOR. BROWARD COUNTY BUSINESS EMPLOYING
POMPANO BEACH RESIDENTS OR UTILIZING LOCAL VENDOR
SUBCONTRACTORS. A business entity  which has maintained a permanent place
of business within Broward County and maintains a staffing level, within this local
office, of at least 15% who are residents of the City of Pompano Beach or includes
subcontracting commitments to Local Vendors Subcontractors for at least 20% of
the contract value. The permanent place of business may not be a post office box.
The business must be located in a non- residential zone, and must actually distribute
goods or services from that location. The business must be staffed with full-time
employees within the limits of the city. In addition, the business must have a current
business tax receipt from the respective Broward County municipality for a minimum
of one year prior to the date of issuance of a bid or proposal solicitation.

3. LOCAL VENDOR SUBCONTRACTOR. POMPANO BEACH BUSINESS. A business
entity which has maintained a permanent place of business within the city limits of
the City of Pompano Beach. The permanent place of business may not be a post
office box. The business must be located in a non-residential zone, and must
actually distribute goods or services from that location. The business must be staffed
with full-time employees within the limits of the city. In addition, the business must
have a current business tax receipt from the City of Pompano Beach for a minimum
of one year prior to the date of issuance of a bid or proposal solicitation.

You can view the list of City businesses that have a current Business Tax Receipt on the 
City’s website, and locate local firms that are available to perform the work required by 
the bid specifications.  The business information, sorted by business use classification, 
is posted on the webpage for the Business Tax Receipt Division: 
www.pompanobeachfl.gov by selecting the Pompano Beach Business Directory in the 
Shop Pompano! section. 

The City of Pompano Beach is strongly committed to insuring the participation of City 
of Pompano Beach Businesses as contractors and subcontractors for the procurement 
of goods and services, including labor, materials and equipment.   Proposers are 
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required to participate in the City of Pompano Beach's Local Business Program by 
including, as part of their package, the Local Business Participation Form (Exhibit A,) 
listing the local businesses that will be used on the contract, and the Letter of Intent 
Form (Exhibit B) from each local business that will participate in the contract.   
 
The required goal for this RFP is 10% for Local Vendor. 
 
If a Prime Contractor/Vendor is not able to achieve the level of goal attainment of the 
contract, the Prime Vendor will be requested to demonstrate and document that good 
faith efforts were made to achieve the goal by providing the Local Business 
Unavailability Form (Exhibit C), listing firms that were contacted but not available, and 
the Good Faith Effort Report (Exhibit D), describing the efforts made to include local 
business participation in the contract.  This documentation shall be provided to the City 
Commission for acceptance. 
 
The awarded proposer will be required to submit “Local Business Subcontractor 
Utilization Reports” during projects and after projects have been completed.  The reports 
will be submitted to the assigned City project manager of the project. The Local 
Business Subcontractor Utilization Report template and instructions have been included 
in the bid document. 
 
Failure to meet Local Vendor Goal commitments will result in “unsatisfactory” 
compliance rating. Unsatisfactory ratings may impact award of future projects if a 
sanction is imposed by the City Commission. 
 

The city shall award a Local Vendor preference based upon vendors, contractors, or 
subcontractors who are local with a preferences follows: 

 
1. For evaluation purposes, the Tier 1 and Tier 2 businesses shall be a criterion for award 

in this Request for Proposal (RFP). No business may qualify for more than one tier level. 
 

2. For evaluation purposes, local vendors shall receive the following preferences: 
 
a. Tier 1 business as defined by this subsection shall be granted a preference in the 
amount of five percent of total score. 

 
b. Tier 2 business as defined by this subsection shall be granted a preference in the 
amount of two and one-half percent of total score. 

 
3. It is the responsibility of the awarded vendor/contractor to comply with all Tier 1&2 

guidelines.  The awarded vendor/contractor must ensure that all requirements are met 
before execution of a contract. 

 
 
4. Required Proposal Submittal 
 
 Submission/Format Requirements 
 
 Sealed proposals shall be submitted electronically through the eBid System on or before 

the due date/time stated above. Proposer shall upload response as one (1) file to the 
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eBid System.  The file size for uploads is limited to 100 MB. If the file size exceeds 100 
MB the response must be split and uploaded as two (2) separate files. 

 
 Information to be included in the proposal:  In order to maintain comparability and 

expedite the review process, it is required that proposals be organized in the manner 
specified below, with the sections clearly labeled: 

 
 Title page: 
 Show the project name and number, the name of the Proposer’s firm, address, 

telephone number, name of contact person and the date. 
 
 Table of Contents: 
 Include a clear identification of the material by section and by page. 
 
 Letter of Interest: 
 A Letter of Interest, signed by an authorized representative of your firm, expressing your 

understanding of the project and expressing a positive commitment to provide the 
services described herein.  In the letter, include: 

 complete corporate name of the primary firm responding 
 applicable Federal Tax Identification Number 
 address 
 telephone and fax numbers 
 name, title, and email of the person to contact regarding your submission 

 
 Please limit this section to two pages. 
 
 Technical Approach: 
 Firms or teams shall submit their technical approach to the tasks described in the scope, 

including details of how each phase of the project would be completed, and how their 
firm proposes to maintain time schedules and cost controls. 
 

 Schedule: 
 Proposer shall provide a timeline that highlights proposed tasks that will meet all 

applicable deadlines.  
 
Project Team Form: 

 Submit a completed “Project Team” form.  The purpose of this form is to identify the key 
members of your team, including any specialty subconsultants.   

 
 Organizational Chart: 
 Specifically identify the management plan (if needed) and provide an organizational 

chart for the team.  The proposer must describe at a minimum, the basic approach to 
these projects, to include reporting hierarchy of staff and sub-consultants, clarify the 
individual(s) responsible for the co-ordination of separate components of the scope of 
services.  
 
Statement of Skills and Experience of Project Team: 

 Describe the experience of the entire project team as it relates to the types of projects 
described in the Scope section of this RLI.  Include the experience of the prime 
consultants as well as other members of the project team; i.e., additional personnel, 
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sub-consultants, branch office, team members, and other resources anticipated to be 
utilized for this project.  Name specific projects (successfully completed within the past 
five years) where the team members have performed similar projects previously. 

 
Resumes of Key Personnel 
Include resumes for key personnel for prime and subconsultants. 
 
References: 

 References for past five (5) projects in the tri-county area (Broward, Palm Beach, and 
Miami-Dade.) Describe the scope of each project in physical terms and by cost, describe 
the respondent’s responsibilities, and provide the contact information (name, email, 
telephone number) of an individual in a position of responsibility who can attest to 
respondent’s activities in relation to the project. 

 
 List any prior projects performed for the City of Pompano Beach. 

 
Office Locations: 

 Identify the location of the office from which services will be rendered, and the number 
of professional and administrative staff at the prime office location.  Also identify the 
location of office(s) of the prime and/or sub consultants that may be utilized to support 
any or all of the professional services listed above and the number of professional and 
administrative staff at the prime office location. 

 
 If firms are situated outside the local area, (Broward, Palm Beach, and Miami-Dade 

counties) include a brief statement as to whether or not the firm will arrange for a local 
office during the term of the contract, if necessary. 
 
Local Businesses: 

 Completed Local Business program forms, Exhibits A-D.   
 
Minority Business Enterprises: 

 It is the intent of the City of Pompano Beach to encourage minority and women owned 
firms to participate in the process.  The methods by which this is accomplished should 
be developed and presented by the respondents in their submissions.  

 
 For any member of your team that is a certified Minority Business Enterprise (as defined 

by the State of Florida) you must include copies of their certifications for them to be 
considered toward Item 5 in the evaluation criteria.  Complete Exhibit I and include all 
certificates in your electronic submittal. 
 
Litigation: 

 Disclose any litigation within the past five (5) years arising out your firm’s performance, 
including status/outcome.  

 
 City Forms: 
 Responses should include all City forms as stated above. Required forms must be 

completed and submitted electronically through the City’s eBid System. 
 
5. Insurance Requirements 
 

Exhibit "C" - RFQ P-54-18 and the Consultant's Response



 

RFQ P-54-18   7 

The insurance described herein reflects the insurance requirements deemed necessary 
for this contract by the City.  It is not necessary to have this level of insurance in effect 
at the time of submittal, but certificates indicating that the insurance is currently carried 
or a letter from the Carrier indicating upgrade ability will speed the review process to 
determine the most qualified Proposer. 

 
 The successful Proposer(s) shall not commence operations until certification or proof of 

insurance, detailing terms and provisions of coverage, has been received and approved 
by the City of Pompano Beach Risk Manager. 

 
If you are responding to a bid and have questions regarding the insurance requirements 
hereunder, please contact the City's Purchasing Department at (954) 786-4098.  If the 
contract has already been awarded, please direct any queries and proof of the requisite 
insurance coverage to City staff responsible for oversight of the subject project/contract.   
 

 
CONTRACTOR shall not commence services under the terms of this Agreement until 
certification or proof of insurance detailing terms and provisions has been received and approved 
in writing by the CITY’s Risk Manager.  If you are responding to a bid and have questions 
regarding the insurance requirements hereunder, please contact the CITY’s Purchasing 
Department at (954) 786-4098.  If the contract has already been awarded, please direct any 
queries and proof of the requisite insurance coverage to CITY staff responsible for oversight of 
the subject project/contract.   

 
 CONTRACTOR is responsible to deliver to the CITY for timely review and written 
approval/disapproval Certificates of Insurance which evidence that all insurance required 
hereunder is in full force and effect and which name on a primary basis, the CITY as an 
additional insured on all such coverage.   

 
Throughout the term of this Agreement, CITY, by and through its Risk Manager, reserve 

the right to review, modify, reject or accept any insurance policies required by this Agreement, 
including limits, coverages or endorsements.  CITY reserves the right, but not the obligation, to 
review and reject any insurer providing coverage because of poor financial condition or failure to 
operate legally. 

 
Failure to maintain the required insurance shall be considered an event of default. The 

requirements herein, as well as CITY’s review or acceptance of insurance maintained by 
CONTRACTOR, are not intended to and shall not in any way limit or qualify the liabilities and 
obligations assumed by CONTRACTOR under this Agreement. 

 
 Throughout the term of this Agreement, CONTRACTOR and all subcontractors or other 
agents hereunder, shall, at their sole expense, maintain in full force and effect, the following 
insurance coverages and limits described herein, including endorsements.   
 

A. Worker’s Compensation Insurance covering all employees and providing benefits 
as required by Florida Statute, Chapter 440.  CONTRACTOR further agrees to be responsible for 
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employment, control and conduct of its employees and for any injury sustained by such 
employees in the course of their employment. 

 
B. Liability Insurance. 
 

(1) Naming the City of Pompano Beach as an additional insured as CITY’s 
interests may appear, on General Liability Insurance only, relative to claims which arise from 
CONTRACTOR’s negligent acts or omissions in connection with Contractor’s performance 
under this Agreement. 

 
(2) Such Liability insurance shall include the following checked types of 

insurance and indicated minimum policy limits.   
 

 
Type of Insurance  Limits of Liability 
 

GENERAL LIABILITY:  Minimum $1,000,000 Per Occurrence and     
   $2,000,000 Per Aggregate 
* Policy to be written on a claims incurred basis 
XX comprehensive form bodily injury and property damage 
XX premises - operations bodily injury and property damage 
__ explosion & collapse 
 hazard  
__ underground hazard  
XX products/completed bodily injury and property damage combined 
 operations hazard  
XX contractual insurance bodily injury and property damage combined 
XX broad form property damage bodily injury and property damage combined 
XX independent contractors personal injury 
XX personal injury 
 
__ sexual abuse/molestation Minimum $1,000,000 Per Occurrence and Aggregate 
 
__    liquor legal liability Minimum $1,000,000 Per Occurrence and Aggregate 

 ---------------------------------------------------------------------------------------------------------------------  
AUTOMOBILE LIABILITY:  Minimum $1,000,000 Per Occurrence and Aggregate.  

Bodily injury (each person) bodily injury (each accident), 
  Property damage, bodily injury and property damage 
  combined. 
XX comprehensive form  
XX owned  
XX hired  
XX non-owned  
 ---------------------------------------------------------------------------------------------------------------------  
REAL & PERSONAL PROPERTY 
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__ comprehensive form Agent must show proof they have this coverage. 
 ---------------------------------------------------------------------------------------------------------------------  
EXCESS LIABILITY  Per Occurrence Aggregate 
    
__ other than umbrella bodily injury and  $1,000,000 $1,000,000 
  property damage  
  combined  
 ---------------------------------------------------------------------------------------------------------------------  
PROFESSIONAL LIABILITY  Per Occurrence Aggregate 
 
XX * Policy to be written on a claims made basis  $1,000,000 $1,000,000 
 ---------------------------------------------------------------------------------------------------------------------  

(3) If Professional Liability insurance is required, Contractor agrees the 
indemnification and hold harmless provisions set forth in the Agreement shall survive the 
termination or expiration of the Agreement for a period of   four (4) years unless terminated 
sooner by the applicable statute of limitations. 

 
 ---------------------------------------------------------------------------------------------------------------------  
CYBER LIABILITY  Per Occurrence Aggregate 
 
__ * Policy to be written on a claims made basis  $1,000,000 $1,000,000 
 
__ Network Security / Privacy Liability 
__ Breach Response / Notification Sublimit (minimum limit of 50% of policy aggregate) 
__ Technology Products E&O - $1,000,000 (only applicable for vendors supplying technology 

related services and or products) 
__ Coverage shall be maintained in effect during the period of the Agreement and for not less 

than four (4) years after termination/ completion of the Agreement. 
 ---------------------------------------------------------------------------------------------------------------------  

  
 C. Employer’s Liability.  If required by law, CONTRACTOR and all subcontractors 
shall, for the benefit of their employees, provide, carry, maintain and pay for Employer's Liability 
Insurance in the minimum amount of One Hundred Thousand Dollars ($100,000.00) per 
employee, Five Hundred Thousand Dollars ($500,000) per aggregate.  
 

D. Policies:  Whenever, under the provisions of this Agreement, insurance is required 
of the CONTRACTOR, the CONTRACTOR shall promptly provide the following: 

 
(1) Certificates of Insurance evidencing the required coverage; 

 
(2) Names and addresses of companies providing coverage; 

 
(3) Effective and expiration dates of policies; and  

 
(4) A provision in all policies affording CITY thirty (30) days written notice 

by a carrier of any cancellation or material change in any policy. 
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 E. Insurance Cancellation or Modification.  Should any of the required insurance 
policies be canceled before the expiration date, or modified or substantially modified, the issuing 
company shall provide thirty (30) days written notice to the CITY. 
 
 F.  Waiver of Subrogation.  CONTRACTOR hereby waives any and all right of 
subrogation against the CITY, its officers, employees and agents for each required policy.  When 
required by the insurer, or should a policy condition not permit an insured to enter into a pre-loss 
agreement to waive subrogation without an endorsement, then CONTRACTOR shall notify the 
insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery 
Against Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any 
policy which includes a condition to the policy not specifically prohibiting such an endorsement, 
or voids coverage should CONTRACTOR enter into such an agreement on a pre-loss basis. 

 
The successful proposer shall furnish to the City the certification or proof of insurance 
required by the provisions set forth above, within ten (10) days after notification of award 
of contract.  Certificate(s) to be issued to City of Pompano Beach, Attention Risk 
Manager, 100 West Atlantic Boulevard, Pompano Beach, Florida, 33060.. 
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6. Selection/Evaluation Process 
 
 A Selection/Evaluation Committee will be appointed to select the most qualified firm(s).  

The Selection/Evaluation Committee will present their findings to the City Commission.   
 
 The Committee will rank responses based upon the following criteria.  
 

 Criteria Point Range 
1. Prior experience of the firm with projects of similar size and complexity:  

a. Number of similar projects 
b. Complexity of similar projects 
c. References from past projects performed by the firm  
d. Litigation within the past 5 years arising out of firm’s 
performance 
 

0-30 

2. Qualifications of personnel including sub consultants: 
a. Organizational chart for project 
b. Number of technical staff 
c. Qualifications of technical staff: 

(1) Number of licensed staff 
(2) Education of staff 
(3) Experience of staff on similar projects 
 

0-20 

3. Previous projects performed for the City: 
a. Number of similar projects 
b. Complexity of similar projects 
 

0-10 

4. Technical approach to perform the tasks described in the Scope of 
Services: 

a. Level of effort 
b. Effectiveness of the technical approach to complete each 
phase of the project, maintain time schedules and cost control 
 

0-30 

5. Is the firm a certified minority business enterprise as defined by the 
Florida Small and Minority Business Assistance Act of 1985?  (include 
sub-consultants) 
 

0-10 

 Total 0-100 
 
  

Additional 0-5% for Tier1/Tier2 Local Business will be calculated on combined scoring 
totals of each company. 
 
NOTE: 
Financial statements that are required as submittals to prequalify for a solicitation will be 
exempt from public disclosure; however, financial statements submitted to prequalify for 
a solicitation, and are not required by the City, may be subject to public disclosure. 
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Value of Work Previously Awarded to Firm (Tie-breaker) - In the event of a tie, the firm 
with the lowest value of work as a prime contractor on City of Pompano Beach projects 
within the last five years will receive the higher ranking, the firm with the next lowest 
value of work shall receive the next highest ranking, and so on.  The analysis of past 
work will be based on the City's Purchase Order and payment records. 

 
 The Committee has the option to use the above criteria for the initial ranking to short-list 

Proposers and to use an ordinal ranking system to score short-listed Proposers 
following presentations (if deemed necessary) with a score of “1” assigned to the short-
listed Proposer deemed most qualified by the Committee.   

 
 Each firm should submit documentation that evidences the firm’s capability to provide 

the services required for the Committee’s review for short listing purposes.  After an 
initial review of the Proposals, the City may invite Proposers for an interview to discuss 
the proposal and meet firm representatives, particularly key personnel who would be 
assigned to the project.  Should interviews be deemed necessary, it is understood that 
the City shall incur no costs as a result of this interview, nor bear any obligation in 
further consideration of the submittal. 

 
 When more than three responses are received, the committee shall furnish the City 

Commission (for their approval) a listing, in ranked order, of no fewer than three firms 
deemed to be the most highly qualified to perform the service.  If three or less firms 
respond to the RLI, the list will contain the ranking of all responses. 

 
 The City Commission has the authority to (including, but not limited to); approve the 

recommendation; reject the recommendation and direct staff to re-advertise the 
solicitation; or, review the responses themselves and/or request oral presentations and 
determine a ranking order that may be the same or different from what was originally 
presented to the City Commission. 

 
7. Hold Harmless and Indemnification 
 
 Proposer covenants and agrees that it will indemnify and hold harmless the City and all 

of its officers, agents, and employees from any claim, loss, damage, cost, charge or 
expense arising out of any act, action, neglect or omission by the Proposer, whether 
direct or indirect, or whether to any person or property to which the City or said parties 
may be subject, except that neither the Proposer nor any of its subcontractors will be 
liable under this section for damages arising out of injury or damage to persons or 
property directly caused by or resulting from the sole negligence of the City or any of its 
officers, agents or employees. 

 
8. Right to Audit 
 
 Contractor's records which shall include but not be limited to accounting records, written 

policies and procedures, computer records, disks and software, videos, photographs, 
subcontract files (including proposals of successful and unsuccessful bidders), originals 
estimates, estimating worksheets, correspondence, change order files (including 
documentation covering negotiated settlements), and any other supporting evidence 
necessary to substantiate charges related to this contract (all the foregoing hereinafter 
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referred to as "records") shall be open to inspection and subject to audit and/or 
reproduction, during normal working hours, by Owner's agent or its authorized 
representative to the extent necessary to adequately permit evaluation and verification 
of any invoices, payments or claims submitted by the contractor or any of his payees 
pursuant to the execution of the contract.  Such records subject to examination shall 
also include, but not be limited to, those records necessary to evaluate and verify direct 
and indirect costs (including overhead allocations) as they may apply to costs 
associated with this contract. 

 
For the purpose of such audits, inspections, examinations and evaluations, the Owner's 
agent or authorized representative shall have access to said records from the effective 
date of this contract, for the duration of the Work, and until 5 years after the date of final 
payment by Owner to Consultant pursuant to this contract. 
 
Owner's agent or its authorized representative shall have access to the Contractor's 
facilities, shall have access to all necessary records, and shall be provided adequate 
and appropriate work space, in order to conduct audits in compliance with this article.  
Owner's agent or its authorized representative shall give auditees reasonable advance 
notice of intended audits. 
 
Contractor shall require all subcontractors, insurance agents, and material suppliers 
(payees) to comply with the provisions of this article by insertion of the requirements 
hereof in any written contract agreement.  Failure to obtain such written contracts which 
include such provisions shall be reason to exclude some or all of the related payees' 
costs from amounts payable to the Contractor pursuant to this contract. 

 
9. Retention of Records and Right to Access 
 

The City of Pompano Beach is a public agency subject to Chapter 119, Florida Statutes.  
The Contractor shall comply with Florida’s Public Records Law, as amended.  
Specifically, the Contractor shall: 
 

 
a. Keep and maintain public records required by the City in order to perform the 

service;  
 
b. Upon request from the City’s custodian of public records, provide the City with a 

copy of requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Florida Statutes or as otherwise provided by law;  

 
c. Ensure that public records that are exempt or that are confidential and exempt 

from public record requirements are not disclosed except as authorized by law;  
 
d. Ensure that public records that are exempt or confidential and exempt from 

public records disclosure requirements are not disclosed except as authorized by 
law for the duration of the contract term and following completion of the contract 
if the Contractor does not transfer the records to the City; and 
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e. Upon completion of the contract, transfer, at no cost to the City, all public records 
in possession of the Contractor, or keep and maintain public records required by 
the City to perform the service.  If the Contractor transfers all public records to 
the City upon completion of the contract, the Contractor shall destroy any 
duplicate public records that are exempt or confidential and exempt from public 
records disclosure requirements.  If the Contractor keeps and maintains public 
records upon completion of the contract, the Contractor shall meet all applicable 
requirements for retaining public records.  All records stored electronically must 
be provided to the City, upon request from the City’s custodian of public records 
in a format that is compatible with the information technology systems of the 
City. 

10.  
Communications 

 
 No negotiations, decisions, or actions shall be initiated or executed by the firm as a 

result of any discussions with any City employee.  Only those communications, which 
are in writing from the City, may be considered as a duly authorized expression on 
behalf of the City.  In addition, only communications from firms that are signed and in 
writing will be recognized by the City as duly authorized expressions on behalf of firms. 

 
11. No Discrimination 
 
 There shall be no discrimination as to race, sex, color, age, religion, or national origin in 

the operations conducted under any contract with the City. 
 
12. Independent Contractor 
 
 The selected firm will conduct business as an independent contractor under the terms of 

this contract.  Personnel services provided by the firm shall be by employees of the firm 
and subject to supervision by the firm, and not as officers, employees, or agents of the 
City.  Personnel policies, tax responsibilities, social security and health insurance, 
employee benefits, purchasing policies and other similar administrative procedures 
applicable to services rendered under this agreement shall be those of the firm. 

 
13. Staff Assignment 
 
 The City of Pompano Beach reserves the right to approve or reject, for any reasons, 

Proposer’s staff assigned to this project at any time.  Background checks may be 
required. 

 
14. Contract Terms 
 
 The contract resulting from this RFQ shall include, but not be limited to the following 

terms: 
 
 The contract shall include as a minimum, the entirety of this RFQ document, together 

with the successful Proposer’s proposal.  Contract shall be prepared by the City of 
Pompano Beach City Attorney. 
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 If the City of Pompano Beach defends any claim, demand, cause of action, or lawsuit 
arising out of any act, action, negligent acts or negligent omissions, or willful misconduct 
of the contractor, its employees, agents or servants during the performance of the 
contract, whether directly or indirectly, contractor agrees to reimburse the City of 
Pompano Beach for all expenses, attorney’s fees, and court costs incurred in defending 
such claim, cause of action or lawsuit. 

 
15. Waiver 
 
 It is agreed that no waiver or modification of the contract resulting from this RLI, or of 

any covenant, condition or limitation contained in it shall be valid unless it is in writing 
and duly executed by the party to be charged with it, and that no evidence of any waiver 
or modification shall be offered or received in evidence in any proceeding, arbitration, or 
litigation between the parties arising out of or affecting this contract, or the right or 
obligations of any party under it, unless such waiver or modification is in writing, duly 
executed as above.  The parties agree that the provisions of this paragraph may not be 
waived except by a duly executed writing. 

 
16. Survivorship Rights 
 
 This contract resulting from this RFQ shall be binding on and inure to the benefit of the 

respective parties and their executors, administrators, heirs, personal representative, 
successors and assigns. 

 
17. Termination 
 
 The contract resulting from this RFQ may be terminated by the City of Pompano Beach 

without cause upon providing contractor with a least sixty (60) days prior written notice. 
 
 Should either party fail to perform any of its obligations under the contract resulting from 

this RFQ for a period of thirty (30) days after receipt of written notice of such failure, the 
non-defaulting part will have the right to terminate the contract immediately upon 
delivery of written notice to the defaulting part of its election to do so.  The foregoing 
rights of termination are in addition to any other rights and remedies that such party may 
have. 

 
18. Manner of Performance 
 
 Proposer agrees to perform its duties and obligations under the contract resulting from 

this RFQ in a professional manner and in accordance with all applicable local, federal 
and state laws, rules and regulations. 

 
 Proposer agrees that the services provided under the contract resulting from this RFQ 

shall be provided by employees that are educated, trained and experienced, certified 
and licensed in all areas encompassed within their designated duties.  Proposer agrees 
to furnish the City of Pompano Beach with all documentation, certification, authorization, 
license, permit, or registration currently required by applicable laws or rules and 
regulations.  Proposer further certifies that it and its employees are now in and will 
maintain good standing with such governmental agencies and that it and its employees 
will keep all license, permits, registration, authorization or certification required by 
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applicable laws or regulations in full force and effect during the term of this contract.  
Failure of Proposer to comply with this paragraph shall constitute a material breach of 
contract. 

 
19. Acceptance Period 

 
 Proposals submitted in response to this RFQ must be valid for a period no less than 

ninety (90) days from the closing date of this solicitation. 
 

20. RFQ Conditions and Provisions 
 
 The completed proposal (together with all required attachments) must be submitted 

electronically to City on or before the time and date stated herein.  All Proposers, by 
electronic submission of a proposal, shall agree to comply with all of the conditions, 
requirements and instructions of this RFQ as stated or implied herein.  All proposals and 
supporting materials submitted will become the property of the City. 

 
 Proposer’s response shall not contain any alteration to the document posted other than 

entering data in spaces provided or including attachments as necessary.  By submission 
of a response, Proposer affirms that a complete set of bid documents was obtained from 
the eBid System or from the Purchasing Division only and no alteration of any kind has 
been made to the solicitation. Exceptions or deviations to this solicitation may not be 
added after the submittal date. 

 
 All Proposers are required to provide all information requested in this RFQ.  Failure to 

do so may result in disqualification of the proposal. 
 
 The City reserves the right to postpone or cancel this RFQ, or reject all proposals, if in 

its sole discretion it deems it to be in the best interest of the City to do so. 
 
 The City reserves the right to waive any technical or formal errors or omissions and to 

reject all proposals, or to award contract for the items herein, in part or whole, if it is 
determined to be in the best interests of the City to do so. 

 
 The City shall not be liable for any costs incurred by the Proposer in the preparation of 

proposals or for any work performed in connection therein. 
 
21. Standard Provisions 
 

a. Governing Law 
 
 Any agreement resulting from this RFQ shall be governed by the laws of the 

State of Florida, and the venue for any legal action relating to such agreement 
will be in Broward County, Florida. 

 
b. Licenses 
 
 In order to perform public work, the successful Proposer shall: 
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Be licensed to do business in Florida, if an entity, and hold or obtain such 
Contractor’ and Business Licenses if required by State Statutes or local 
ordinances. 

 
c. Conflict Of Interest 
 
 For purposes of determining any possible conflict of interest, each Proposer 

must disclose if any Elected Official, Appointed Official, or City Employee is also 
an owner, corporate officer, or an employee of the firm.  If any Elected Official, 
Appointed Official, or City Employee is an owner, corporate officer, or an 
employee, the Proposer must file a statement with the Broward County 
Supervisor of Elections pursuant to §112.313, Florida Statutes. 

 
d. Drug Free Workplace 
 
 The selected firm(s) will be required to verify they will operate a “Drug Free 

Workplace” as set forth in Florida Statute, 287.087. 
 
e. Public Entity Crimes 
 
 A person or affiliate who has been placed on the convicted vendor list following a 

conviction for public entity crime may not submit a proposal on a contract to 
provide any goods or services to a public entity, may not submit a proposal on a 
contract with a public entity for the construction or repair of a public building or 
public work, may not submit proposals on leases of real property to public entity, 
may not be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity, and may not transact business 
with any public entity in excess of the threshold amount provided in Florida 
Statute, Section 287.017, for CATEGORY TWO for a period of 36 months from 
the date of being placed on the convicted vendor list.  

 
f. Patent Fees, Royalties, And Licenses  
 
 If the selected Proposer requires or desires to use any design, trademark, 

device, material or process covered by letters of patent or copyright, the selected 
Proposer and his surety shall indemnify and hold harmless the City from any and 
all claims for infringement by reason of the use of any such patented design, 
device, trademark, copyright, material or process in connection with the work 
agreed to be performed and shall indemnify the City from any cost, expense, 
royalty or damage which the City may be obligated to pay by reason of any 
infringement at any time during or after completion of the work.  

 
g. Familiarity With Laws 
 
 It is assumed the selected firm(s) will be familiar with all federal, state and local 

laws, ordinances, rules and regulations that may affect its services pursuant to 
this RFQ.  Ignorance on the part of the firm will in no way relieve the firm from 
responsibility.  

 
h. Withdrawal Of Proposals 
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 A firm may withdraw its proposal without prejudice no later than the advertised 

deadline for submission of proposals by written communication to the General 
Services Department, 1190 N.E. 3rd Avenue, Building C, Pompano Beach, 
Florida 33060. 

 
i. Composition Of Project Team 
 
 Firms are required to commit that the principals and personnel named in the 

proposal will perform the services throughout the contractual term unless 
otherwise provided for by way of a negotiated contract or written amendment to 
same executed by both parties.  No diversion or substitution of principals or 
personnel will be allowed unless a written request that sets forth the 
qualifications and experience of the proposed replacement(s) is submitted to and 
approved by the City in writing.   

 
j. Invoicing/Payment 
 
 All invoices should be sent to City of Pompano Beach, Accounts Payable, P.O. 

Drawer 1300, Pompano Beach, Florida, 33061.  In accordance with Florida 
Statutes, Chapter 218, payment will be made within 45 days after receipt of a 
proper invoice.   

 
k. Public Records 
 

1. The City of Pompano Beach is a public agency subject to Chapter 119, 
Florida Statutes.  The Contractor shall comply with Florida's Public Records 
Law, as amended.  Specifically, the Contractor shall: 

 
a. Keep and maintain public records required by the City in order to perform 

the service;  
 
b. Upon request from the City’s custodian of public records, provide the City 

with a copy of requested records or allow the records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost 
provided in Chapter 119, Florida Statutes or as otherwise provided by 
law;  

 
c. Ensure that public records that are exempt or confidential and exempt 

from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the contract term and following 
completion of the contract if the Contractor does not transfer the records 
to the City; and 

 
d. Upon completion of the contract, transfer, at no cost to the City, all public 

records in possession of the Contractor, or keep and maintain public 
records required by the City to perform the service.  If the Contractor 
transfers all public records to the City upon completion of the contract, 
the Contractor shall destroy any duplicate public records that are exempt 
or confidential and exempt from public records disclosure requirements.  
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If the Contractor keeps and maintains public records upon completion of 
the contract, the Contractor shall meet all applicable requirements for 
retaining public records.  All records stored electronically must be 
provided to the City, upon request from the City’s custodian of public 
records in a format that is compatible with the information technology 
systems of the City. 

 
2. Failure of the Contractor to provide the above described public records to the 

City within a reasonable time may subject Contractor to penalties under 
119.10, Florida Statutes, as amended. 

 
PUBLIC RECORDS CUSTODIAN 

 
IF THE CONTRACTOR HAS QUESTIONS 
REGARDING THE APPLICATION OF CHAPTER 
119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT: 

   
CITY CLERK 
100 W. Atlantic Blvd., Suite 253 
Pompano Beach, Florida 33060 
(954) 786-4611 
RecordsCustodian@copbfl.com  

 
22. Questions and Communication 
 
 All questions regarding the RFQ are to be submitted using the Questions feature in the 

eBid System.  Questions must be received at least seven (7) calendar days before the 
scheduled solicitation opening.  Oral and other interpretations or clarifications will be 
without legal effect.  Addenda will be posted to the RFQ solicitation in the eBid System, 
and it is the Proposer's responsibility to obtain all addenda before submitting a response 
to the solicitation. 

 
23. Addenda 

 
 The issuance of a written addendum or posting of an answer in response to a question 

submitted using the Questions feature in the eBid System are the only official methods 
whereby interpretation, clarification, or additional information can be given.  If any 
addenda are issued to this RFQ solicitation the addendum will be issued via the eBid 
System. It shall be the responsibility of each Proposer, prior to submitting their 
response, to contact the City Purchasing Office at (954) 786-4098 to determine if 
addenda were issued and to make such addenda a part of their proposal. Addenda will 
be posted to the RFQ solicitation in the eBid System. 

Exhibit "C" - RFQ P-54-18 and the Consultant's Response

mailto:RecordsCustodian@copbfl.com


 

RFQ P-54-18   20 

 
24. Contractor Performance Report 

 
The City will utilize the Contractor Performance Report to monitor and record the 
successful proposer’s performance for the work specified by the contract. The 
Contractor Performance Report has been included as an exhibit to this solicitation. 
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COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID SYSTEM.  
PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE FORM IN YOUR 

PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB FOR THE RLI 
IN THE EBID SYSTEM. 

 
PROJECT TEAM 

 
 RFQ NUMBER ___________ 
 
 Federal I.D.#_____________ 
PRIME    
    
Role Name of Individual Assigned to 

Project 
Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project Manager ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
    
    
SUB-CONSULTANT    
    
Role Company Name and Address of 

Office Handling This Project 
Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
 ______________________________ ________________________ 
Landscaping ______________________________ ________________________ 
 ______________________________ ________________________ 
Engineering ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
 
(use attachments if necessary) 
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Exhibit – Contractor Performance Report 
 

 

 

City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
 

CITY OF POMPANO BEACH 
CONTRACTOR PERFORMANCE REPORT  

 
 
1.  Report Period:  from ____________________________ to __________________________ 
 
2.  Contract Period: from ___________________________ to __________________________ 
 
3.  Bid# & or P.O.#: ____________________________________________________________ 
 
4.  Contractor Name: ___________________________________________________________ 
 
5.  City Department: ___________________________________________________________ 
 
6. Project Manager: ____________________________________________________________ 
 
7. Scope of Work (Service Deliverables):  ___________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
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Exhibit – Contractor Performance Report 
 

CATEGORY RATING COMMENTS 
1. Quality Assurance/Quality 
Control 
  - Product/Services of high quality 
  - Proper oversight 
  - Communication  

Poor =1 
Satisfactory =2 
Excellent =3 

  

2. Record Keeping 
   -Accurate record keeping 
   -Proper invoicing                    
 -Testing results complete 

     

Poor =1 
Satisfactory =2 
Excellent =3 

     

3. Close-Out Activities 
  - Restoration/Cleanup 
  - Deliverables met 
  - Punch list items addressed 
 

Poor =1 
Satisfactory =2 
Excellent =3 

 

4. Customer Service 
  - City Personnel and Residents 
  - Response time 
  - Communication 
   

Poor =1 
Satisfactory =2 
Excellent =3 

 

5. Cost Control 
  - Monitoring subcontractors 
  - Change-orders 
  - Meeting budget 

Poor =1 
Satisfactory =2 
Excellent =3 

  

6. Construction Schedule 
  - Adherence to schedule  
  - Time-extensions 
  - Efficient use of resources 

Poor =1 
Satisfactory =2 
Excellent =3 

 

 
SCORE 

 
___________ 

ADD ABOVE RATINGS/DIVIDE TOTAL 
BY NUMBER OF CATEGORIES BEING 
RATED 

 

RATINGS  
Poor Performance (1.0 – 1.59): Marginally responsive, effective and/or efficient; delays require significant 

adjustments to programs; key employees marginally capable; customers somewhat satisfied.  
Satisfactory Performance (1.6 – 2.59): Generally responsive, effective and/or efficient; delays are excusable 

and/or results in minor program adjustments; employees are capable and satisfactorily providing service without 

intervention; customers indicate satisfaction. 

Excellent Performance (2.6 – 3.0): Immediately responsive; highly efficient and/or effective; no delays; key 

employees are experts and require minimal direction; customers expectations are exceeded. 
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Would you select/recommend this contractor again?   _____ Yes     _____ No 
 
Please attach any supporting documents to this report to substantiate the ratings that have been provided. 
 
 
 
____________________________________ _________________________________ ___________ 

Ratings completed by (print name)        Ratings completed by signature Date 
   
____________________________________ _________________________________ ____________ 
        Department Head (print name)         Department Head Signature Date 
   
___________________________________ _________________________________ ____________ 

  Vendor Representative (print name)        Contractor Representative Signature Date 
 
 
 
 
Comments, corrective actions etc., use additional page if necessary: 
____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 
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City of Pompano Beach Florida 
Local Business Subcontractor Utilization Report 

 
Project Name (1) Contract Number and Work Order Number (if applicable) (2) 

Report Number (3) Reporting Period (4) 

to 
Local Business Contract Goal (5) Estimated Contract Completion Date (6) 

Contractor Name (7) Contractor Telephone Number (8) 

( ) - 
Contractor Email Address (9) 

Contractor Street Address (10) Project Manager Name (11) Project Manager Telephone Number (12) 

( ) - 
Project Manager Email Address (13) 

 
Local Business Payment Report 

Federal 
Identification 
Number (14) 

 
Local 

Subcontractor 
Business Name (15) 

 

Description of Work (16) 

 
Project 

Amount (17) 

Amount Paid 
this 

Reporting 
Period (18) 

 
Invoice 

Number 
(19) 

 
Total Paid to 

Date (20) 

       

       

       

       

       

       

       

       

       

       

Total Paid to Date for All Local Business Subcontractors (21) $ 0.00 
 

I certify that the above information is true to the best of my knowledge. 
Contractor Name – Authorized Personnel (print) (22) Contractor Name – Authorized Personnel (sign) (23) Title (24) Date (25) 
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Local Business Subcontractor Utilization Report Instructions 
 
Box (1) Project Name – Enter the entire name of the project. 
 
Box (2) Contract Number (work order) – Enter the contract number and the work order number, if applicable 

(i.e., 4600001234, and if work order contract include work order number – 4600000568 WO 01). 
 
Box (3) Report Number - Enter the Local Business Subcontractor Utilization Report number.  Reports must 

be in a numerical series (i.e., 1, 2, 3). 
 
Box (4) Reporting Period - Enter the beginning and end dates this report covers (i.e., 10/01/2016 – 

11/01/2016). 
 
Box (5) Local Contract Goal - Enter the Local Contract Goal percentage on entire contract. 
 
Box (6) Contract Completion Date - Enter the expiration date of the contract, (not work the order). 
 
Box (7) Contractor Name - Enter the complete legal business name of the Prime Contractor. 
 
Box (8) Contractor Telephone Number - Enter the telephone number of the Prime Contractor. 
 
Box (9) Contractor Email Address - Enter the email address of the Prime Contractor. 
 
Box (10) Contractor Street Address – Enter the mailing address of the Prime Contractor. 
 
Box (11) Project Manager Name - Enter the name of the Project Manager for the Prime Contractor on the 

project. 
 
Box (12) Project Manager Telephone Number – Enter the direct telephone number of the Prime Contractor’s 

Project Manager. 
 
Box (13) Project Manager Email Address – Enter the email address of the Prime Contractor’s Project 

Manager. 
 
Box (14) Federal Identification Number – Enter the federal identification number of the Local 

Subcontractor(s). 
 
Box (15) Local Subcontractor Business Name – Enter the complete legal business name of the Local 

Subcontractor(s). 
 
Box (16) Description of Work – Enter the type of work being performed by the Local Subcontractor(s) (i.e., 

electrical services). 
 
Box (17) Project Amount – Enter the dollar amount allocated to the Local Subcontractor(s) for the entire 

project (i.e., amount in the subcontract agreement). 
 
Box (18) Amount Paid this Reporting Period – Enter the total amount paid to the Local Subcontractor(s) 

during the reporting period. 
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Box (19) Invoice Number – Enter the Local Subcontractor’s invoice number related to the payment reported 
this period. 

 
Box (20) Total Paid to Date – Enter the total amount paid to the Local Subcontractor(s) to date. 
 
Box (21) Total Paid to Date for All Local Subcontractor(s) – Enter the total dollar amount paid to date to all 

Local Subcontractors listed on the report. 
 
Box (22) Contractor Name Authorized Personnel (print) – Print the name of the employee that is authorized 

to execute the Local Subcontractor Utilization Report. 
 
Box (23) Contractor Name Authorized Personnel (sign) – Signature of authorized employee to execute the 

Local Subcontractor Utilization Report. 
 
Box (24) Title – Enter the title of authorized employee completing the Local Subcontractor Utilization Report. 
 
Box (25) Date – Enter the date of submission of the Local Subcontractor Utilization Report to the City. 
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REQUESTED INFORMATION BELOW IS ON LOCAL BUSINESS PROGRAM AND SMALL BUSINESS ENTERPRISE FORM ON THE BID 
ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE COMPLETED FORM IN YOUR PROPOSAL THAT 

MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 
 

EXHIBIT A 
CITY OF POMPANO BEACH, FLORIDA 

LOCAL BUSINESS PARTICIPATION FORM 
 
RFQ Number & Title: ___________________________ Prime Contractor’s Name: _________________________ 
 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to 

be Purchased 
Contract 

Percentage 
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EXHIBIT B 
LOCAL BUSINESS 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
 

RFQ Number_______________ 
 
TO: ____________________________ 
 (Name of Prime or General Bidder) 
 
The undersigned City of Pompano Beach business intends to perform subcontracting work in 
connection with the above contract as (check below) 
 
 _____ an individual _____ a corporation 
 
 _____ a partnership _____ a joint venture 
 
The undersigned is prepared to perform the following work in connection with the above 
Contract, as hereafter described in detail: 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
 
 
________________ _____________________________________ 
 (Date)                                              (Name of Local Business Contractor) 
 
  _____________________________________ 
                                                         (address) 
 
  _____________________________________ 
                                                                    (address City, State Zip Code) 
 
  BY: __________________________________ 
                                                                                        (Name) 
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EXHIBIT C 
LOCAL BUSINESS UNAVAILABILITY FORM 

 
RFQ #_________________ 

 
I,_______________________________________________________________ 
(Name and Title) 
 
of_________________________________, certify that on the _______day of 
 
______________, _____, I invited the following LOCAL BUSINESSES to bid work 
(Month)        (Year) 
 
items to be performed in the City of Pompano Beach. 

 

Business Name, Address Work Items Sought 

Form of Bid Sought (i.e., 
Unit Price, Materials/Labor, 
Labor Only, etc.) 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Said Local Businesses: 
 
 ___ Did not bid in response to the invitation 
 
 ___ Submitted a bid which was not the low responsible bid 
 
 ___ Other:________________________________________ 
 
   

 Name and Title: _______________________________ 
 
   Date: ________________________ 
 
 
Note:  Attach additional documents as available. 
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EXHIBIT D 
GOOD FAITH EFFORT REPORT 

LOCAL BUSINESS PARTICIPATION 
 

RFQ #__________________ 
 
 

1. What portions of the contract have you identified as Local Business opportunities? 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
2. Did you provide adequate information to identified Local Businesses?  Please comment 

on how you provided this information. 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
3. Did you send written notices to Local Businesses? 
 
 ____ Yes ____ No 
 

If yes, please include copy of the notice and the list of individuals who were forwarded 
copies of the notices. 

 
4. Did you advertise in local publications? 
 
 ____ Yes ____ No 
 

If yes, please attach copies of the ads, including name and dates of publication. 
 
5. What type of efforts did you make to assist Local Businesses in contracting with you? 
 
___________________________________________________________________ 
 
 ___________________________________________________________________ 
 
7. List the Local Businesses you will utilize and subcontract percentage of work. 
 
 ________________________________   _______________ 
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LOCAL BUSINESS EXHIBIT “D” – Page 2 
  
Local Business      % of Work 
 

________________________________   _______________ 
 
 ________________________________   _______________ 
 

________________________________   _______________ 
 

________________________________   _______________ 
 

________________________________   _______________ 
 
 
8. Other comments: __________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
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REQUESTED INFORMATION BELOW IS ON THE MINORITY BUSINESS ENTERPRISE 
PARTICIPATION FORM ON THE BID ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM 
IN ITS ENTIRITY AND UPLOAD COMPLETED FORM TO THE EBID SYSTEM 

 
EXHIBIT I 

 
MINORITY BUSINESS ENTERPRISE PARTICIPATION 

 
RFQ #__________________ 

 
 

List all members of your team that are a certified Minority Business Enterprise (as 
defined by the State of Florida.)  You must include copies of the MBE certificates for 
each firm listed with your electronic submittal. 
 

Name of Firm Certificate Included? 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 2, 2018 
 

ADDENDUM #1, RFQ P-54-18 
 

ARCHITECTURAL DESIGN SERVICES FOR 
FIRE/EMERGENCYOPERATIONSCENTER 

 
To Whom It May Concern, 
 
Please review the following additional requirements for RFQ P-54-18. 
 

Public Meeting Notice 
 

Request for Qualifications  
Mandatory Pre-Proposal Meeting 

for 
RFQ: P-54-18  

 
Title:  

 ARCHITECTURAL DESIGN SERVICES FOR FIRE/EMERGENCY 
OPERATIONS CENTER 

 
Starting at: 

10:00 a.m., Date: Thursday, October 4, 2018 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 2, 2018 
 

ADDENDUM #2, RFQ P-54-18 
 

ARCHITECTURAL DESIGN SERVICES FOR 
FIRE/EMERGENCYOPERATIONSCENTER 

 
To Whom It May Concern, 
 
Please review the following additional requirements for RFQ P-54-18. 
 
Notice to require various documents be uploaded as separate files to the 
Response Attachments tab in the eBid System.  
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 4, 2018 
 

ADDENDUM #3, RFQ P-54-18 
 

ARCHITECTURAL DESIGN SERVICES FOR 
FIRE/EMERGENCYOPERATIONSCENTER 

 
To Whom It May Concern, 
 
Please review the following additional requirements for RFQ P-54-18. 
 
Reviewed and Audited Financial Statements: 
 
Proposers shall be financially solvent and appropriately capitalized to be able to service 
the City for the duration of the contract. Proposers shall provide a complete financial 
statement of your firm’s most recent reviewed and audited financial statements 
indicating organization’s financial condition and uploaded as a separate file titled 
“Financial Statements” to the Response Attachments tab in the eBid System. 
Financial statements provided shall not be older than six (6) months prior to the date of 
filing this Prequalification Application. The financial statements are to be reviewed and 
submitted with any accompanying notes and supplemental information.  
 
The City of Pompano Beach reserve the right to reject financial statements in which the 
financial condition shown is of a date six (6) months or more prior to the date of filing. 
The City is a public agency subject to Chapter 119, Florida’s Public Records Law and is 
required to provide the public with access to public records, however, financial 
statements that are required as submittals to prequalify for a solicitation will be exempt 
from public disclosure. 
 
The City reserves the right to request additional information to ensure the proposer is 
financially solvent and has sufficient financial resources to perform the contract and 
shall provide proof thereof of its financial solvency. The City may as at its sole 
discretion ask for additional proof of financial solvency, including additional documents 
post proposal opening, and prior to evaluation that demonstrates the Proposer’s ability 
to perform the resulting contract and provide the required materials and/or services. 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 11, 2018 

ADDENDUM #4, RFQ P-54-18 
 

ARCHITECTURAL DESIGN SERVICES FOR  
FIRE/EMERGENCY OPERATIONS CENTER 

 
To Whom It May Concern, 
 
RFQ P-54-18 Addition of Financial Statement Requirements to Response Attachments Tab. (See 
requirements below)  
 
Reviewed and Audited Financial Statements: 
Proposers shall be financially solvent and appropriately capitalized to be able to service the City for the 
duration of the contract. Proposers shall provide a complete financial statement of the firm’s most recent 
audited financial statements, indicating organization’s financial condition and uploaded as a separate file 
titled “Financial Statements” to the Response Attachments tab in the eBid System.  
 
Financial statements provided shall not be older than twelve 12) months prior to the date of filing this 
solicitation response. The financial statements are to be reviewed and submitted with any accompanying 
notes and supplemental information. The City of Pompano Beach reserve the right to reject financial 
statements in which the financial condition shown is of a date twelve (12) months or more prior to the date 
of submittals.  
 
The City is a public agency subject to Chapter 119, Florida’s Public Records Law and is required to 
provide the public with access to public records, however, financial statements that are required as 
submittals to prequalify for a solicitation will be exempt from public disclosure. 
 
The City reserves the right to request additional information to ensure the proposer is financially solvent 
and has sufficient financial resources to perform the contract and shall provide proof thereof of its financial 
solvency. The City may as at its sole discretion ask for additional proof of financial solvency, including 
additional documents post proposal opening, and prior to evaluation that demonstrates the Proposer’s 
ability to perform the resulting contract and provide the required materials and/or services. 
 
A combination of two (2) or more of the following may substitute for audited financial statements: 
 

1) Bank letters/statements for the past 3 months 
2) Balance sheet, profit and loss statement, cash flow report 
3) IRS returns for the last 2 years 
4) Letter from CPA showing profits and loss statements (certified) 
5) NOTE: 

NOTE: Financial statements that are required as submittals to prequalify for a solicitation will be exempt 
from public disclosure; however, financial statements submitted to prequalify for a solicitation, and are not 
required by the City, may be subject to public disclosure 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 12, 2018 

ADDENDUM #4, RFQ P-54-18 
 

ARCHITECTURAL DESIGN SERVICES FOR  
FIRE/EMERGENCY OPERATIONS CENTER 

 
To Whom It May Concern, 
 
RFQ P-54-18 - Addition of Sign-In Sheets from Mandatory Pre-Bid. 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 12, 2018 

ADDENDUM #4, RFQ P-54-18 
 

ARCHITECTURAL DESIGN SERVICES FOR  
FIRE/EMERGENCY OPERATIONS CENTER 

 
To Whom It May Concern, 
 
RFQ P-54-18 - Addition of Sign-In Sheets from Mandatory Pre-Bid. 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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IN ORDER FOR YOUR FIRM TO COMPLY WITH THE CITY’S LOCAL BUSINESS 
PROGRAM AS A TIER 1 OR TIER 2 VENDOR, BIDDERS MUST COMPLETE THE 

INFORMATION BELOW AND UPLOAD THE FORM TO THE RESPONSE 
ATTACHMENTS TAB IN THE EBID SYSTEM. 

  
TIER 1 LOCAL VENDOR 

____  My firm has maintained a permanent place of business within the city 
limits and maintains a staffing level, within this local office, of at least ten 
percent who are residents of the City of Pompano Beach. 

____  My submittal includes subcontracting commitments to Local Vendors 
Subcontractors for at least ten percent of the contract value. 

____  My firm does not qualify as a Tier 1 Vendor. 

 
TIER 2 LOCAL VENDOR 

____  My firm has maintained a permanent place of business within Broward 
County and maintains a staffing level, within this local office, of at least 15% 
who are residents of the City of Pompano Beach 

____  My submittal includes subcontracting commitments to Local Vendors 
Subcontractors for at least 20% of the contract value. 

____  My firm does not qualify as a Tier 2 Vendor. 

 

I certify that the above information is true to the best of my knowledge. 
 
________________ _____________________________________ 
 (Date)    (Name of Local Business Contractor) 
 
                                                                            
  _____________________________________ 
                                                                     (Address) 
 
  _____________________________________ 
                                                                                 (Address: City, State Zip Code) 
 
  BY: __________________________________ 
                                                                                        (Name) 
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Question Answer
The Qualification of Bidders Form seems to be 
geared towards Contractors rather than 
Professional Consultants. Since this is an RFQ for 
Professional A/E services and not construction is 
this form required>?

Please note correct form has now been added.

In reference to the references, it does not say in 
the proposal how old the references can be. Is 
there a limit for references?

Use your best judgment to indicate your favorability

With reference to the City of Pompano Beach’s 
request for a Reviewed and Audited Financial 
Statement, the cost of that documentation is very 
high, would the City consider instead a Compilation 
Report on our CPA’s stationary?  Please consider 
the cost associated with fulfilling the City’s request: 
1.  Audited Statement - $6,000.00 - $8,000.00
2. Financial Review $5,000.00
3.  Compilation Report - $1,500.00
The Compilation Report would include the CPA’s 
report; balance sheet; profit & loss statement; cash 
flow report and a disclaimer on preparation 
methodology. 

Thank you for your consideration.

As an alternative to provide proof of solvency. Use a 
combination two (2) or more of the following:

1)  Bank letters/statements for the past 3 months
2)  Balance sheet, profit and loss statement, cash flow 
report
3) I RS returns for the last 2 years
4) Letter from CPA showing profits and loss statements 
(certified) 

Is the land acquisition included as part of the $15 
million?

No

Is the $1 million for Design fees included as part of 
the $15 million budget or is it in addition to the $15 
million?

Yes, included as part of the budget

In reference to Addendum # 3 will the City accept 
our firm's most recent Balance Statements lieu of 
providing "Audited Financial Statements?"

As an alternative to provide proof of solvency. Use a 
combination two (2) or more of the following:

1) Bank letters/statements for the past 3 months
2) Balance sheet, profit and loss statement, cash flow 
report
3)I RS returns for the last 2 years
4)Letter from CPA showing profits and loss statements
(certified) 

Can you please make available the sign-in-sheet 
from the pre-proposal meeting on Oct.4

Yes
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Question Answer
During the pre-preproposal meeting on October 
4th, Horacio mentioned that there was a 
preliminary programming document available. Will 
that document be posted in advance of the 
proposal deadline?

Thank you!

No. It will be provided to the design team that’s selected no. 
1 ahead of finalizing the scope of work. The document in our 
possession is proprietary and we prefer not use it until a firm 
has been selected to do the work.
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P-54-18 Addendum 6 - Page 1 of 1

City of Pompano Beach, FL (Purchasing)
Individual Award

Bid Information Contact Information Ship to Information

Bid Creator Jill Klaskin Press CPPO Contact Jill Press Contact
Email jill.press@copbfl.com Address 1190 NE 3rd Avenue Address
Phone (954) 786-4166 Building C
Fax Pompano Beach, FL

33060 Telephone
Bid Number P-54-18 Addendum 6 Telephone 954 (786) 4098 Fax
Title Architectural Design Servces Fax Email

For Fire.Emergency Email
Operations Center purchasing@copbfl.com

Bid Type RFQ
Issue Date 9/22/2018 02:01 PM (ET)
Close Date 10/31/2018 02:00:00 PM (ET)
Alternates

Supplier Information Supplier Notes

Company SYNALOVSKI
ROMANIK SAYE, LLC

Contact Manuel Synalovski, AIA,
LEED AP

Address 1800 Eller Drive
Suite 500
Fort Lauderdale, FL
33316

Telephone (954) 961-6806
Fax
Email

msynalovski@synalovski.com
Submitted 10/31/2018 12:35:38

PM (ET)

Award Total : $.00
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P-54-18 Addendum 6

SYNALOVSKI ROMANIK SAYE, LLC

Supplier Response

Event Information

Number: P-54-18 Addendum 6
Title: Architectural Design Servces For Fire.Emergency Operations Center
Type: Request for Qualifications
Issue Date: 9/22/2018
Deadline: 10/31/2018 02:00 PM (ET)
Notes: Pursuant to Florida Statutes Chapter 287.055 "Consultants'

Competitive Negotiation Act" the City of Pompano Beach invites
professional firms to submit qualifications and experience for
consideration to provide architectural design services to the City for
the Fire/Emergency Operations Center. 

The City will receive sealed proposals until 2:00 p.m. (local),October
31, 2018. Proposals must be submitted electronically through the eBid
System on or before the due date/time stated above. Any proposal
received after the due date and time specified, will not be considered.
Any uncertainty regarding the time a proposal is received will be
resolved against the Proposer. 

A mandatory pre-proposal conference will be held on October 4, 2018
beginning at 10:00 a.m. (local) in the Public Works Conference Room,
1201 N. E. 5th Avenue, Pompano Beach, Florida 33060.

Proposer must be registered on the City’s eBid System in order to
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view the solicitation documents and respond to this solicitation. The
complete solicitation document can be downloaded for free from the
eBid System as a pdf at:
https://pompanobeachfl.ionwave.net/CurrentSourcingEvents.aspx. The
City is not responsible for the accuracy or completeness of any
documentation the Proposer receives from any source other than from
the eBid System. Proposer is solely responsible for downloading all
required documents. Responses will be electronically unsealed in a
public forum and the proposers names will be read aloud

Contact Information

Contact: Jill Press
Address: 1190 NE 3rd Avenue

Building C
Purchasing
Pompano Beach, FL 33060

Phone: 954 (786) 4098 x
Email: purchasing@copbfl.com

Page 2 of 5 pages Vendor: SYNALOVSKI ROMANIK SAYE, LLC P-54-18 Addendum 6
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SYNALOVSKI ROMANIK SAYE, LLC Information

Contact: Manuel Synalovski, AIA, LEED AP
Address: 1800 Eller Drive

Suite 500
Fort Lauderdale, FL 33316

Phone: (954) 961-6806
Email: msynalovski@synalovski.com

By submitting this Response I affirm I have received, read and agree to the all terms and conditions as set forth herein. I
hereby recognize and agree that upon execution by an authorized officer of the City of Pompano Beach, this Response,
together with all documents prepared by or on behalf of the City of Pompano Beach for this solicitation, and the resulting
Contract shall become a binding agreement between the parties for the products and services to be provided in
accordance with the terms and conditions set forth herein. I further affirm that all information and documentation
contained within this response to be true and correct, and that I have the legal authority to submit this response on behalf
of the named Supplier (Offeror).

Derrick Douglas ddouglas@synalovski.com
Signature Email

Submitted at 10/31/2018 11:35:39 AM

Requested Attachments

Bid Proposal P-54-18_FIRE_EOC_POMPANO.pdf

Electronic version of proposal must be uploaded to the Response Attachments tab. The file size for uploads is limited
to 100 MB. If the file size exceeds 100 MB the response must be split and uploaded as two (2) separate files

Reviewed and Audited Financial Statement CONFIDENTIAL - SRS_Financial__Statements_2015_17.pdf

Financial statements that are required as submittals to prequalify for a solicitation will be exempt from public
disclosure. Label all financial documents "confidential."

Local Business Program Local_Vendor_Forms.pdf

This form must be completed and included with your proposal that must be uploaded to the Response Attachments
tab

Qualification of Bidders Form Qualifications_Of_Bidders_Form.pdf

This form must be completed and included with your proposal that must be uploaded to the Response Attachments
tab

Project Team Form Project_Team_Form.pdf

This form must be completed and included with your proposal that must be uploaded to the Response Attachments
tab

Tier1/Tier2 Compliance Form T1_T2_signed.pdf

This form must be completed and included with your proposal that must be uploaded to the Response Attachments
tab

Bid Attributes

1 Terms & Conditions

Check the box indicating you agree to the terms and conditions of this solicitation.
Agree
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2 Acknowledgement of Addenda

Check this box to acknowledge that you have reviewed all addenda issued for this solicitation.
Yes

3 Local Business Participation Percentage

If you have indicated local business participation on the Local Business Participation Form Exhibit A enter the
percentage of the contract that will be performed by local Pompano Beach businesses.

12%

4 Drug-Free Workplace

Preference must be given to Contractors submitting certification with their bid or proposal, certifying they have a
drug-free workplace in accordance with Florida Statutes, Section 287.087. This requirement affects all public
entities of the State and becomes effective January 1, 1991.

Preference shall be given to businesses with drug-free workplace programs. Whenever two or more bids which are
equal with respect to price, quality and service are received by the State or by any political subdivision for the
procurement of commodities or contractual services, a bid received from a business that certifies that it has
implemented a drug-free workplace program shall be given preference in the award process. Established
procedures for processing tie bids will be followed if none of the tied vendors have a drug-free workplace program.
In order to have a drug-free workplace program, a business shall:

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against
employees for violations of such prohibition.

(2) Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation and employee assistance programs, and the
penalties that may be imposed upon employees for drug abuse violations.

(3) Give each employee engaged in providing the commodities or contractual services that are under bid, a copy of
the statement specified in subsection (1).

(4) In the statement specified in subsection (1) notify the employees that as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the statement and
will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or
of any controlled substance law of the United States or any state, for a violation occurring in the workplace, no later
than five (5) days after such conviction.

(5) Impose a sanction on, or require the satisfactory participation in, a drug abuse assistance or rehabilitation
program if such is available in the employee’s community, by an employee who is so convicted.

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

Select Yes below from the drop down menu to certify that your firm complies with the above requirements.
Yes
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5 Vendor Certification Regarding Scrutinized Companies Lists (Over $1,000,000.00)

Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods or services over
$1,000,000, that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies
with Activities in the Iran Petroleum Energy Sector List. Further, Section 215.4725, Florida Statutes, prohibits
agencies from contracting (at any dollar amount) with companies on the Scrutinized Companies that Boycott Israel
List, or with companies that are engaged in a boycott of Israel. As the person authorized to electronically sign on
behalf of Respondent, I hereby certify by selecting the box below that the company responding to this solicitation is
not listed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List. I also certify that the
company responding to this solicitation is not participating in a boycott of Israel, and is not engaged in business
operations in Syria or Cuba. I understand that pursuant to sections 287.135 and 215.4725, Florida Statutes, the
submission of a false certification may subject company to civil penalties, attorney’s fees, and/or costs. 
Certified

Page 5 of 5 pages Vendor: SYNALOVSKI ROMANIK SAYE, LLC P-54-18 Addendum 6
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October 31nd, 2018
City of Pompano Beach
Purchasing Office
1190 N.E. 3rd Avenue, Building C
Pompano Beach, Florida 33060

Re: Architectural Design Services for Fire/ Emergency Operations Center

Dear Selection Committee:

SYNALOVSKI ROMANIK SAYE, LLC (SRS) is pleased to submit our qualifications to the City of Pompano Beach. SRS 
is submitting under the Scope of Services for Construction of a New Fire Rescue and Logistics Complex. Incuding an 
Administrative Center, Emergency Operations Center and a Fire & EMS distribution Center with Storage Space for Emergency 
Apparatus.

SRS understands that the Scope of Services may include, but not limited, to the following: Preparing preliminary design 
reports, project schedules, feasibility analyses, site plans and/or design alternative recommendations and preliminary cost 
estimates. Conducting Presentations to elected officials, staff and the public.

Preparing required bidding and construction documents for the projects. Including preparing surveys, design plans, 
supplementary contract requirements, technical specifications and cost estimates. Attendance at City Commission, pre-
design, design, bidding and bid award meetings as required. Attendance at pre-bid meetings, responding to RFI’s from 
bidders and preparing possible bid addenda for project revisions. 

Coordinating the processing of the projects through all required governmental and quasi-governmental agencies, City 
Departments and other appropriate review boards. Preparing and processing all required permit applications and submittal 
packages as required for permit issuance of all agency permits (State, County and City).

Assist the City in making bid awrd recommendations for contracting/ construction services. Provide construction administration/ 
management services for the project. SRS understands that Services during construction may include periodic or routine 
inspections, threshold inspections, shop drawings/ contractor submittals reviews ans approvals, responding to contractor 
RFI’s and reviewing contractor payment applications. Lastly, providing project closeout services. This may inlcude preliminary 
and final acceptance of projects, preparation and approval of punch list items and project certification as required to all 
permitting agencies.

SRS has extensive experience with Muncipal Projects,including Fire Stations/ Facilities, with over 30 Projects completed.

SRS is a multi-disciplinary Architecture and Interior Design Firm providing professional services in the State of Florida since 
1988. For the past twenty-six (26) years, SRS has served thirty-two (32) municipalities throughout the State. Since, 2006, SRS 
has also had a branch office in Bradenton, Florida. 

SRS’s expertise in designing cost effective solutions without sacrificing design excellence is a legacy we share with all our 
Municipal Clients. Our success in delivering professional services during the past 26 years, as well as our familiarity with the 
city’s design standards, provides us with a clear understanding and vision of what it is necessary to achieve your stated goals.

Our SRS Fort Lauderdale Team includes eighteen (18) design professionals. Our staff includes five (5) Registered Architects, 
one (1) Licensed Interior Designers, three (3) LEED Accredited Professionals (AP), five (5) Graduate Architects and three 
(3) Administrative Staff. As a Firm, our Senior Staff has been working together for the past twenty-six (26) years. As a Team, 
together with our Consultants, we have been responsible for over three hundred and eighty (380) exceptional Municipal 
Projects. The Firm’s contact person is:

 LETTER OF INTEREST

Exhibit "C" - RFQ P-54-18 and the Consultant's Response



7

Merrill Romanik, AIA, LEED AP (Principal):

 1800 Eller Drive, Suite 500
 Fort Lauderdale, FL 33316
 954.961.6806 (O)
 954.961.6807 (F)
 954.881.9200 (C)
 mromanik@synalovski.com

             Federal Tax ID - 270441433

The project will be led by Manuel Synalovski, AIA, LEED AP  and Merrill Romanik, AIA, LEED AP.  These principals have been 
with the Firm 30 and 26 years respectively. With a great reputation and vast experience in designing Municipal Public Safety 
Facilities including Fire Stations/ EOC’s . SRS and its Consultants have serviced prestigious clients including the Cities of Aven-
tura, Coconut Creek, Cooper City, Dania Beach, Hallandale Beach, Hollywood, Lauderhill, Lighthouse Point, Miramar, North 
Lauderdale, Palm Beach Gardens, Parkland, Pembroke Pines, Plantation, Pompano Beach, Tamarac, Weston, West Manatee Fire 
Rescue District; the Town of Davie; Seminole Tribe of Florida and Broward County.

Our continued success is a product of diligence, knowledge and service. We are true team leaders and we use our 
leadership abilities to ensure quality control, cost control, timeliness and design excellence. Our relationship with local 
regulatory agencies and our understanding of procedures and development requirements insures a pro-active service 
delivery. Reactive service is not an option as it diminishes the success of any development project. At this time, 
we respectfully request your consideration and our selection to serve The City of Pompano Beach. We clearly 
understand the work to be done and are confident that our proven qualifications and our “can-do” attitude will meet and
exceed the expectations of Pompano Beach. Responsiveness, Continuity and Follow Through are all required advantages 
SRS brings to The City of Pompano Beach.

The proposal has been prepared pursuant to the requirements presented in the Request For Qualifications package 
advertised by Pompano Beach and was delivered prior to the due date of submission. Your consideration of our proposal 
is greatly appreciated. We look forward to joining your Team, and together, serve Pompano Beach.

In advance, we thank you this opportunity to present our qualifications that we may serve as your Consultant. Should you 
have any questions with the above, please do not hesitate to contact me personally. Merrill Romanik, AIA, LEED AP and I are 
available to represent our firm at your request.

Respectfully,

Manuel Synalovski, AIA, LEED AP
Managing Principal

Exhibit "C" - RFQ P-54-18 and the Consultant's Response
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The Project Manager for your proposed project, in this case, a Principal of the Firm, is personally responsible 
for Quality and Cost Control. She will lead the project from inception through certificate of completion, 
maintaining continuity and cohesiveness between the City of Pompano Beach, our Staff, our Consulting Engineers, 
the selected Contractor and their sub-contractors and ultimately will be responsible for project execution. This 
commitment to constant leadership promotes efficiency and delivers quality projects on time that are precisely 
responsive to the City’s requirements. She was also the project manager for the design of The Charlotte Burrie Civic 
Center and the Improvements to The Emma Lou Olson Community Center.

Merrill Romanik, AIA, LEED AP is a Principal at Synalovski Romanik Saye, LLC. As an intern, she helped to launch 
the firm’s Interior Design Studio, which she now manages alongside her architectural duties. In addition to her 
Architectural degrees, Merrill holds a Master’s degree in Building Construction creating an informed and 
comprehensive understanding of the entire building process. With over 26-years’ experience in both 
architecture and interiors, Merrill contributes her integrated approach to the SRS Team. She has significant 
experience in retail, hospitality, corporate interiors, academic and municipal project types and her public 
sector experience has always proven to be an asset to her private sector clients. 

In the past, we have been extremely successful in properly planning and scheduling our own resources and 
that of our consultants.  As necessary, as we have done in the past, we may limit our commitments to other 
clients and focus specifically on the goals of the City. Given the opportunity, we have no hesitation to lim-
it all our work to those projects assigned to us by the City of Pompano Beach and thus assure your success.

Aggressive control of schedules and budgets has been one of the key factors in our Firm’s growth and 
success. Especially in the case of Municipal Projects, the project budget simply cannot be exceeded. 
Similarly, the project schedule must be coordinated with the City of Pompano Beach’s schedule, to 
ensure that we allow for sufficient time to move in. We maintain strict controls and enforce the team’s 
awareness of the need to stay within budget and schedule throughout the entire design and construction 
process. We will also provide assistance to the City in helping to set a budget that is reasonable and attainable.

At the start of the project we typically conduct a ‘value determination’ meeting, at which the City Team, 
construction manager (if any) and Designers jointly set forth the requirements and expectations for each 
element of the project. The goal is to establish a common understanding of project quality and budget at the very 
beginning, before we begin design. Then, as the project proceeds, the following principles guide 
the team to be sure that the City’s goals are met when the project opens and for many years to come.

Together with the budget, aggressive management of the project schedule is essential—not only so that 
city employees can be accommodated, but also so that incremental costs associated with delays can be 
minimized. Initial meetings will present the normal process of project delivery and what is to be expected of 
each of the participants—architects, engineers, and City Team. The proposed construction schedule will be 
developed jointly and key deadlines will be assigned to each of the participants. This will ensure consistently 
knowledgeable and timely response, and help to keep the project on schedule.

 TECHNICAL APPROACH
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The design process will consist of a milestone schedule organized by phase – Schematic Design, Design 
Development and Construction Documents. Each phase will contain a series of target dates that establish 
specific responsibilities for each party. The schedule will also designate weekly in-house team meetings for 
coordination of design and technical issues as well as a review of the target dates. We will also include 
monthly meetings with the owner’s designated representative, reviewing all aspects of the project for further 
dissemination to board members and administrators.

The best time to control project cost is before design starts. Our cost consultant’s role starts at the very 
beginning of the project, and continues through each designing phase and into construction, to bring continual 
in-house cost information to our project manager. Through active involvement in current construction projects, our 
cost consultant will ensure that construction costs (where applicable) and trends are constantly updated, and that 
current cost information informs all design decisions.

At the beginning of the project the Program Requirements or equivalent will articulate the needs of every space 
and guide the Designers. Accurate net areas provide the first step in maintaining budget compliance, and serve as 
a checklist as the design develops.

As each phase of the design—Schematic Design, Design Development and Construction Documents—nears 
completion, our cost consultant will assess the project cost. Additionally, the construction manager (if any) 
will provide an independent estimate. If the two sets of figures differ significantly, a reconciliation meeting is 
held to identify specific differences and arrive at a jointly accepted project budget. If reconciliation is achieved 
and the estimate is in excess of the projected budget, recommendations for program modification, value 
engineering or budget adjustments will be developed and discussed with the district prior to implementation.

As the project moves forward through design and construction, Synalovski Romanik Saye will deliver 
excellence by combining the focus of its team with Synalovski Romanik Saye resources. Our staff recognized 
specialists, in municipal facilities, is supported by consultants with proven experience in landscaping, civil, 
structural, electrical, mechanical plumbing, fire protection instrumentation and controls engineering; value 
engineering, CAD, cost estimating, project scheduling and construction observation (where applicable) —all the 
special disciplines and services required to deliver a successful building program.

Our goal is to provide the personal service, focus and reliability of medium size Firm, while bringing to our 
clients the most sophisticated new technology—in computer-aided design, in 3D modeling and animation, in 
construction, in quality assurance, in information resources and in budgeting—resources that only large Firm can 
support.

Virtually all equipment and facilities required by a large, state-of-art architectural practice are provided in-house, 
including large-scale plotting in color and black-and-white, high-volume color and black-and-white printing and 
binding, scanning and photographic facilities. Teleconference and video conference are used regularly, both in 
house and with clients, via both telephone and Internet platforms.

In recent years our offices have pioneered the use of project websites for collection dissemination of 
information about each project. Establishment of such and Internet site, which always includes appropriate 
levels of security, permits all team members to communicate and reach project information instantly.

Exhibit "C" - RFQ P-54-18 and the Consultant's Response
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SYNALOVSKI ROMANIK SAYE (SRS) and our team of consultants have extensive experience in the delivery of 
municipal projects in the State of Florida, inclusive of Municipal Projects for several municipalities state-wide. 

Key to the success of any project is the establishment of the duties at hand and identifying whom will be 
responsible for each activity.  Our experience has proven that uncompromised communication and a 
clear decision making process will assure an amazing project is completed for City of Pompano Beach. 

SRS looks forward to adding another City of Pompano Beach project to our list of successfully completed municipal 
projects.  Candidly, we understand the needs and priorities of the City of Pompano Beach’s scope very well.

From day one it will be established that all communication between the City of Pompano Beach will happen 
through Merrill Romanik, AIA, LEED AP, Project Manager from SRS.  Merrill has been with the firm for over twenty - 
six (26) years and has focused her attention on the public sector.  She will be responsible of all communication 
to the architectural staff and the design team of consultants.  This proven system insures that communication and 
accountability is always maintained.  

Here is how it works!

GATHER. Our services begin with data collection.  It is important that all stake holders are part of the process 
so that any existing drawings, code compliance issues, relevant building maintenance information, pre-existing 
conditions, historical requirements, structural reports, systems and infrastructure evaluation, asbestos reports, 
project budget, time constraints, etal. are identified and shared with the team at the beginning of the project.  The 
existing facility analysis will play a role in the building programming phase, since the facilities opportunities and 
limitations will be understood as early as possible.

PROGRAM. Our services continue with consultations with the City of Pompano Beach staff to brainstorm regarding 
the programmatic needs, priorities and essential adjacencies.  The information shared will be documented in a 
written matrix that includes the space typology necessary, area requirements, equipment requirements, technolgy 
needs, finish and material evaluations, mechanical, electrical and plumbing needs and identifying significant 
relationships and hierarchy of the spaces.

SKETCH. Next SRS will assimilate the information on the existing structure and the desired programmatic needs 
into floor plan sketches that will be shared with the team for review and evaluation.  Commentary will be 
addressed and adjustments will be made to the plans so that all stakeholders will be satisfied with the approach 
prior to proceeding with the construction documents process.  In addition, an opinion of probable cost will 
be provided so that we all may confirm that the project is achievable within the budget.  Should the project be 
out of alignment in relationship to the budget, now would be the time to have the discussions with the entire 
team, including our team of design consultants, about modifying the approach, evaluating the proposed systems, 
reducing scope, and evaluating alternate materials, equipment and systems.

Exhibit "C" - RFQ P-54-18 and the Consultant's Response
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DEVELOP. Once the initial program and project requirements have been established and funding has been 
confirmed, the team will continue to develop the design and will insure that the most cost effective 
sustainable project is emerging.  Throughout this effort, bi-weekly meeting will take place, and all key personnel will 
remain involved in the process.  And initiate the agency review processes which may include a site plan approval 
process, a historical board review, engineering permitting, etc. SRS will furnish all necessary documents to 
apply for and secure regulatory permits. SRS will at a minimum introduce sustainable strategies at this time.  
Introducing low in initial investment that provide responsible, appropriate and money wise benefit to the City of 
Pompano Beach and the community will be easily accomplished. Should the City require LEED certification, SRS is 
capable and proven with the USGBC process and has four completed projects that are LEED certified (Lauderhill 
Municipal Complex – LEED NC Silver, Children’s Services Council – LEED NC Silver, Dania Beach Paul DeMaio Branch 
Library – LEED NC Gold and Toyota Lexus Service Training Facility – LEED Gold).

At the end of design development, a progress set of plans and an updated opinion of probable cost will be 
issued to the City of Pompano Beach for review and evaluation.

DOCUMENT. Upon receipt of the City’s review of the design development plans, SRS will shepherd the 
completion of the construction documents.  Architectural, Civil Engineering, Landscape Architecture, 
Structural Engineering, Mechanical Engineering, Electrical Engineering, Plumbing and Fire Protection Engineering, 
Communications Engineering, Site Lighting, Interior Design, Acoustical Design and Cost Estimating plans (where 
applicable) will be created and Code compliant detailed plans, sections, details, schedules, and specifications 
will be provided. Where applicable, color selections and material finishes options will be reviewed with the City 
of Pompano Beach and final choices will be incorporated into the plans so that the permit/bid documents are 
comprehensive and inclusive.

PERMIT. SRS will shepherd the permit documentation for submission to the relevant permitting agencies.  In 
advance of official submission to the Building Department, SRS would request that during the development of the 
project we schedule an appointment with the Building Officials and other authorities having jurisdiction to review 
the project scope and walk through the Code requirements with them, so that they too are part of the process and 
there are no surprise interpretations from the authorities having jurisdiction late in the game.  

Once submitted, SRS will monitor the progress of the reviews and upon receipt of any commentary from plan 
reviewers SRS and the design-build team will address the questions promptly and thoroughly.  We will 
recommend scheduling a meeting with the Building Officials when we are ready to resubmit so that we may 
review in person all responses and any remaining questions may be identified and solved on the spot.

SRS has one in-house professional dedicated solely to administrating and expediting approvals and permits 
for all of our projects.  Further, we have established a strong relationship with the City’s Building  
Department, all County agencies involved in permitting and approvals for construction/development projects, 
and all Regional and State agencies also involved in permitting and approvals for construction/development 
projects.  We understand not only the “process” in terms of time, but the “personalities” of the individuals involved 
in the “process”.  Further, we understand and work with the “culture” of the many agencies with jurisdiction in the 
“process”. SRS has become so successful in this critical activity that we currently provide permit and approval 
administration services to other design professionals and various municipal clients. Further, the permitting process 
requires a true understanding and knowledge of sequence and the real time required by agencies, departments 
and jurisdictions for review, commentary and corrections.  This multi-layered process must all be incorporated 
into project schedules to eliminate delays due to pending approvals.  Because of our successful experience with 
permitting and jurisdictional approvals, our construction projects begin development on time.
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PRICE. SRS will assist the City of Pompano Beach during the bidding of the project.  We will work with the City on 
determining the best value engineering options.  We will shepherd the bid documents that will be 
distributed, monitor the bid process, respond to any requests for information during the bidding, analyze the 
bids received and provide the City of Pompano Beach with the recommendation on the award of the construction 
sub-contractors by the Design Team.

CONSTRUCT. Finally, we arrive at the construction phase of the project and our participation and continued 
communication will be critical to the success of the building process.  During the construction we will remain an active 
participant by attending the regular construction progress meetings and by performing the tasks identified below:

• 	 	 Advise	the	City	of	Pompano	Beach	on	all	aspects	of	the	construction	project.

• 	 	 Monitor	the	Review	of	Shop	Drawings	and	Submittals.

• 	 	 Make	periodic	site	visits	to	the	project	to	observe	the	progress	at	appropriate	intervals	in	the		 	
  progress of the work.  

• 	 	 Assure	that	a	high	level	of	workmanship	is	maintained	and	achieved.

• 	 	 Issue	instructions	to	the	Contractor,	should	any	interpretations	and		clarifications	be	required.

• 	 	 Review,	evaluate	and	approve	progress	payments	due	based	upon	the	progress	of	the	work					 	
  completed.

• 	 	 Observe	the	initial	operation	of	the	building	systems	and	confirm	compliance	with	the												 	
  specifications.

• 	 	 Perform	a	final	punch	list.

• 	 	 Report	and	establish	final	project	completion,	including	recommending	final	payment	at	the		 	
  appropriate time and retainage reduction, if appropriate. Get overseeing Department to Issue   
  Certificate of Final Completion.

• 	 	 Shepherd	the	submittal	of	AutoCAD	format	record	documents	to	the	City	of	Pompano	Beach.

CELEBRATE. Lastly, we will celebrate with the City of Pompano Beach at the opening of your Fire Station/ EOC. 
The legacy of the project will live on for current and future residents to enjoy for years to come.  Synalovski 
Romanik Saye, LLC will execute each phase of the project by way of a single point project manager delivery. Merrill 
Romanik, AIA, LEED AP, will shepherd the success of the project from start to finish. The duration of each phase of 
the project will be directed by Merrill, who has managed every municipal project completed by our Firm. Not a 
single Municipal Project designed by SRS has been late or over budget. Most of our projects have been awarded 
for both design and construction excellence.
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PROJECT TEAM FORM
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ORGANIZATIONAL CHART
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STATEMENT OF SKILLS

While SRS team members are all experienced, talented professionals, what sets them above the mark is their 
consummate diligence, attention to detail, and thoroughness. Each project is respectfully treated and managed 
as if it were the “only project”: from project analysis to programming, to master planning, architectural design, 
bidding, permitting, interior design, and contract administration. Whatever it takes, no matter how small a detail, 
the SRS team is unequivocally committed to satisfying, and exceeding, every client’s expectations.

SRS’s expertise in designing cost effective solutions without sacrificing design excellence is a legacy we share with 
all our Public Safety Clients. Our success in delivering professional services during the past 30 years, provides us 
with a clear understanding and vision of what it is necessary to achieve your stated goals.   

Synalovski Romanik Saye, LLC (SRS) sets client satisfaction as its primary focus.  By conscious design, the firm 
consistently applies quality management principles to the practice of architecture and related services thereby 
earning a reputation for always meeting, and often exceeding, Client goals.

SRS approaches each project – whether large or small – with the utmost attention, giving it the time, energy 
and thorough supervision it requires.  Our practice is diversified with an accomplished portfolio of work 
including residential, retail, mixed-use, commercial interiors, and hospitality, religious, institutional, academic and 
municipal projects. Some of the projects are small…some are large.

Many different building types have been designed to create a climate conducive to innovative design and to 
meet the changing needs of the clients we serve. Our continued success is a product of diligence, knowledge 
and service.  We are true team leaders and we use our leadership abilities to ensure quality control, cost control, 
timeliness and design excellence.  Our practice, focused in South Florida for the past 30 years, provides us with 
an incomparable edge and unique advantage as it relates to serving our local Community. We clearly understand 
the work to be done and are confident that our proven qualifications and our “can-do” attitude will meet and 
exceed your expectations.

To clients and associates, SRS is characterized by:
• Commitment
• Enthusiasm
• Experience

• Intelligent Design Solutions
• Knowledge

• Legendary Service
• Prudent Budgeting

• Responsible Community & Environmental Values
• Visionary Management Practices

All of the key personnel identified will be easily made available, as the project schedule requires.  Given our 
current workload and that of our consultants, we see no limitations with regard to scheduling.In the past, we have 
been extremely successful in properly planning and scheduling our own resources and that of our consultants.  As 
necessary, as we have done in the past, we may limit our commitments to other clients and focus specifically on 
the goals of Pompano Beach as it relates to your Fire/ EOC Facility. Given the opportunity, we have no hesitation 
to limit all our work to those projects assigned to us by the City of Pompano Beach and thus assure your success.
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Our office is located within minutes of the proposed project and our communication technology promotes 
immediate communication capability with the City and our consultants.

In the past, we have been extremely successful in properly planning and scheduling our own resources and that of our 
consultants.  As necessary, as we have done in the past, we may limit our commitments to other clients and focus 
specifically on the goals of the City of Pompano Beach. 

Aggressive control of schedules and budgets has been one of the key factors in our Firm’s growth and 
success. Especially in the case of municipal projects, the project budget simply cannot be exceeded. Similarly, the 
project schedule must be coordinated with Pompano Beach’s schedule, to ensure that we allow for sufficient time 
to move in. We maintain strict controls and enforce the team’s awareness of the need to stay within budget and 
schedule throughout the entire design and construction process. 

Our current workload allows for 40% of our staffing resources to be dedicated full time to the City. Further, our 
current workload allows us to dedicate our best resources to you, and we will not commit to any further projects 
that may interfere with the success of your projects. Given the resources of SRS and that of our consultants, we 
do not see a situation where staffing will be a problem. We suggest that the requirements for staff utilization & 
availability be an ongoing submission requirement of this contract to make sure that all of your expectations are 
met.

At the start of the project we typically conduct a ‘value determination’ meeting, at which the City’s Team, 
construction manager or CMAR and Designers jointly set forth the requirements and expectations for each element 
of the project. The goal is to establish a common understanding of project quality and budget at the very begin-
ning, before we begin design. Then, as the project proceeds, the following principles guide the team to be sure 
that the City’s goals are met when the  opens and for many years to come.

Together with the budget, aggressive management of the project schedule is essential—not only so that 
patrons can be accommodated, but also so that incremental costs associated with delays can be minimized. 
Initial meetings will present the normal process of project delivery and what is to be expected of each of the 
participants — architects, engineers, and City of Pompano Beach Team. The proposed construction schedule will 
be developed jointly and key deadlines will be assigned to each of the participants. This will ensure consistently 
knowledgeable and timely response, and help to keep the project on schedule.

The design process will consist of a milestone schedule organized by both phases of the project  – Design 
Development and Construction Administration. Each phase will contain a series of target dates that establish 
specific responsibilities for each party. The schedule will also designate weekly in-house team meetings for 
coordination of design and technical issues as well as a review of the target dates. We will also include monthly 
meetings with the City’s designated representative, reviewing all aspects of the project for further dissemination to 
board members and administrators.

Further, the added process allows the completed project to be of the greatest possible value as it relates to 
money spent for facilities received. Timely value engineering is very much part of our cost estimating philosophy. 
This reduces the need for untimely changes and expensive Change Orders. 
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SRS along with our Structural and MEP consultants, slated for this project, had just completed, in June 2018, the 
renovations to Fire Station No. 81 in the City of Weston and shall complete the renovations to Fire Station No. 55 
& No. 67 in the first quarter of next year. The  Team had also completed the design for the renovations of Fire 
Station No. 1 at the City of Palm Beach Gardens Municipal Complex, this project is in the bidding phase for the 
CMAR, SRS is also assisting with the selection process and answering RFI’s. For context, Palm Beach Gardens EOC is 
located directly in between the City Hall and the Police Headquarters, both of which also being renovated by SRS. 
Additionally, our MEP subconsultant had worked on the DCP for the EOC. Keith & Associates willl be our Civil 
Engineer, Landscape Architect and Surveyor for this project. SRS, Keith and Saad El-Hage are on the team cur-
rently working on Marathon Public Library, in Monroe County, as well as Charlotte Burrie Civic Center for the City of 
Pompano Beach.

SRS has completed two EOC’s, in Pemboke Pines as part of Fire Station No. 101 and in the City of Miramar as part 
of Fire Station No. 84. The Firm has also done Schematic Drawings for The City of Lighthouse Point EOC and are 
currently working (October, 2018)on Pre-Design Programming and the Master Plan for the Broward County EOC, 
this project commenced in June of this year. Where we shall provide the County with:  Site Visits to provide  
updated As-Built  Floor Plans and Reflected Ceiling  Plans of each floor of the Existing EOC and provide  a Site 
Survey Report, including due diligence on the existing Utilities and Infrastructure surrounding the site, their points 
of Service requirements with applicable all Utilities, Identifying and documenting any neighborhood, sociological 
or demographic influences that will impact the facilities design and operation, Identifying and documenting goals 
for integrating public art into the project. As well as, potential points for achieving a LEED-Certified Building, Roof 
Survey of the existing EOC building, determine preliminary spatial requirements of structural, mechanical, electri-
cal, plumbing and fire protection engineering. 

Additionally, SRS shall present the County with three alternative sight layouts, conceptual drawings including site 
plan, floor plan, reflected ceiling plans, sections and elevations. Rendered drawings of the site plans, floor plans 
and elevations will also be provided. SRS shall also provide and opinion of probable cost.
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SRS BIM CAPABILITIES

Historically SRS’s CAD capabilities have been a traditional 2D vector based platform, focused on production level 
high  quality construction documents.  Our AutoCAD 2012 design and documentation software allows the use of 
3D design tools, however our Firm experience has predominantly been with 2D documentation.  Our AutoCAD 
capabilities are enhanced by the use of Photoshop, InDesign and SketchUp as rendering tools.  

In 2012, the entire SRS office was trained in REVIT and now have the knowledge and experience to develop 
specific projects utilizing intelligent 3D virtual representation in BIM (Building Information Modeling). Led by 
Principals, SRS can produce “intelligent” documents that provide practical and cost effective advantages: 
higher design quality, faster documentation process, minimal “mistake” potential, early collision detection, 
higher team efficiency, higher team collaboration, higher visualization quality and higher presentations materials.

The Firm has utalized Levels 0-3 BIM maturity for several municipal and private client projects to date and has 
the capability to provide 6D Assest Lifecycle Management. Since this is fairly new technology and not largely 
implemented throughout the industry, BIM is used at the request of the client and after first assesing their needs.

Exhibit "C" - RFQ P-54-18 and the Consultant's Response



25

SRS INSURANCE CERTIFICATE

INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N
N / A

(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Phoenix Insurance Company

Travelers Indemnity Company

Travelers Casualty and Surety Company

Admiral Insurance Company

12/14/2017

USI Insurance Services, LLC
1715 N. Westshore Blvd. Suite 700
Tampa, FL  33607
813 321-7500

813 321-7500

Synalovski Romanik Saye, LLC
1800 Eller Drive #500
Fort Lauderdale, FL  33316-4210

25623
25658
19038
24856

A X
X

X

X X 6609D35342A 12/23/2017 12/23/2018 1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

B

X X

X X BA6G624112 12/15/2017 12/15/2018 1,000,000

B X X

X 10,000

X X CUP4K271119 12/23/2017 12/23/2018 5,000,000
5,000,000

C X UB8J676605 12/23/2017 12/23/2018 X
1,000,000

1,000,000
1,000,000

D Professional
Liability

EO00004122901 12/10/2017 12/10/2018 $1,000,000 per claim
$5,000,000 annl aggr.

Professional Liability coverage is written on a claims-made basis.

For Proposals

1 of 1
#S22071597/M22071553

SYNALROMClient#: 1053727

MRLEW
1 of 1

#S22071597/M22071553
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SRS RELATED PROJECTS

Palm Beach Gardens Municipal Complex Expansion & Renovation
In the last 20 years, workplaces have been undergoing significant rethinking. Organizational 

managers are looking to the corporate model introduced in the “Google era”: open, 

flexible, casual spaces with enhanced opportunity for staff collaboration, communication, 

and socialization, with the end result of enhanced staff interaction, teamwork, creativity, 

and productivity. The Palm Beach Gardens City Council approved interior remodeling of 

all departmental areas to replace compartmentalized, individual offices; limited, formal 

meeting spaces; and mazelike corridors. Improving the work environment to meet the 

needs of a burgeoning population, the plan includes renovation of 22,633 SF of space 

and an addition of 16,047 square feet. This included a +/- 16,000 SF in the City Hall; 2,000 

SF at the Police Headquarters/ Crime Lab and Fire Station No.1 was expanded about 200 

SF. to add a new Community Room.

Client City of Palm Beach Gardens

Services Programming
Architectural Design
Construction Documents
Interior Design
Permitting
Contract Administration

Status Completion for Early 2019

Govern
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Fire Department Training Facility
SRS was awarded a contract by the Pembroke Pines to create a Design Criteria Package 
for the New Fire Training Facility for the City and later in the process tasked with creating 
Construction Documents, Bidding & Permitting the project and eventually providing 
assistance during Construction.

The Facility willl be +/- 8,230 SF , two-story building and at a minimum shall meet the 
hurricane standards for a 180 MPH, and exposure category c rating per ASCE 7-10, and 
F.B.C. 2014, CH 16, High Velocity Hurricane Zone. The Program will inlcude Two Double 
deep Apparatus Bays, Administration Areas, Restrooms, Large and Small Classrooms/ 
Training Areas, Conference Rooms, Dining Area, Warming Kitchen, Generator Room, 
Storage and an exterior Fire Department Staff Training Area. SRS also provided LEED 
Alternative guidelines to achieve LEED Silver certification, as requested by the City.

Client City of Pembroke Pines

Services Design Criteria Professional 
Bidding & Permitting
Construction Documents
Construction Administration

Status Completed September 2018

Success SRS designed the original Fire 
Training Campus in 2004, this 
included the Fire Training Tower 
and Adminstrative Facility. The City 
has since decided to upgrade the 
Training Building to bring it into the 
new era.

Govern
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Fire Station No. 107
Miramar Fire Station #107 is a three-bay, 14,127 SF facility on a 2.4-acre site, designed 
for maximum efficiency as well as administrative and existential needs of its fire-fighting 
and rescue personnel. Mediterranean in style, the visually appealing stucco-constructed 
building features parapets, elevations detailed with banding and relief, and flat and 
standing seam metal roofs. Responsive to current trends in community relations, the 
station offers a public lobby, public conference room, and public restroom, as well as 
33 parking spaces. Personnel amenities include a day room, full kitchen, pantries, dining 
room, outdoor covered dining patio, bunk rooms for ten, communication/study room, 
exercise room, shower and changing rooms, laundry, and administrative offices. Technical 
spaces include electrical, data, decontamination, cascades, emergency medical supply, 
equipment storage, and bunker gear rooms.

Client City of Miramar

Services Site & Design Development
Site Plan Approval
Architectural Design
Engineering
Permitting
Construction Documents
Contract Administration

Status Completed February 2018

Success Keeping pace with community 
growth, a modern, pedestrian-
friendly fire-fighting headquarters 
replaces a temporary fire station 
that served the community’s 
growing needs, accommodating 
state-of-the-art equipment and 
much-improved administrative 
spaces and respite and living 
quarters for on-call firefighters.

Seeking LEED 
Silver Certification

Govern
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Fire Station No. 30
The City tasked SRS to create a  Design Criteria Package for the purpose of soliciting Design-
Build Teams to bid on Lauderhill Fire Station #30 located at 4051 NW 16th Street.

The Design Criteria package included performance-oriented drawings and specifications 
for the scope of work defined, which included: Site Plan Floor Plan, Reflected Ceiling Plan, 
Building Elevations and one Building Section and Design Narrative/Outline Specifications 
and descriptive diagrams from the Structural Engineer, Landscape Architect and 
Mechanical, Electrical and Plumbing Engineers. Geotechnical Services and an Opinion of 
Probable Cost was also provided to the City.

Client City of Lauderhill

Services Design Criteria Professional

Status Completed May 2017

Success Keeping pace with community 
growth, a modern, pedestrian-
friendly fire-fighting station with 
state-of-the-art equipment and 
administrative/ community spaces 
and respite along with living 
quarters for on-call firefighters is 
required fort the City.

Govern
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Fire Station No. 81 

The fire station and police station share the same campus in the heart of the Weston 

community. Arvida, developer of Weston, hired our firm as Architect of Record to create 

a prototype, three-apparatus bay facility that would serve the growing community’s 

neighborhoods. Working closely with City staff, end users, and Arvida, we fulfilled the 

developer’s commitment to provide facilities at other future City locations.

In 2016, SRS was awarded a contract by the City to renovate all three (3) Fire Stations (No. 

55 & No. 67 under construction), all originally designed by SRS. Interior Improvements 

were made to update the decor, fascade, furniture and fixtures. Additional scope 

included modernizing the infrastructure (wiring, plumbing etc.) of each Fire Station 

in order to mitiage issues from daily usage through out the years as well as to facilitate 

increasing usage by the Crew.

At Fire Station No. 81, a storage space was added to the existing building, for medical 

supplies used by the EMT’s. Renovations were made to the entire Facility inlcuding the 

Apparatus Bays, Waiting Area, Chief’s Office, Day Room, Restrooms, Kitchen, Hallways, All 

Dormitories and Ancilliary Spaces - Laundry, Hose & Bunker Gear Storage, Custodial, etc.

Client City of Weston

Services Programming
Master Planning
Architectural Design
Interior Design Services
Bidding/ Permitting
Construction Documents
Contract Administration
Cost Estimating Services

Status Completed in 1999, Renovation 
2018

Success Renovation & Expansion of an 
Existing Firm Designed Fire Station 
updating it to accommodate the 
increased use by First Responders.

Govern
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West Manatee Fire & Rescue Fire Station No.2
In partnership, Ross Built and SRS worked closely with the West Manatee Fire Rescue 
District to renovate Fire Station #2. This was the third remodel and renovation done for 
the West Manatee Fire Rescue District,  SRS recently completed renovations on the Fire 
Rescue Adminstration Building as well as Fire Station #1. The existing fire station, built 
in 1986, was improved inside and out so that the fire fighters and EMS staff remained 
operational 24/7 in their existing facility. 

SRS added 2721 S.F. of new space to the already existing 7066 S.F., for a reception area, 
Dining Room, Kitchen, Day Room and Fitness/ Gym area. Inclusive of this was a new Fire 
Sprinkler System for the entire building. To adhere to ADA requirements, a handicap 
ramp was added for easy access to the building. 

Client West Manatee Fire Rescue

Services Schematic Design
Design Development
Permitting
Construction Documents 
Construction Administration

Status Completed in 2014

Success Renovation, addition and 
expansion was required for an 
older fire station. SRS meet and 
exceeded the requirments of the 
District.

Govern
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West Manatee Fire & Rescue Fire Station No.1

In partnership, Ross Built and SRS worked closely with the West Manatee Fire Rescue 
District remodel and renovate Fire Station #1.  The existing fire station, built in 1987, was 
improved inside and out in two phases so that the fire fighters and EMS staff remained 
operational 24/7 in their existing facility.  The energy performance of the building 
envelope of the nearly 25 year old structure was improved by providing enhanced foam 
insulation on the roof/ceiling assembly, new high performing air conditioning systems 
and ductwork, as well as state of the art energy efficient lighting.  And the interior spaces 
were provided with a new fire sprinkler system, new fire alarm and ADA compliance 
issues were addressed in the new layout.  

Today, the 7,100 SF fire station has a public lobby, 3 apparatus bays, individual sleeping 
quarters for the Fire staff, the Captain on duty and the EMS staff, a training room, a day 
room and kitchen, an office area, a fitness room and separate restroom/shower facilities 
for the Fire and EMS staff.

Client West Manatee Fire Rescue

Services Programming
Architectural Design
Contract Administration
Interior Design

Status Completed in 2011

Success Renovation, addition and 
expansion was required for an 
older fire station. SRS meet and 
exceeded the requirments of the 
District.

Govern
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Hollywood Fire Fleet Training & Maintenance Facility
On one campus adjacent to a City Park, the City of Hollywood Fire Department provided 
their Staff with a new $5.6 million “training-based” Fire Station Facility (11,236 SF) as 
well as a Training Tower (8,775 SF) and Fleet Maintenance Facility (15,276 SF).  The close 
proximity of these facilities allows the City to maximize the learning experience for the staff 
at one location, and allows the staff to conduct Community Outreach via informational 
programs on Fire Safety.

The new Fire Training and Fire Fleet Maintenance Facilities was completed in June 2010. 
It received the America’s Crown Communities Excellence 2010 Award. 

Client City of Hollywood

Services Programming
Architectural Design
Interior Design
Contract Administration

Status Completed in 2010

Success This state-of-the-art complex does 
triple duty as fleet maintenance, 
fire station, and training tower. 
It received the 2010 America’s 
Crown Communities Excellence 
Award for Design.

Govern
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Fire Station No. 70

A new 14,000 SF fire station was required to replace an existing structure. City ordinances 
called for Mediterranean style architecture to complement other City buildings. The fire 
station includes four bays, public conference room, communications room, day room, 
dining room, kitchen, lockers and restrooms, fitness room, individual sleeping quarters, 
and support spaces for the bunker area.

Client City of Miramar

Services Programming
Architectural Design
Contract Administration

Status Completed in 2007

Success When a replacement was 
required for an older fire station, 
a Mediterranean style design was 
adapted in adherence to the City’s 
ordinance.

Govern
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Miramar Fire Administation, Fire Station No. 84 & Emergency Operations Center

To house the City of Miramar Fire Administration and Emergency Operations Center, the 
existing Fire Station No. 84 was expanded and renovated.  By adding an 11,324 SF two-story 
addition to the North side of the existing buiilding, SRS was able to profice community 
spaces, office, storage rooms, and emergency operations center spaces to suit their 
administrative needs.  The renovations & addition was completed without interrupting 
the daily operations of the fire fighters.

In addition, the interior of the building was updated to complement the corporate 
headquarters that now surround the facility, and the structure and site were brought up 
to the current City of Miramar ordinances in the process.

Client City of Miramar

Services Programming
Architectural Design
Contract Administration
Interior Design

Status Completed in 2007

Success Expansion and Renovation of 
Fire Station # 84 and addition 
of centralized Administrative 
Stucture housing The Emergency 
Operations Center.

Govern
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Fire Station No. 99

Fire Station No. 99 was the first of many fire stations designed for South Florida 
municipalities  by our firm. Nestled at the east end of a shopping center development, the 
three-bay facility was designed to blend with the architectural character of the adjacent 
structure. The fleet of fire service equipment is showcased through the innovative use of 
transparent overhead coiling doors. Secondary roll-down shutters protect the doors and 
meet South Florida’s hurricane protection standards. In 2006, new Captain’s Quarters were 
added to meet the needs of the growing department.

Client City of Pembroke Pines

Services Programming 
Architectural Design
Interior Design
Contract Administration

Status Completed in 1998
New addition completed in 2006

Success Efficiency of fire services as well 
as application to community 
architectural criteria were ensured 
by the firm’s solution.

Govern
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Fire Station No. 101 & EOC

The 17,750 SF Fire Station houses three apparatus bays, bunker gear areas, and sleeping, 
living, and working areas. Its second floor is the hub of the community’s Emergency 
Operations Center. The multifunctional campus also features training facilities and fire fleet 
maintenance quarters.

Client City of Pembroke Pines

Services Programming
Architectural Design  
Interior Design
Contract Administration

Status Completed in 2002

Success The heart of the City’s Emergency 
Operations Center is located on a 
multifunctional campus for 
enhanced accessibility and 
coordination of services.

Govern

Exhibit "C" - RFQ P-54-18 and the Consultant's Response



39

SRS FIRE FACILITY PROJECT LIST

City of Dania Beach                                                        
Fire Station No. 1 Replacement

Town of Davie       
Fire Station No. 52 Master Planning

City of Hallandale Beach 
Fire Station No. 60              
Public Safety Building Master Plan
     
City of Hollywood      
56th Avenue Fire Training Master Plan   
Fire Training Facility     
Fire Fleet Maintenance Facility    
Fire Burn Building Facility

City of Lauderhill
Fire Station No. 30 Design Critera Package

City of Lighthouse Point
Fire Station No. 22 Renovation

City of Margate
Fire Station No. 3

City of Miramar
Fire Station No. 70 Replacement
Fire Station No. 84 Administration Addition & EOC
Fire Station No. 107 Replacement
Public Safety Facility 

City of Palm Beach Gardens
Fire Station No. 1 Renovation

City of Parkland
Public Safety Building

City of Pembroke Pines
Fire Station No. 33
Fire Station No. 79
Fire Station No. 89 Renovation
Fire Station No. 99
Fire Station No. 99 Addition
Fire Station No. 101 & EOC
Fire Training Facility 
Fire Rescue Department Maintenance Facility
Gas Training Apparatus
Fire Burn Building
Fire Training Facility Campus DCP

City of Plantation 
Fire Station No. 4 Bunk Room Addition
Fire Station No. 6
Fire Station No. 2 Renovation
Fire Station No. 2 Addition

City of Pompano Beach
Fire Station No. 61 Replacement

City of Tamarac
Fire Station No. 78

Seminole Tribe of Florida
Public Safety Building Master Plan

City of Weston
Fire Station No. 55 & Renovation
Fire Station No. 67 & Renovation
Fire Station No. 81 & Renovation

West Manatee Fire & Rescue Fire
Fire Administration Renovation
Fire Station No. 1 Remodel
Fire Station No. 2 Remodel

SRS Fire Facility Projects
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SRS MUNICIPAL PROJECT LIST

City of Aventura   
1. Police Department Dispatch Renovation & Expansion
2. Founders Park Restroom Improvements
3. Founders Park Splash Pool Pump House
4. Waterways Park Administration | Restroom Building

City of Boca Raton
1. ADA Transition Plan at Four City Parks
2. Meadows Park Pool Chemical Storage

Town of Bay Harbor Island
1. Officer Scott Winter’s Park

Broward County
1. Law Library/JIS improvements
2. West Regional Courthouse
3. North Regional Courthouse Court Room #4
4. Court Administration
5. Mass Transit Bus Maintenance Facility
6. Hispanic Cultural and Educational Center
7. Revenue Collections Division Renovation - First Floor
8. Support Enforcement Division - First Floor
9. Emergency Generator at Booher Building
10. African American Library HVAC
11. Broward County Judicial Suites
12. Miramar Pineland Park
13. Air Monitoring Station
14. Continuing Contract for Architcetural Services
15. Miramar Pineland Park Nature Center
16. Boulevard Gardens Park Community Center Improvements
17. T.Y. Park Restroom Building Renovations
18. C.B. Smith Aquatic Staff Building
19. Park Administration Building Analysis/ Recommendation
20. Quiet Waters Restroom Building Renovations
21. West Regional Courthouse Judicial 2nd Floor Renovations

City of Coconut Creek
1. City Hall Reconfiguration Space Planning
2. City Hall Generator Replacement/Upgrade
3. Material Storage Bins @ Public Services
4. Motor Pool Storage Building Addition
5. Public Services Building Addition
6. Public Safety Unisex Restroom Renovation/Remodeling
7. Recycling Storage Building Roof Remodeling
8. Sunshine Drive Rehabilitation Block Grant Program
9. Donaldson Park Master Plan
10. Cypress Creek Restroom Building
11. Park Services Building at the Recreation Complex
12. Windmill Park/Ted Thomas Center Site Planning
13. Winston Park Restroom Building
14. Continuing Contract for various City Projects
15. City Hall Storefront Replacement
16. Windmill Park Design Improvements

City of Cooper City
1. Police Department Headquarters
2. Sports Complex Restroom Building

City of Dania Beach
1. Paul DeMaio Dania Beach Branch Library
2. City Hall Schematic Design
3. Fire Station No. 1 Addition and Remodeling
4. CRA Facade Imporvement Grant Program 
 a. Grampa’s Bakery
 b. Liggett Rexall Drug Store
 c. Davidson’s Antiques
 d. 18 Realty
 e. Brighton Dental
 f. Dania Beach Florist
 g. The Beauty Factory
 h. Millenium Fire & Safety
 i. 225 Dania Beach Boulevard
 j. 1000 South Federal Highway
 k. Liberty Suites
 l. Fetch
 m. Docker’s Restaurant
 n. Gallery of Amazing Things
 o. Tuscany Cafe
 p. Farah’s Market
 q. Kingshead Pub
 r. Ward’s Restaurant and Lounge
 s. Nu-Black Septic Tank & Drainfield Co.
 t. Brothers Food Market
5. CRA Merchant Assistance Grant Program
 a. Kingshead Pub
 b. Ward’s Restaurant and Lounge
6. Ocean Park Revitalization Phase 1 Improvements

Town of Davie
1. Fire | EMS | Police Department Fuel Island
2. Davie Fleet Maintenance
3. Pine Island Park Restroom | Concession Buildings
4. Falcon’s Lea Park
5. Police Firearms Training Facility
6. Continuing Services Contract 

City of Delray Beach 
1. CRA Design & Construction Administrative Services

Florida Department of Environmental Protection
1. Statewide Architectural & Engineering Services

City of Fort Lauderdale
1. City Hall ADA Updates
2. City Hall Lobby Improvments
3. SouthSide Cultural Arts Center
4. Continuing Services Contract
5. Aquatic Center Design Criteria
6. NorthSide School Resrtoration

City of Gainesville
1. Continuing Contract for Various City Projects
2. Alfred A. Ring Park Boardwalk Replacement
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City of Hallandale Beach
1. Fire Station No. 60 Master Planning
2. Hallandale Beach Branch Library Renovation
3. Continuing Services Contract
4. Ingalls Park/ Community Center Improvements

City of Hialeah
1. Continuing Contract for Various City Project

City of Highland Beach
1.     Police Department Renovations

City of Hollywood
1. City Hall Additions and Renovations
2. 56th Avenue Fire Training Facilities
3. 56th Avenue Fire Maintenance Facility
4. 56th Avenue Training Tower
5. Oak Lake Community Center Renovation
6. Continuing Services for Architectural Design
7. Beach Maintenance Facility/ Municipal Vehicle Wash
8. Hollywood II

City of Key West 
1. Continuing Professional Services - Architectural

Lakewood Ranch - Inter District Authority
1. Continuing Professional Services - Architectural

Town of Lauderdale-by-the-Sea
1. Town Hall Master Plan
2. Jarvis Hall Patio Enclosure

City of Lauderhill
1. Municipal Complex
2. Renaissance / Windemere Guardhouse
3. Tree Gardens Color Palette
4. Windermere Color Palettes and Facade Improvements
5. John E. Mullin Community Center Pool Schematics/ Interior
6. Sadkin Center Renovation / Interior Design
7. City Hall Annex
8. Cultural Museum Interior Design
9. City-wide Bus Shelter Program
10. James Bradley Park Improvements
11. Fire Station #57 Repaint
12. Fire Station #30 Needs Assesment
13. Fire Station #30 Design Criteria Professional
14. Veteran’s Park Improvements Design Criteria Professional
15. St. George Park Improvements

City of Lighthouse Point
1. Police Station Renovation and Expansion
2. Fire Station Renovation & Improvements
3. Library Renovations and Expansion
4. City Hall Reconfiguration and Water Damage Remed.
5. Dixon Ahl Hall Improvements
6. Fire Station No. 22 Assessment
7. Dan Witt Park Community Center

City of Margate
1. Fire Station No. 3

City of Miami Beach
1. Miami Beach Golf Club Interior Design
2. North Shore Park Improvements

City of Miramar
1. Miramar Police West District Police Substation
2. Fire Station No. 70 Replacement
3. Fire Station No. 107
4. Fire Administration Expansion at Fire Station No. 84
5. Police Headquarters Expansion and Renovation
6. Old Police Department / Fire Station #70 Demolition Plans
7. Miramar Police East Substation Schematic Design
8. Miramar Regional Park Corporate Center
9. Continuing Services Contract

Monroe County
1. Marathon Library

City of North Lauderdale 
1.     Police Department Demolitions

City of North Miami
1. Continuing Contract for Various City Projects
2. Green Elderly Housing Schematic Design

City of Palm Beach Gardens
1. Police Tactical Training Facility
2. Continuing Contract for Professional Services
3. City Hall Renovations
4. Police Headquarters Renovations
5. Care Here & Wellness Gym @ Fire Station No. 1
6. Burns Road Recreation Center Renovation
7. City Monument Sign
8. District Park Restroom, Concession & Administration
9. Sand Hill Crane Turf Maintenance Building

City of Parkland
1. Public Safety Building

City of Pembroke Pines
1. City Hall Annex
2. City Hall Lobby Enclosure Building Shell
3. City Hall Lobby Enclosure Interior Design
4. City Hall Parking Garage Feasibility Study
5. City Hall Roof Analysis & Repair Feasibility Study
6. Charter High School UBCI Schematics
7. Fire-Rescue Department Maintenance Facility
8. Fire Station No. 33
9. Fire Station No. 79
10. Fire Station No. 89 Renovations
11. Fire Station No. 99
12. Fire Station No. 99 Addition
13. Fire Station No. 101
14. Pembroke Shore Gymnasium and Park
15. Pembroke Shore Optimist Building
16. Tanglewood Park Restroom Building
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17. Walter C. Young Restroom Building
18. Chapel Trail Park Concession Building
19. Pembroke Pines Central Campus (Pre & Elementary School)
20. Design Criteria Professional and UBCI Inspections Services
21. Pembroke Pines Charter Middle School
22. Design Criteria Professional and UBCI Inspection Services
23. Academic Village | P. Pines Charter High School
24. Pines Conference Center Feasibility Study
25. Police Headquarters Expansion Feasibility Study
26. Police Headquarters First Floor Renov. and Expansion
27. Police Headquarters Second Floor Renovation
28. Police Headquarter Fourth Floor Renovation
29. Pembroke Pines Fire Training Facility
30. Pembroke Pines Police Training Facility
31. Club 19 @ Pembroke Lakes Golf and Racquet Club
32. Police Station Command Post Storage Building
33. West District Police Substation
34. Portable School Site
35. Public Services Expansion
36. Chapel Trail Storage/Meeting Room
37. Silver Lakes Storage/Meeting Room
38. Pembroke Pines Police Equestrian Facility
39. Children’s Harbor Restroom Building
40. Village Community Center
41. Ansin Park Concession Building
42. Cinnamon Park Concession Building
43. Pembroke Lakes Golf and Racquet Club Renovation
44. Dream Park @ Spring Valley Master Planning
45. City Center Master Plan
46. Flamingo Park Concession Building
47. Flanagan High School Restroom | Concession Building
48. Fletcher Park Community Center Renovation
49. Pines Central Park Concession Building
50. Pines Recreation Center Concession Building
51. Senior Center Pool/ Pool House & Connector
52. Spring Valley Park Concession Building
53. SW Pines Nature Center Teen/Senior Center Design/B
54. 9/11 Memorial Schematic Design
55. Public Services Master Plan
56. Pembroke Senior Housing Towers 1&2 @ Howard C. Foreman
57. Pembroke Senior Housing Towers 3 @ Howard C. Foreman
58. Susan B. Anthony Recovery Center
59. Civic Center/City Hall Design Criteria Professional
60. Continuing Contract for Architcetural Services
61. Fire Training Facility DCP

City of Plantation
1. Fire Station No. 2 Remodeling
2. Fire Station No. 4 Bunk Room Addition
3. Fire Station No. 6
4. Police Department Expansion & Renovation
5. Volunteer Park Community Center
6. Jim Ward Park Community Center
7. Public Works Fleet Maintenance Facility
8. Central Park ADA Improvements

9. Plantation Community Center
10. Veltri Tennis Center Fire Remediation
11. Continuing Contract for Professional Services
12. Pine Island Park

City of Pompano Beach
1. Fire Station No. 61 Renovations
2. Charlotte Burrie Community Center
3. Architectural Services for Various City Projects
4. Emma Lou Olson Community Center Improvements

Seminole Tribe of Florida
1. Public Safety Feasibility Study

Town of Southwest Ranches
1. Town Hall Renovations
2. Town Hall Generator and Enclosure
3. Continuing Services Contract for Professional Services

City of Sunny Isles Beach
1. City Hall Improvements
2. Pelican Park Improvements
3. City Parking Garage Storage Enclosure

City of Sunrise
1. Public Works Compound with Public Works,
2. Fleet Maintenance -Leisure Services Facility
3. Sunrise Gas Facility
4. Sunrise Athletic Complex Drainage 
5. Piper Field and Restroom
6. Civic Center Family Pool
7. Village Multipurpose Building

Town of Surfside
1. Continuing Services Contract

City of Tamarac
1. Fire Station No. 78
2. Continuing Services Contract 
3. Behring Community Center Schematic Design
4. City Hall Entry Expansions

City of Weston
1. Weston City Hall
2. Fire Station No. 55/ Renovation
3. Fire Station No. 67/ Renovation
4. Fire Station No. 81/ Renovation
5. Police Services Center – Broward Sheriff’s Office
6. Public Services Infill
7. Public Works Complex/ Renovation
8. City Signage Program
9. Weston Tennis Center
10. Tequesta Park Concession | Restroom Building
11. Weston Library Park
12. Weston Community Center
13. Weston Community Center Expansion
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14. 102 Acre Regional Park
15. Park Pump Stations #1 & #2
16. Weston Tennis Center Expansion
17. Weston Community Center Expansion/ Renovation
18. Peace Mound Park Restroom Building
19. Continuing Professional Architectural Services
20. Indian Trace Restroom Building
21. Bonaventure Park Restroom Building
22. Park Auxiliary Building Renovations

West Manatee Fire Rescue
1. Fire Administration Renovations
2. Fire Station #1 Renovations 
3. Fire Station #2 Remodel and Expansion

West Palm Beach
1. Fire Administration Renovations

U.S. Customs and Border Protection 
1. Fort Lauderdale 15th Street Marine Patrol 
  Office Renovation
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Saad El-Hage Consulting Engineers has been the main Structural Consultant for the Firm for over 25 years, 
as such he has worked on over 85% of the Firm’s Municipal Projects.

STRUCTURAL ENGINEER
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MEP ENGINEERS

TLC Engineering for Architecture 

A high-growth firm with talent, expertise, and experience, TLC is one of the largest MEP and structural 
engineering firms in the country. Since 1955, our clients have counted on us to provide what is needed, when 
it is needed. Our approach is simple:  we understand our clients’ needs, listen to their concerns, and work 
within their budgets. With corporate headquarters in Orlando, TLC also has offices in Cocoa, Dallas, Miami, Ft. 
Myers, Deerfield Beach, Tampa, Tallahassee, Jacksonville, and Nashville. Our 310-person staff includes 90 
PE’s, 24 EI’s, 109 LEED Accredited Professionals, 28 ACG Certified Commissioning Authorities, one Certified 
Geothermal Designer and one Certified Indoor Air Qualified Professional. We also employ 13 Certified 
Plumbing Designers, two CPTED-certified professionals, specialists in Direct Digital Controls and BACNET 
Building Energy Management, two certified energy managers, and eight RCDD’s. We’ve provided engineering 
services for buildings in 41 states including Alaska and Hawaii, plus several foreign countries. 

MEP Services – Our expertise includes central plants, utility distribution, sustainable design, indoor air quality, 
and code compliance and enables us to produce comprehensive master plans, feasibility studies, renovations, 
and new facility designs.  Our portfolio includes pre-conditioned air, thermal energy storage, LEED®-compliant 
sustainable building systems, low temperature air distribution, computer power distribution, heat pipe and 
desiccant systems for humidity control and the latest technology in lighting, controls, and air filtering systems. 

Structural Services – Innovative use of state-of-the-art software and high-tech tools enables TLC to produce 
tailor-made structural solutions that are as creative as they are functional. Expertise includes structural 
analysis and design, 3-D computer modeling, structural system evaluation, building and threshold inspections, 
and existing building evaluations and investigations. With solid experience in high-rise and long-span 
buildings, historical renovations, commuter rail projects, and forensic analysis, TLC sets the standard for 
structural engineering.  

Communications & Technology – Our professionals are adept at designing electronic systems for a wide 
variety of clientele.  Using the latest computer-aided design and testing tools we produce cutting-edge designs 
that support each client’s unique operations.  Every design is crafted to allow flexibility for growth and change.  
Specialized applications include integrated security; audio/visual presentation; voice/video/data distribution; 
public address/sound; intercom; closed circuit television; broadband distribution; and video telepresence. 

Computer and CADD Applications – TLC has been an early adapter and leader into the BIM world of MEP 
and structural engineering. The firm has seven years of experience using building information modeling in both 
MEP and structural disciplines and is one of the largest BIM license holders in the world. Our evolution has 
been in lockstep with the software industry’s progress to provide a tool that can support both design and 
production capabilities. Original BIM work was in Autodesk ABS (Automated Building Systems), later called 
MEP 2008, because it was the appropriate production software per Autodesk; Revit migration for MEP design 
is underway as the software has matured to be able to handle the robust requirements of our projects. Our 
structural group has the same historical depth in modeling, and has been using Revit Structure for more than a 
year. In concert with our architectural clients, contractor colleagues and building owners, TLC as made 
significant progress in recognizing the team advantages of BIM. As the industry has evolved, we have gained 
experience in coordinating our models via Navisworks, interfacing with 3rd party software to enhance efficiency 
and using the new delivery processes embraced in integrated project delivery (IPD) to gain constructability and 
real-time cost input into our design decisions. 

Sustainable Design – TLC has LEED-Accredited Professionals and ACG-Certified Commissioning Authorities 
in all 10 of our offices in Florida, Tennessee and Texas. More than 37% of our staff is LEED accredited.  Our 
design/commissioning portfolio includes 62 LEED Certified projects totaling more than 7.7 million square feet 
of certified sustainable space. We are committed to the 2030 Challenge and have current experience in 
reaching net zero design solutions with a focus on Integrated Project Delivery.   
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TLC EXPERIENCE

Relevant Experience 
 
 Brighton Public Safety Complex, Seminole Tribe of Florida, 

Brighton, Florida 
New police station, fire department, EOC and Tribal Services 
administration buildings for the Seminole Tribe of Florida. Registered 
LEED NC v2009 target silver. $18.7 million/96,000sf/2012/MEP/ 
AV/VD/Security 

 Charleston County Emergency Operations Call Center, Charleston, 
South Carolina 
The new two-story consolidated EOC/911 call center contains a master 
control room, offices, training rooms, a press debriefing area and 
support spaces. The project also includes a backup data center for 
Charleston County and a SCIF (Sensitive Compartmented Information 
Facility). The facility houses redundant electrical and water backup 
systems, to remain functional for at least 72 hours after a storm or 
emergency event. The project includes voice/data, CCTV, access 
control and audio/visual design services. Designed for LEED Silver 
Certification  $26.8 million/38,500 sf/ /2013/VD/AV/Security 

 Citrus County Emergency Operations Center, 911 Management 
Center and Sheriff’s Office, Lecanto, Florida 
New 37,000 sf public safety complex integrating several services.
$12 million/2008/MEP/FP/CT

 City of Ocoee Police Headquarters, Ocoee, Florida 
New 1- or 2-story police headquarters including office and support 
space, armory, booking, sally port, evidence lab and storage, vehicle 
processing, valuable vault, patrol reporting, reception/front desk and 
perhaps holding cells. Emergency power for round-the-clock operations. 
May require hurricane hardening to sustain Category 4 or 5 winds.
$4.5 million/20,000 sf/2008/MEP/FP/CT 

 Clay County EOC, Jacksonville, Florida 
Two-story office and emergency operations center. Voice/data into the 
structured cabling system for support of network electronics, outside 
plant design, communication room design, broadband television 
distribution and radio support infrastructure.  A/V includes presentation 
systems, public media interface, audio visual equipment and video 
conferencing support.  25,500 sf/2008/MEP/CT 

 Coconut Creek Public Works Building, Coconut Creek, Florida 
New two-story administration building including EOC, Dispatch, 911 
Call Center and emergency response administrative spaces. Will 
require N+1 systems, standby power for the building and sustainable 
design elements.  $3 million/22,000 sf/2012/MEP/FP/AV/LEED 
administration/Energy modeling/Cx 

 Collier County Emergency Services Center, Naples, Florida 
Emergency management, medical services, 911 call center, television 
studio, emergency ops command center, and sheriff’s office 
substation/Security design services; access control; CCTV; 
communications; intrusion detection; command center.  $37 
million/125,000 sf/2009/M/E/CT

Mechanical Engineering
Heating, Ventilation 

Air Conditioning 
Thermal Storage 

Plumbing 
Fire Protection 

Electrical Engineering
Power Generation & Distribution 

Lighting Design 
Fault Current Analysis 

Overcurrent Device Coordination 
Arc-Flash Analysis

Surge/Lightning Protection 
Emergency/Standby Power 

Structural Engineering
Foundations & Framing 

System Evaluation 
Deep & Shallow Foundations 

Forensic Analysis 
Seismic/Wind Analysis 
Threshold Inspections 

Anti-Terrorism/Force Protection 

Communications
& Technology

Integrated Security Systems 
 Voice/Data Distribution 

Securitized Communications 
Audio/Visual Presentation 

Wired and Wireless 
LCD, LED & DLP Technologies 

Video Teleconferencing 

Sustainable Design
LEED® Administration 

Sustainability Consulting 
Energy/Daylight Modeling 

Building Commissioning 
Net-Zero Design 

 
Energy Services

Energy Auditing 
Energy Star Analysis 

Existing Building Commissioning 
Net Operating Income Improvements 

Renewable Energy Initiatives 
Energy Eff. Bldg Deduction 179D 
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Relevant Experience 
 
 Gilchrist County Public Safety Complex, Trenton, Florida

Two-site project: EMS-2, Fire Station with emergency personnel 
quarters and two vehicle bays. Second site -  EMS-1, Fire Station 
fireman quarters and emergency operations center and public safety 
offices.  $2 million/25,000 sf/2008/M/E/CT 

 Gulf Coast Community College Emergency Operations Center, 
Panama City, Florida 

      New 50,000-square-foot EOC facility that includes classroom space, 
conference rooms, a command center, storage space and offices and 
also houses the county’s 911 call center. The joint-use facility is used 
on a daily basis by students training to become first responders such as 
police officers or paramedics. The project is also the only facility in the 
state built by a partnership of county government and education 
entities. Design includes audio/visual, voice/data and security systems. 
$16 Million/2010/AV/VD/S 

 Hendry County Emergency Operations Center, Ft. Myers, Florida
New building designed for operations management during hurricanes 
or other emergencies. The hardened, single-story concrete structure is 
built to withstand wind speeds of 180 mph and features back-up 
generators to ensure constant power to the center for at least 72 hours, 
survivable communications, a helipad and a communications tower.
$4.76 million/10,000 sf/2010/MEP/FP/CT 

 Hillsborough Emergency Operating Center, Tampa, Florida 
Two-story EOC/911 facility of approximately 60,000 square feet and 
maintenance and warehouse buildings encompassing 23,000 square 
feet.  Communication system design for the facility will include the 
coordination of existing equipment to be transferred to the new location 
and selection assistance of new equipment within the facility, also 
providing full and detailed security system design.  $25 million/83,000 sf/
2012/Security/V-D

 Monroe County Emergency Operations Center, Marathon, Florida 
New emergency operations center (1,016 sf ground floor and 13,932 sf 
first floor) located on Marathon Airport property. Design to incorporate 
hardening against wind speeds of 225 mph, three-second gusts for 
essential ancillary structures and service equipment communications 
and technology systems provided on exterior of building. Design for 
minimum 72 hours self-contained, continuous operation. Including 
survivable communications to ensure connectivity with other EOC’s, the 
state, and other pertinent agencies.  $13 million/14,948 sf/2010/MEP/CT

 Palm Beach Gardens EOC, Palm Beach Gardens, Florida 
 Design criteria for MEP for new design-build emergency operations 

communication center, LEED criteria and risk management. 
 Design to FEMA Standards, 1-story, Emergency Operations 

Communications Center, including Enhanced Wind Storm 
Protection (205 mph-3 second gust) masonry block walls, precast 
concrete roof joists/roof deck. Included mechanical CA for three 
AHU’s. Certified LEED NC 2.2 Silver. $3.5 million/17,000 sf/2010/S
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Relevant Experience 
 
 Pinellas County Emergency Operations Center, Largo, Florida

The complex includes five buildings on a 40-acre site housing the 
County’s emergency operations center, emergency communications 
and 911 call center, emergency medical services, Sheriff’s 
admin/operations headquarters and dispatch center and vehicle 
maintenance and communications building.  A 689-space parking 
garage and CEP will serve the complex. Designed to meet LEED 
certification standards.  $81.4 million/230,000 sf/2013/ AV/VD/Security 

 Sarasota County Public Safety Building, Sarasota, Florida 
New two-story 39,000 sf facility with a goal of obtaining LEED NC 2.2 
Silver.  $12 million/39,000 sf/2014/MEP/FP/LEED administration/ 
Energy modeling 

 Sarasota Emergency Operating Center, Sarasota, Florida 
New EOC/911 facility includes voice/data, audio/visual and security 
design.  $14.5 million/34,000 sf/2013/AV/VD/Security 

 Seminole County Public Safety Building, Sanford, Florida
Three-story office building including Sheriff's operations, public safety 
offices, classrooms, training rooms, computer/dispatch rooms, vehicle 
exam bays, sheriff's crime lab/$14.4 million/120,000 sf/1997/S 
Public Safety Bldg –Replacement of the uninterruptable protection 
system with a new redundant Base UPS distribution system.
$150,000/2011/E/S

 Sunrise Public Safety and Fire Station #72, Sunrise, Florida 
Five-story public safety building including an EOC, 911 operations 
center, public safety administration, fire station and firing range.  72-
hour self-contained, continuous operation capability.  $30 million/ 
148,000 sf/2011/MEP/FP/CT 

 Wilmington Emergency Operations Center, Wilmington, Delaware
Facility addition to include mechanical, electrical, plumbing, fire 
protection, security systems CCTV, door access controls and computer 
cabling (voice/data).  $26 million/5,000 sf/2011/M/E/P/FP/CT 
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 SARASOTA COUNTY EMERGENCY OPERATIONS CENTER 
Sarasota, Florida

This storm-hardened emergency 
operations center (EOC) replaces 
Sarasota County’s outdated EOC built in 
1974 and not rated to withstand a major 
hurricane. The two-story EOC meets 
FEMA 361 standards and can withstand 
253 mph wind speeds and a category 
5 hurricane. During a countywide 
emergency, it can remain operational 
for up to 72 hours by self-generating 
power and can accommodate more than 
300 people. A 250 foot communications 
tower is attached to the building and 
grounded for lightning strikes to further 
assure communication continuity during 
an emergency.

T h e  4 0 , 4 3 9  s f  E O C  h o u s e s 
Sarasota County’s 911 emergency 
communications, 311 call center and 
sheriff’s and fire administration training. 
It includes administrative offices, a main 
data room, intermediate distribution 
frame rooms, conference rooms and 
multipurpose rooms, along with police 
and fire response training areas. A media 
briefing room is equipped with press and 
FEMA truck pedestals to keep the public 
informed on a real-time basis. 

The EOC has plenty of large displays, 
projection screens, projectors and LED 
TV monitors to provide continuous 
emergency communications and to assist 
responders in the call center with queuing 
and call efficienc . 

The Category 6A structured cabling 
system includes 120 terminations that 
support multiple audio, visual, data and 
multimedia systems and that link a series 
of network devices from the EOC to other 
buildings on the 25-acre government 
campus. The system also transmits audio 
and video to the Sheriff’s department and 
press area. 

A radio room is used to distribute radio 
cables from the EOC to radio vendors. 
Smart-card technology allows keyless 
entry into and within the building. A CCTV 
recording system includes high definition
(HD)-quality IP cameras with 30-day 
storage capacity.

The building features automated building 
systems controls for lighting and HVAC, 
along with low-flow metered fixtures to 
conserve water. Other energy efficien  
enhancements include LED lighting 
throughout most of the building. 

To continue operations for weather-
related or other emergency events, the 
EOC includes redundancies in the HVAC 
system, utility provider and voice and 
data feeds, along with uninterruptible 
power supply (UPS) backup and two 
1250-kilowatt generators.

Architect
 ADG

Winter Park, Florida

In association with FleischmanGarcia 
Architecture

Tampa, Florida 

Constructors
 Joint Venture of AJAX Building 

Corporation
Midway, Florida

Tandem Construction
Sarasota, Florida 

Owner
Sarasota County
Sarasota, Florida  

Major Components
 Emergency Operations Center

911 Emergency Communications
311 Call Center

Training Facilities
Administration Offices

Project Size
40,439 square feet

 
Construction Cost

 $15.3 Million

Completion Date
 2015

TLC Services
Mechanical, Electrical

Plumbing, Fire Protection
Audio-Visual, Voice-Data

Security, LEED Administration
Energy Modeling

Award
 2016, APWA, Project of the Year, 

($5 million to $25 million)

Registered for LEED NC 2.2
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CHARLESTON COUNTY EMERGENCY OPERATIONS CENTER 
AND CONSOLIDATED 911 CENTER

Charleston, South Carolina 

Located in the Deep South in beautiful 
Charleston, South Carolina, this new 
center brings together the 911 and 
emergency dispatch operations for law 
enforcement, EMS and fire operations 
for multiple jurisdictions operating within 
Charleston County. The two-story building 
consolidates the EOC and 911 Call Center 
functions into one location and includes 
a backup data center for Charleston 
County and a Sensitive Compartmented 
Information Facility (SCIF).

Flexibility, redundancy and survivability 
were among TLC’s design goals. The 
security systems are fully integrated 
to include intrusion detection, access 
control, detention, and video surveillance 
throughout the facility and parking areas.  

Voice Over IP (VOIP) telecommunications 
are provided by both wired and wireless 
network communications. Redundant 
service entrance feeds serve the facility 
to provide for survivability and connectivity 
options.

Audio/visual technology was incorporated 
throughout the facility including training 
rooms, EOC, 911 center, conference 
rooms and support spaces. High definition
streaming audio and video are controlled 
using touch screen wired and wireless 
control systems to facilitate quick access 
to any number of internal or external audio 
video resources to allow for quick response 
to public safety situations.

 Architect
Architects Design Group

Winter Park, Florida

Constructor
               Palmetto Construction Group LLC

                               Charleston, South Carolina

Owner
Charleston County

South Carolina

Major Components
Emergency Operations Center

911 Call Center
Offices

Conference Rooms

Project Size
38,500 sf

Construction Cost
$13 Million

Completion Date
2012

TLC Services
Audio/Visual

Voice/Data
Security

The technology systems serving the 
various departments are tied together with 
a series of network devices that allow each 
area to communicate with other areas and 
enables users to access this information 
from any computer in the building. The 
system also sends audio and video from 
the EOC to other areas such as the 911 
center, the press area – which feeds remote 
satellite truck pedestals for broadcasting – 
and even a FEMA trailer pedestal. 

The EOC is designed to LEED® Silver 
criteria.

Rendering courtesy of Architects Design Group 
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SUNRISE PUBLIC SAFETY BUILDING AND
FIRE STATION #72

SUNRISE, FLORIDA

Security, efficiencyand cost-effectiveness 
are the hallmarks of the new Public Safety 
Building and Fire Station #72. Located 
on the City’s Municipal Complex which 
includes City Hall, Library, Senior Center 
and a Cultural/Community Center, the 
two new buildings were designed to be 
contextual, efficient to construct and able 
to withstand natural or man-made disasters  
and continue to operate for a minimum of 
72 hours.  

Together, the Public Safety Building and 
the Fire Station combine to provide the 
City with a secure, storm-hardened, 
technologically sophisticated command 
center for Police and Fire Rescue Services. 
The five-story Public Safety Building 
houses the entire operations of the Police 
Department’s 300 employees and includes 
Joint-use Broward County/City of Sunrise 
911 Communications Center, Municipal 
Emergency Operations Center, data 
center, indoor eight-lane firing range,  law 
enforcement command vehicle storage 
and fire-rescue administration/training 
facilities.

Fire Station #72 is a two-story, four-bay 
building adjacent to the Public Safety 
Building and the two buildings share 
a 4,900 sf central energy plant that 
provides 100% redundancy to all critical 
infrastructure components through 
two 1-megawatt diesel generators and 
parallel switching gear.  Dual water-cooled 
chillers with a VAV system support the 
two buildings, providing a comfortable 

Architect
 Architects Design Group (ADG)

Winter Park, Florida

Owner
City of Sunrise

Constructor
 Stiles

Ft. Lauderdale, Florida

Major Components
 Emergency Operations Center

Firing range
911  center
Data center

Project Size
 105,000 sf public safety building

18,000 sf fire station

Construction Cost
 $29 million

Completion Date
 2011

TLC Services
Mechanical

Electrical
Plumbing

Fire Protection
Audio-Visual

Voice-Data
Security

climate for safety personnel while CRAC 
units provide the proper environmental 
conditions in IT rooms on the  third and fifth
floors of the public safety building.  The IT 
rooms are also equipped with clean agent 
fire protection systems. 

Security and communications are crucial to 
public safety.  TLC designed an IP-based 
access control system utilizing smart 
cards that limit access in the complex, with 
biometric finger print readers on evidence 
storage lockers.  A CCTV system with HD 
quality IP cameras monitors both interior 
and exterior of the building and has 30-day 
capacity.  Suspect interview rooms have 
covert cameras and microphones with a 
recording system that is independent from 
the building CCTV system.  

Voice/data requirements were met through 
creatively locating backbone routing for 
ease in connections.  Audio/visual systems 
are zoned by floors and accessible from 
the phone system and incorporated with 
the community room, 911 center, EOC and 
conference rooms.  Additional capacity is 
provided to a media pedestal external to 
the building.  

Economic conditions benefitted the project 
through an advantageous bidding climate 
and created challenges due to reduced tax 
revenues.  TLC’s experience on numerous 
prior public safety complexes led to 
cost efficient solutions while providing a 
technologically advanced facility for the 
future of Sunrise.

Photo by Sheryl Swartzle, TLC
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PALM BEACH GARDENS 
EMERGENCY OPERATIONS & COMMUNICATIONS CENTER

Palm Beach Gardens, Florida

Under contract to Harvard Jolly, TLC  
was part of the design build criteria 
development team, responsible for the 
MEP and fire protection systems, along 
with audio-visual, voice-data and security 
systems.  Subsequently, during the 
design-build delivery of this project, TLC 
engineers completed the structural design 
for this one-story emergency operations  
communications center.  

The facility is situated between the existing 
Police Department Headquarters and 
City Hall and serves as a centralized law 
enforcement communications, emergency 
dispatch services and city-wide information 
system, including the 911 center, data 
center and dispatch center for the cities 
of Palm Beach Gardens, Jupiter and 
Juno Beach, along with hosting the city’s 
emergency radio station, AM-1670.

The facility’s structural design was 
developed in accordance with DOE-
STD-1020, FEMA 361 and ARC 4496 
standards to withstand a minimum of 
205 MPH winds.  The building structure 
is 12” concrete masonry units, reinforced 
and grout-filled solid to resist both wind 
and impact requirements.  The roof is 
precast concrete joists supporting a 4” 
reinforced concrete deck.  The roof system 
is supported by the exterior reinforced 
masonry walls, interior reinforced CMU 
masonry walls, concrete beams and 
concrete columns.  

Architect
 SchenkelShultz Architecture

Orlando, Florida

Owner
City of Palm Beach Gardens

Florida

Constructor
 Pirtle Construction Company

Davie, Florida

Major Components
 Hurricane strengthened structure

Data rooms

Project Size
 12,500 square feet

Construction Cost
 $2.5 million

Completion Date
 2010

TLC Services
Structural

Mechanical
Electrical
Plumbing

Fire Protection
Audio - Visual

Voice - Data
Security

The backup generator is located in a 
hardened space within the building, while 
the mechanical systems are enclosed in an 
equipment yard with reinforced concrete 
masonry and a steel bar grating roof to 
prevent impact from flying debris. 

The 911 call center and data rooms floor
slabs were stepped down to accommodate 
a raised computer floo .  The building has 
no windows and all doors are high impact 
rated doors to protect the occupants inside.  

The facility is connected to the two adjacent 
buildings with cast-in-place covered 
walkways that include expansion joints 
between the canopies and the adjacent 
buildings.  Exterior amenities include a 
concrete stage from which officials may 
address the public and hold news casts.  

Project challenges included a tight project 
site and location directly adjacent to two 
existing buildings.  In addition, a major 
water line along the property required 
the foundations be stepped down nearly 
six feet along one side of the building to 
protect the facility during future utility work.

GREEN FACTS
LEED Silver for New Construction V. 2.2

Certification Awarded July 2011
SILVER  34 Points*

      8
         2

       4

       7
      10

             3

*Out of a possible 69 points

Sustainable Site 
Water Efficiency

Energy & Atmosphere
(EA c1 - Achieved 3 Points/17.5%)

Materials & Resources 
Indoor Environmental Quality 

Innovation & Design
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COLLIER COUNTY 
EMERGENCY SERVICES CENTER

Naples, Florida

One of the most technically advanced 
emergency operation centers in the coun-
try, the Collier County Emergency Services 
Center is also home to the county sheriff’s 
department, EMS team, numerous other 
county offices and the 9 1 call center.

As a means of meeting the diverse needs 
and space requirements, TLC met with 
department representatives in a series of 
intense user group workshops.   Meticulous 
coordination was required to integrate 
the heating, ventilation, air conditioning, 
power, lighting, audio/visual and voice/
data and security systems throughout 
the facility.

The building functions include:
New Sheriff’s Communications Center with 
state-of-the-art 911 & dispatch
• New East Naples Sheriff’s Sub-Station
• Back-up data hot site and information 
technology office
• Emergency Medical Services administra-
tive office
• EMS/EM supply warehouse
• Emergency Management Department 
office
• New county Emergency Operations 
Center
• Public Information studio & press area

Among its features are:
• Category 5 hurricane resistance (175 
mph/23’ flood elevation
• 100% backup electrical power (2x2.5 

Architect
Harvard Jolly Clees Toppe 

Ft. Myers, Florida
and

Scharf & Associates, Inc.
Ft. Lauderdale, Florida

Owner
 Collier County Government

Naples, Florida

Constructor
Manhattan Construction

Naples, Florida

Major Components
Four Stories

Emergency Ops Command Center
Emergency Medical Services Center 

911 Call Center
Sheriff’s Office Substation

Television Studio/Press Area
High-Definition Video  Wall

185-ft-tall Antenna Tower

Project Size
125,000 sf 

Construction Cost
  $37 Million

Completion Date
 2009

TLC Services
Mechanical

Electrical
Audio/Visual Presentation

Voice/Data Distribution
Security

MegaWatt generators)
• Self-contained continuous operation
• Redundant telephone, satellite and radio 
communications

The technology systems serving the vari-
ous departments are tied together with a 
series of network devices that allow each 
area to communicate with other areas – and 
enables users to access this information 
from any computer in the building. The 
system also sends audio and video from 
the EOC to other areas such as the 911 
center, the Sheriff’s department, the press 
area (which feeds remote satellite truck 
pedestals for broadcasting) and even a 
FEMA trailer pedestal.

In addition, TLC implemented a video com-
munications system that allows telephone 
and video communication between Collier 
County and other county, state or regional 
entities. This way, critical documents and 
crisis updates can be seen as well as heard.  
The design includes a high-definition video 
wall with 18-foot-wide split screen and eight 
63-inch plasma screens, as well as flat
panels monitors throughout the facility. 

The building and components were de-
signed to withstand 175 mph wind loads 
and is in compliance with Collier County 
Standards for Vertical Construction.  The 
tower was designed to withstand 140 mph 
sustained winds and 175 mph, three-
second bursts with less than 2° sway at 
the top.  

Photo By Jim Landis/TLC 
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CIVIL ENGINEERING, LANDSCAPE ARCHITECTURE AND

SURVEYING

 

 
Keith and Associates, Inc. was incorporated as a Florida corporation in 1998. As a mid-size closely-knit firm, 
we provide civil engineering, traffic engineering, surveying and mapping, subsurface utility engineering, 
planning, landscape architecture, construction management and virtual design and construction services. 
The firm was founded on the principal of achieving success by combining the latest technology with client 
oriented business practices, and a staff of experienced and talented professionals.   
  
The firm’s team of experts has extensive past and ongoing experience with both large-scale private and 
public sector projects. Our staff combines the technical work experience of over 100 professionals, each with 
an extensive working knowledge of local and regional projects. This convergence of experience has resulted 
in the development of a tremendous database of knowledge and information concerning local, past and 
ongoing projects, which is an invaluable asset we can provide to our clients.  
  
Keith and Associates, Inc. understands the importance of community involvement and the necessity of 
working with local, state, and federal agencies in a hands-on cooperative manner to build consensus and 
receive subsequent approval of highly sensitive projects. This approach represents an underlying philosophy 
of the firm which results in a quality product, with emphasis on scheduling and cost effectiveness through 
team oriented management and quality control.  
 
The professionals of Keith and Associates, Inc. continue to take great pride in the success of their 
undertakings. Our past experience is successfully demonstrated by a variety of governmental and municipal 
projects throughout South Florida and Palm Beach County. The following are a list of several projects with 
similar design, permitting and construction administration services similar to this RFP for Palm Beach 
County: 
 

 Lake Worth Beach Complex Design, Lake Worth, Florida 
 Glade View Elementary School Modernization, Belle Glade, Florida – LEED BD+C Schools 
 Gove Elementary School Modernization, Belle Glades, Florida – LEED BD+C Schools - Silver 
 Galaxy Elementary School Modernization, Boynton Beach, Florid a- LEED BD+C Schools - 

Platinum 
 Rosenwald Elementary School Modernization, South Bay, Florida – LEED BD+C Schools 
 ALI Cultural Center, Pompano Beach, Florida 
 Design/Build Pier Beach Parking Garage, Pompano Beach, Florida 
 Pompano Beach Fire Station #11, Pompano Beach, Florida – LEED BD+C New Construction - 

Silver 
 Pompano Beach Fire Station #103, Pompano Beach, Florida – LEED BD+C New Construction - 

Gold 
 Pompano Beach Fire Station #24, Pompano Beach, Florida – LEED BD+C New Construction 
 Pompano Beach Fire Station #25, Pompano Beach, Florida 
 Pompano Beach Fire Station #61, Pompano Beach, Florida 
 Design/Build Tamarac Fire Station #78, Tamarac, Florida - LEED BD+C New Construction 
 Hallandale Beach Fire Rescue Station #7 and EOC Headquarters, Hallandale Beach, FL – LEED 

BD+C New Construction 
 Miami Dade College David W. Dyer Federal Building & Courthouse Remodel and Restoration, 

Miami, Florida 
 Broward Health North Emergency Department Expansion, Deerfield Beach, Florida 
 Parkland City Hall Building Department Wing Expansion, Parkland, Florida 
 Howard Tiger Recreational Center, Seminole Tribe of Florida, Hollywood, Florida 
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LANDSCAPE ARCHITECTURE 
Our Landscape Architecture Department specializes in the creative fusion of architecture, landscape 
architecture and the environment. The ability to offer in-house landscape architecture design capabilities, ISA 
certified arborist and certified landscape inspector provides for a more comprehensive unified team. Our 
team has provided innovative designs for institutional and commercial projects, residential and mixed-use 
developments, streetscape and roadway beautification, active and passive parks, plazas and various urban 
redevelopments. Whether it is in meeting the code of landscape ordinances with creativity or in creating 
spectacular lush destinations, we bring experience, knowledge, fresh energy and innovation to each project. 
Our approach is one of an extension of our clients’ staff, offering guidance and assistance to make smart, 
long-term decisions that result in greater value for them, their projects, their stakeholders and our community 
as a whole. Regardless of the scope of the project, we pay special attention to architectural and landscape 
detail and welcome every opportunity to improve our environment.  
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KEITH & ASSOCIATES EXPERIENCE

Project Description: The City’s new main fire rescue headquarters and emergency management facility were 
developed to achieve LEED Silver Certification and include a 25,000-SF, two-story complex with four apparatus bays 
and living quarters for up to 16 firefighters. The new facility will be at SW Corner of Foster Road and NW 1st Avenue. 
In addition to on-duty fire rescue staff, the building will house the City’s Fire Prevention Bureau including office 
space for fire inspectors, plans review and public education. The City’s fire rescue administrative headquarters will 
be located within the new facility, in addition to its emergency operations, as well as meeting space.  Construction 
documents for the project are complete and it is currently in the permitting phase. 

KEITH provided civil engineering, landscape architecture and SUE services which included the following services: 
preparation of landscape and irrigation plans incorporating drought tolerant plants and ‘Florida Friendly Landscaping’ 
practices, as well as water saving irrigation components with a ‘smart’ controller and incorporation of a rain sensor; 
preparation of documents and attendance at City DRC, AAC and Planning and Zoning meetings for the site plan 
approval; prepared all required bidding and construction documents and cost estimates; provided assistance for 
LEED BD+C rating documentation and processing; attended pre-bid meeting, responded to bidder questions and 
prepared possible bid addenda for project revisions; provided construction engineering/management services for 
the projects; provided project close-out services.

Hallandale Fire Rescue Station No. 7 and EOC 
Headquarters
Project Location: Hallandale Beach, FL
Project Commencement: 2014
Project Completion: 2018

Engineering Inspired Design.

Owner: City of Hallandale Beach  Client: Currie Sowards Aguila Architects 
Mr. Jose Aguila, AIA, LEED AP
(561) 276-4951
Jose@CSA-Architects.com
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Project Description: The old Fire Station No. 78 building was demolished and replaced with a new 9,300-SF facility. 
KEITH provided civil engineering, traffic and landscape architecture services during the construction of the Tamarac 
Fire Station, on behalf of West Construction. Civil engineering services include the development of preliminary design 
plans, preparation of LEED templates, attendance of coordination meetings, acquisitioning of the necessary permits 
and construction management services. 

KEITH also prepared a Signal Modification Plan for actuating the existing traffic signal at the intersection of NW 47th 
Terrace and Commercial Blvd. for tactical use by the Tamarac Fire Department. Additionally, landscape architecture 
services will include a site analysis and tree inventory, development of tree disposition, landscape and irrigation 
plans and construction observation.  As a Design/Build project, KEITH was an active participant in determining costs 
and cost alternatives to keep overall costs within the anticipated budget.

Tamarac Fire Station No. 78 Design/Build
Project Location: Tamarac, FL
Project Commencement: 2015
Project Completion: 2017

Engineering Inspired Design.

Owner: City of Tamarac Client: West Construction, Inc.
Mr. Peter Ganci, AIA
(561) 588-2027 ext. 33
Pganci@west-arch.com
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Project Description: The City of Pompano Beach requested to replace the existing Pompano Beach Fire Station No. 
24 located at 2001 NE 10th Street in the City of Pompano Beach, with a new two-story 4 Bay Fire Station. The City 
was so pleased with the previous work done on Fire Station 11 that the design and development was also used for 
Fire Station 103 (with site adjustments) and now serves as the prototype design for the proposed Fire Station No. 24 
design/build project.

KEITH, as a subconsultant partner to Currie Sowards Aguila Architects and West Construction, is currently providing 
engineering design and permitting, project coordination, surveying, landscape architecture and construction services 
for this project. The existing fire station will be demolished and prepared for the construction of the new station. New 
utilities and services along with new landscaping, 20 parking spaces and 3 visitor parking spaces, offices, training 
room and an exercise room on the first floor. The storm hardened structure will be designed and constructed to meet 
the Category V storms that can come our way.  The Station will be designed to achieve a minimum level of Silver 
Certification and the Team will meet with FAA Consultant to finalize site and building plans to comply with FAA 
airspace requirements.

Pompano Beach Fire Station No. 24
Project Location: Pompano Beach, FL
Project Commencement: 2016
Project Completion: Ongoing

Engineering Inspired Design.

Owner: City of Pompano Beach  Client: Currie Sowards Aguila Architects 
Mr. Jose Aguila, AIA, LEED AP
(561) 276-4951
Jose@CSA-Architects.com
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Project Description: Fire Station No. 103 is located at 3721 N.E. 12th Avenue North of Sample Road in the City of 
Pompano Beach. The new two-story, three-bay fire station 103 is approximately 13,000-SF.

As a subconsultant to Currie Sowards Aguila Architects, KEITH’s responsibilities included preparing boundary and 
topographic surveys, plat preparation and processing, preparation of documents and attendance at City DRC, AAC and 
Planning and Zoning meetings for the site plan approval, pre-application meeting with agencies having jurisdiction, 
prepared all required bidding and construction documents for the projects, design plans, supplementary contract 
requirements, technical specifications and cost estimates, provided assistance for LEED BD+C rating documentation 
and processing, prepared and processed all required plat permit applications and submittal packages as required 
for permit issuance of all agency permits (i.e. State, County and City), attended pre-bid meetings, responded to 
bidder questions and prepared possible bid addendums for project revisions, assisted the City in making bid award 
recommendations for contracting/construction services, provided construction engineering and inspection services 
for the project, and provided project close-out services, including preliminary and final acceptance of projects, 
preparation and approval of punch list items and project certification as required to all permitting agencies. This 
project achieved LEED Gold Certification.

Pompano Beach Fire Station No. 103
Project Location: Pompano Beach, FL
Project Commencement: 2011
Project Completion: 2016

Engineering Inspired Design.

Owner: City of Pompano Beach  Client: Currie Sowards Aguila Architects 
Mr. Jose Aguila, AIA, LEED AP
(561) 276-4951
Jose@CSA-Architects.com
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SURVEYORS

Project Description: KEITH is currently providing general engineering services to the municipality on an as-needed 
basis on this ongoing continuing services contract. KEITH has served as the General Engineering Consultant for the 
City for over 16 years. Some of the projects provided under this contract include:

• SE 8th Court Bridge Replacement
• Municipal Reclaimed Water Main Design
• Pompano Beach Sidewalk Construction Program
• Harbor Drive Beautification and Roadway 

Improvements 
• Municipal golf course, cemetery, dog park and pier 

renovations
• Pompano Beach branch library renovations
• Oceanside Fire Station No. 11

• NE 4th Street Reuse Water Line Expansion
• Condition Assessments for Various City Owned 

Buildings and Facilities
• Pompano Beach Boulevard Water Main Design
• Municipal Chiller Plant
• Fire Station No. 103 Design
• SW 36th Avenue Sidewalk and Pedestrian Bridge
• Founders Park
• Pompano Air Park Maintenance Building Design

KEITH is currently providing general surveying and mapping services to the municipality on an as-needed basis on 
this ongoing continuing services contract. KEITH has served as the General Surveying Consultant for the City for over 
16 years. Some of the projects provided under this contract include:

• South Cypress Road and SE 15th Court Intersection 
Design Survey

• Pompano Beach branch library Topographic Survey
• SE 13th Street Force Main Design Survey
• Utility Casting Federal Highway Design Survey
• SR A1A Survey and Subsurface Utility Engineering 

(SUE) services from Hillsboro Blvd to Terra Mar Drive
• Permanent Emergency Generators Design Survey for 

City Hall and Public Safety Building
• GIS Mapping Pilot Project
• North Riverside Drive Directional Drill Survey and 

SUE services

• Briny Avenue Survey and SUE services
• Palm Aire Park Topographic Survey
• SE 9th Avenue Bridge Replacement Design Survey
• Civic Campus/Old Pompano Topographic Survey 

and Updated Surveys
• Intracoastal Waterway Sign Surroundings Specific 

Purpose Survey
• Santa Barbara Reuse Water Line Expansion 

Topographic Survey
• Rustic Bridge Park Design Survey
• NE 4th Street Specific Purpose Survey

Pompano Beach Continuing Contracts
Project Location: Pompano Beach, Florida
Project Commencement: 2002
Project Completion: On-going

Engineering Inspired Design.

Client: City of Pompano Beach
Dr. Horacio Danovich, PE, CIP Manager
(954) 786-7834
Horactio.Danovich@copbfl.com
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City of Pompano Beach CRA Miscellaneous 
Engineering & Surveying Services 
 

Client:  
City of Pompano Beach CRA 
Ms. Phyllis Korab, Assistant City Manager 
100 West Atlantic Boulevard 
Pompano Beach, Florida 33060  

 
Continuing Miscellaneous Engineering/Surveying Services Contract 
Contract Awarded 2002 – On‐Going 
 
Project Description: 
Keith and Associates, Inc. is currently providing general engineering and surveying and mapping 
services to the CRA on an as needed basis on this ongoing continuing services contracts. Some 
projects provided under this contract include: 
 

 MLK Boulevard Study & Boundary 
Survey  

 MLK Boulevard Planning & Design 
 FEC Railroad Right‐of‐Way Study 
 Municipal Pier Restaurant 

Redevelopment 
 MLK Boulevard Street Vacation Services 
 Pompano Beach Boulevard Streetscape 

& Dune Revitalization 
 East Atlantic Boulevard/Pompano Beach 

Boulevard Surveys 
 Old Pompano Area Design Survey 

(North of Atlantic Boulevard) 
 NW CRA Update Boundary Survey to 

Design Survey 
 MLK Boulevard Survey (I‐95 to Dixie 

Highway) 
 Right‐of‐Way Vacations & Dedications 

for NW CRA (NW 4th Street and NW 4th 
Avenue) 

 Esquire Lakes Sign Survey 
 Professional Services for Mixed‐Use 

Downtown Pompano Connectivity Plan 
 NW 6th Street Topographic Survey and 

Street Light Locations 
 NE 1st Street Boundary Survey 
 Pompano Springs Utility Easements 
 Ortanique Boundary Survey 

 NW Corner of NW 6th Avenue/MLK 
Boulevard Plat & Re‐Plat 

 FPL Utility Easements 
 MLK Boulevard Update Survey 
 Professional Services for the 

Development of 731 Hammondville 
Road 

 Professional Services for MLK Boulevard 
Streetscape Improvements 

 FEC Flagler Corridor Landscape 
Easements 

 Pompano Beach Library Branch 
Relocation Survey 

 Rezoning of NE Corner of MLK 
Boulevard & NW 6th Avenue 

 Atlantic Point Boundary and 
Topographic Surveys 

 Trafficway Plan Amendment for MLK 
Boulevard/Hammondville Road 

 Bailey Hotel Boundary Survey 
 Old Pompano Area Water and Sewer 

Improvements for Future Development 
Restaurants 

 MLK Boulevard Water Main Design 

Pompano Beach, Florida 
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9. Resumes of Key 
     Personnel

9
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SRS RESUMES

Education
Bachelor of Architecture,  
University of Miami
Continuing Education, Ongoing

Registration & Certifications          
American Institute of Architects
Registered Architect, Florida 
Registered Architect, Puerto Rico
Registered Architect, Connecticut
Registered Architect, Illinois 
Registered Architect, Texas 
NCARB 
Uniform Building Code Inspector, Florida
Broward County Board of Rules and Appeals
Nat’l Fire Protection Administration 
LEED Accredited Professional
Planning and Zoning Board Member, Plantation, FL

Professional Affiliations
President, B’nai Aviv in Weston, Florida
President, Area Agency for the Aged
Sponsor, Children’s Harbor
Sponsor, Kids in Distress - Wilton Manors, FL
Sponsor, Jewish Federation of Broward 
Sponsor, Rotary Club in Weston, FL
Sponsor, Samuel Scheck Hillel Day School 
Sponsor, David Posnack Hebrew Day
Sponsor, DPJCC
Sponsor, Muscular Dystrophy Association, USA
Sponsor, United States Fund for UNICEF
Sponsor, City of Hope 
Sponsor, University of Miami Alumni Assn., FL
Sponsor, Broward College Scholarship Fund, FL
Sponsor, Hispanic Unity - Hollywood, FL
Sponsor, Jewish Theological Seminary, NY

Biography
Founder and managing principal, Manny is responsible for ensuring the 
availability of resources to support clients’ projects, establishing architectural 
design objectives, and ultimately promising that clients’ objectives are 
consistently met. He has considerable expertise in academic facilities, retail, 
hospitality, municipal, religious, mixed-use workplace, and residential design 
projects.

His professional affiliations and community service roles are legendary. And 
those who know him best, know Manny as an individual of impeccable 
character, candor, integrity, and intelligence. A son of many cultures, Manny is 
an extraordinary communicator — attentive listener, responsive spokesperson, 
diplomatic negotiator, consensus-seeker, and problem-solver. Manny’s gift 
for relationship building stands him in good stead with clients, government 
bodies, community leaders, and contractor partnerships. 

Professional Experience  
Fire Station No. 81, Weston, FL 

Fire Station No. 70, Miramar, FL

Fire Station No. 3, Margate, FL 

Fire Station No. 33, Pembroke Pines, FL 

Fire Station No. 78, Tamarac, FL 

Fire Station No. 61 Renovations, Pompano Beach, FL 

Fire Station No. 52, Davie, FL

Fire Station No. 1, Dania Beach, FL

Fire Station No. 55, Weston, FL 

Fire Station No. 60, Hallandale Beach, FL

Fire Station No. 6, Plantation, FL

Fire Station No. 107 Schematic Design, Miramar, FL

Fire Station No. 67, Weston, FL 

Fire Station No. 101 & EOC, Pembroke Pines, FL

Fire Station No. 84 & EOC, Miramar, FL

Fire Station No. 2 Renovation & Addition, Plantation, FL

Fire Station No. 22 Renovation, Lighthouse Point, FL 

Fire Training Station & Fire Fleet Maintenance Building, Hollywood, FL 

Fire Rescue Department Maintenance Facility, Pembroke Pines, FL

Fire Burn Building Facility, Hollywood, FL

Fire Burn Building, Pembroke Pines, FL 

Gas Training Apparatus, Pembroke Pines, FL 

Parkland Public Safety, Parkland, FL 

Manuel Synalovski, AIA, LEED AP
Project Principal
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Education
Bachelor of Architecture,  
University of Florida

Master of Building Construction,
University of Florida

Master of Architecture, 
Georgia Institute of Technology

Registration & Certifications
American Institute of Architects 
Registered Architect, Florida
Registered Interior Designer, Florida
NCARB
International Association of Chiefs of Police
National Fire Protection Administration
LEED Accredited Professional

Community Affiliations
Florida Green Building Council Member
Fairchild Tropical Botanical Garden Member
Hispanic Unity of Florida
Miami Shores Chamber of Commerce Member

Biography
As a principal of the firm, Merrill brings a multitude of talents and significant 
expertise in architecture, building construction, and interior design. When she 
joined the firm as an intern in 1992, Merrill soon envisioned an expanded spectrum 
of services that would offer clients a one-stop shop, and helped launch the firm’s 
Interior Design Studio. Internship soon led to a permanent associate position and 
later to Principal.

Merrill’s integrated approach to project planning and client needs has added a 
unique dimension to the firm’s overall perspective and performance. Moreover, 
Merrill adheres to the highest standards of aesthetic, technical, and environmental 
values, which have become the professional criteria and credo for the entire team.

Relevant Experience 

West Manatee Fire Rescue District’s Administrative Headquarters - Bradenton, FL

West Manatee Fire Rescue District’s Fire Station #1 Remodel - Holmes Beach, FL

West Manatee Fire Rescue District’s Fire Station #2 Remodel - Bradenton, FL

Fire Station No. 70 - Miramar, FL

Fire Station No. 107 - Miramar, FL

Fire Administration Addition at Fire Station No. 84 - Miramar, FL

Fire Station No. 22 Renovation - Lighthouse Point, FL

Fire Station No. 1 - Dania Beach, FL

Hollywood Fire Training Facility & Fleet Maintenance - Hollywood, FL

Fire Station No. 89 - Pembroke Pines, FL

Fire Station No. 101 & Emergency Operations Center - Pembroke Pines, FL

Fire Station No. 22 Renovation - Lighthouse Point, FL

Fire Station No. 55 - Weston, FL

Fire Station No. 81 - Weston, FL

Fire Station No. 67 - Weston, FL

Fire Station No. 84 & EOC, Miramar, FL

West District Police Substation - Miramar, FL 

Seminole Tribe Public Safety Building - Hollywood, FL

West District Police Substation - Pembroke Pines, FL

Police Headquarter Addition & Renovation - Pembroke Pines, FL

Police Dispatch Expansion/ Improvements - Aventura, FL

Police Department Expansion and Renovation - Plantation, FL

Police Department Relocation - Lighthouse Point, FL

Broward Sheriff’s Office District VIII - Weston, FL

Broward County EOC Renovation - Plantation, FL

Lighthouse Point EOC Schematics - Lighthouse Point, FL

Merrill Romanik, AIA, LEED AP
Project Manager
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Chris Bray
Project Architect

Biography
With nearly 28 years’ experience, Chris contributes his expertise to 
managing projects of all types and sizes to successful completion. From 
his first job with SRS, he has honed his skills and grown as an architect 
and manager. Chris is expertly knowledgeable about construction 
materials, methods, systems, and components specific to South Florida. 
He is meticulously detail oriented and coordinates all project elements 
to maintain quality control and a smooth process. He is consistently 
adept at recognizing and servicing a client’s needs, from conceptual 
design to turnkey operation. He is a collaborative professional, working 
with and often supervising the design team. A South Florida native, Chris 
was born in Hollywood and attended St. Thomas Aquinas High School 
in Fort Lauderdale. He lives near the water and enjoys boating and 
aquatic activities of all sorts. With SRS, he has participated in a variety 
of projects throughout South Florida: Mixed-use, academic, municipal, 
commercial, and recreational facilities. 

Education
Bachelor of Science, Architecture  
Florida A&M University

Relevant Experience

Fire Station # 55, Weston, FL

Fire Station # 3, Margate, FL

Fire Station # 70 - Miramar, FL

West Manatee Fire Rescue # 2, Manatee County, FL

Fire Station #101 & EOC, Pembroke Pines, FL

Fire Station # 6, Plantation, FL 

Fire Station # 67, Weston, FL

Fire Station # 78, Tamarac, FL

Fire Station # 79, Pembroke Pines, FL

Fire Station # 99, Pembroke Pines, FL

Dania Beach Fire Station # 1 Addition and Remodel, Dania Beach, FL 

Pembroke Pines Fire Training Facility, Pembroke Pines, FL 

Lauderhill Municipal Complex, Lauderhill, FL 

Lighthouse Point Library, Lighthouse Point, FL 

Village Multipurpose Building, Sunrise, FL 

The Village Community Center, Pembroke Pines, FL 

Paul DeMaio Dania Beach Branch Library, Dania Beach, FL

Hispanic Library & Cultural Center, Broward County, FL 

Pubilc Safety Building, Parkland, FL 

Police Station Renovation and Expansion, Lighthouse Point, FL 

Police Services Center - BSO - Weston, FL 
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SAAD EL-HAGE,  P.E. – Structural Engineer

EDUCATION

California State University 
Masters of Science, Civil Engineering, 1985 
Louisiana State University 
Bachelor of Science, Civil Engineering, 1984 

PROFESSIONAL REGISTRATION

Professional Engineer, Florida, 1989 
Threshold Inspector,   Florida, 1991 

EXPERIENCE AND QUALIFICATIONS

*         Computer programming experience in PCA, MathCad, Enercalc. In-house RAM structural design program. 

*         Experience in private and public sector projects including retail, office buildings, multi-family 
           Municipal, fire station, recreational facilities and school board projects. Design phase and contract administration.

*         Experience with all construction design and building methods for this area. 

*         Experience in Recreation facilities include the Hallandale Cultural and performing Arts Center,  Coconut Creek Lyons/
Johnson Sports Center, Pembroke Shores Park Gymnasium and Sports Complex in Pembroke Pines, Volunteer Park 
Recreation Center in Plantation, Tamarac Community  Center and numerous smaller support buildings for many parks 
throughout Broward County. 

KEY PROJECTS

Parkland Public Safety Building, City of Parkland 
Aventura Police Station Dispatch Reconfiguration 
City of Coconut Creek Public Safety 
Broward Sheriff’s Office Gymnasium at the Public Safety Building 
City of Lighthouse Point Police Station 
Miramar Police Headquarters 
City of Weston Police Services Center, BSO District VIII 
Hollywood Fire Training Station and Fire Fleet Maintenance Building, City of Hollywood 
Fire Station No. 81, City of Weston 
Fire Station No. 67, City of Weston 
Fire Station No. 55, City of Weston 
Seminole Tribe Public Safety Building, Hollywood, FL 
Cooper City Police Headquarters, City of Cooper City 
West District Police Substation, City of Pembroke Pines 
Police Command Post, City of Pembroke Pines 
Police Headquarter Addition & Renovation, City of Pembroke Pines 
West District Police Substation, City of Miramar 
Police Department Expansion and Renovation, City of Plantation 
Police Department Relocation, City of Lighthouse Point 

STRUCTURAL ENGINEER

Exhibit "C" - RFQ P-54-18 and the Consultant's Response
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MEP ENGINEERS

 

 

 
RALPH BAEZA, PE, LEED AP 

Senior Electrical Engineer / Principal 
   
Experience 
Ralph is a registered professional engineer with over twenty-five 
years of experience, in all aspects of electrical engineering, project 
management and design in the building construction industry.  His 
background with engineering systems encompasses high, medium 
and low voltage power, normal and emergency power, lighting, fire 
alarm, telephone, television, public address, security, lighting 
protection, environmental control and building management for 
residential, commercial, institutional and industrial 
buildings.  Ralph works as Senior Electrical Engineer and Project 
Manager leading the staff of engineers and designers by 
conducting design criteria, calculations, system layouts, 
coordination, specifications and construction observation 
Selected relevant projects include: 

City of Miramar Police Headquarters Building, Miramar, 
Florida 
Design criteria for a new headquarters integrated into an existing 
parking garage structure. The new three-story structure will 
provide retail space at the ground floor and police department on 
the second and third floors. 80,000 sf 

City of Miramar Police Substation, Miramar, Florida 
Stand-alone facility with patrol related spaces, short-term holding 
cells, locker room and showers, administration and public spaces. 
9,000 sf 

City of Weston Fire Stations 81, 67 and 55, Weston, Florida 
Renovation of three fire stations with scope of work limited to 
reconfiguring the living quarters located left of the vehicle bays 
and retrofitting the site lighting to LED. Includes a new EMS 
storage room, just behind the dorm room of the apparatus bay. 
Plumbing design for domestic water and sanitary system to 
accommodate architectural modifications.  
 
City of Tamarac Fire Station 78, Tamarac, Florida 
The project consists of a new single-story fire station of 
approximately 7,000 sq ft. The facility includes the required spaces 
to accommodate the living quarters for staff of seven, offices, 
storage rooms, as well as related spaces such as parking lot, 
interior roadways, a fuel station, emergency generator and 
connection to all public utilities. $10 Million / 7,000 sf 
 
City of Palm Beach Gardens Municipal Complex, Palm Beach 
Gardens, Florida 
MEP engineering for the renovation of 26,886 SF of existing 
administrative area and a building expansion for 12,200 SF of the 
City Hall.  Also, the renovation of the Police Department second 
floor and expansion of its ground floor and renovation of the Fire 
Department administrative area for 3,200 sf/$7 million/ 

 

 
  

Education 
Liberty University 

Ph.D., Business Administration in 
Organizational Leadership 

2017 
Universidad Nacional Autonoma de 

Honduras 
B.S., Electrical and Industrial Engineering 

1984 
 

Years of Experience 
TLC: 10 years 
Prior: 25 years 

 
Registrations 

PE FL 42641 
 

Professional Affiliations 
NSPE, Member 
IEEE, Member 

USGBC, Member 
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JORGE E. REYES, PE, LEED AP, CxA 

Senior Mechanical Engineer / Principal 
   

Experience 
Jorge's experience includes the design of several large 
commercial and educational facilities in the United States as well 
as in South America.  He has more than 20 years of experience 
including all phases of mechanical engineering analysis and 
design for HVAC, thermal energy storage systems for all building 
types, and process piping.  Jorge is an energetic leader for the 
mechanical team in TLC's Miami office.  His outgoing personality 
helps him build solid relationships with his clients and colleagues. 
Selected relevant projects include: 

Boynton Beach Police and Fire Department - Phase I, 
Boynton Beach, Florida 
Phase I of the project consists of a 30% Design Package for 
MEPFP and Technology. The Fire Department is a facility 
approximately 12,000 square feet and the Police Department is a 
facility approximately 52,000 square feet. The Phase I services 
include the design package along with cost estimating support to 
the building (HJ High). The FD and PD are a portion of the Town 
Center project for Boynton Beach with a total construction budget 
of $105M. The construction budget for the FD is approximately 
$4M and the construction budget for the PD is approximately 
$15.5M. $19.5 million / 64,000 sf 

City of Coconut Creek Public Works Building, Coconut Creek, 
Florida 
New two-story Public Works administration building includes EOC, 
Dispatch, 911 Call Center and emergency response administrative 
spaces. N+1 systems, standby power for the building and 
sustainable design elements. Relocation and reconnection of site 
infrastructure including fiber optics and data services. Certified 
LEED NC 2009 Silver. $7 million / 22,000 sf 

City of Ft. Lauderdale Fire Station #49, Ft. Lauderdale, Florida 
New three-story fire station consisting of three vehicle bays, 
community center, living quarters, and third level penthouse to 
accommodate electrical utility and generator. $8 million / 12,000 sf 

City of Miami Fire Station #14, Miami, Florida 
Two-story facility includes bays for four trucks, dormitories, offices, 
a recreation room, kitchen, and support spaces. $10 million / 
10,000 sf 

City of Miramar Police Headquarters Building, Miramar, 
Florida 
Design criteria for a new headquarters integrated into an existing 
parking garage structure. The new three-story structure will 
provide retail space at the ground floor and police department on 
the second and third floors. Provided security design for OnSSI 
Occularis CCTV. 80,000 sf Certified LEED NC 2009 Gold. 

 

 

  

Education 
Florida Atlantic University 

B.S., Mechanical Engineering 
1993 

 
Years of Experience 

TLC: 21 years 
Prior: 4 years 

 
Registrations 

PE FL 54904 
 

Certifications 
 
 

Professional Affiliations 
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VINCENT L. MCNISH, PE, LEED AP, CPD, CXA 

Senior Project Engineer / Associate 
   
Experience 
Vincent has 22 years of experience in all phases of mechanical 
engineering analysis and design for HVAC systems for all building 
types including educational, commercial and industrial facilities.  His 
areas of expertise are various types HVAC systems, central cooling 
and heating plants, building pressure and thermal load analysis, 
building energy conservation related to HVAC systems. Plumbing 
experience involves commercial and residential building configurations, 
systems design and code compliance studies. Fire Protection designs 
include wet, dry and pre-action systems experience. Several types of 
hazards occupancies include low and medium high-rise commercial 
and residential buildings. Selected relevant projects include: 

City of Boca Raton Police/Fire Training Facilities, Boca Raton, 
Florida 
Renovations to 116,800 SF facility. Addition of new south training site 
building on 15 acres with a combination of indoor and outdoor training 
venues, administration building, four classrooms, repelling & fire tower, 
two-story, 360º control tower. Training for city employees, basic fire 
academy, highly specialized fire and fire-rescue training, and highly 
specialized police tactical operations training, including SWAT Ops, 
Canine Ops, and Emergency Vehicle Ops/Fire Services Vehicle 
Maintenance Bays. $15 million / 116,800 sf 

City of Miami Fire Station No. 14, Miami, Florida 
Two-story facility includes bays for four trucks, dormitories, offices, a 
recreation room, kitchen and support spaces. $10 million / 10,000 sf 
 
City of Miramar Police Department Logistics Office, Miramar, 
Florida 
New logistics office for the Police Department for the City of Miramar. 
The new facility consists of approximately 7,000 sf and includes utility 
storage vehicle facilities, briefing room, logistics storage, staff locker 
room, showers and restrooms plus other support spaces./7,000 sf 

City of Miramar Police Headquarters Building, Miramar, Florida 
Design criteria for a new headquarters integrated into an existing 
parking garage structure. The new three-story structure will provide 
retail space at the ground floor and police department on the second 
and third floors. 80,000 sf 

City of Miramar Public Safety Building, Miramar, Florida 
The project consists of MEP/FP and Technology design for a new 
public safety complex of approximately 25,000 square feet. The facility 
includes evidence storage, and office areas. 25,000 sf 

 

 

 
  

Education 
Florida International University 
M.S., Mechanical Engineering 

1992 
University of West Indies 

B.S., Mechanical Engineering 
1984 

 
Years of Experience 

TLC: 19 years 
Prior: 8 years 

 
Registrations 

PE FL 53287 
 

Professional Affiliations 
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CIVIL ENGINEER
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LANDSCAPE ARCHITECT
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SURVEYOR
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10. References
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REFERENCES

  

1. Project Name:  West Manatee Fire & Rescue Fire #2
Project Address:  10350 Cortez Road, Bradenton, Fl 34209
Type of Project:  Design/Build Renovation of an 6,586 Sq. Ft. Fire Station
Current Contact Name:  Chief Andy Price (Fire Chief)         
Phone #: 941-741-3900  
Email: andy.price@wmfr.org
*Additional Projects: West Manatee Fire Station No.1 & Fire Administration Building Remodel

2. Project Name:  Miramar Fire Station No. 107
Project Address:  11811 Miramar Parkway, Miramar, FL 33025
Type of Project:   New Build Fire Station (Seeking LEED Silver)
Current Contact Name:  Ms. Bissy Vempala (City Engineer)       
Phone #: 954-602-3320  
Email: bjvempala@ci.miramar.fl.us
*Additional Projects: Fire Station No. 70, Fire Station No. 84 & EOC; Police West Substation &Police 
Department Renovation/ Expansion

3. Project Name:  Pembroke Pines Fire Training Facility
Project Address:  :  1011 SW 208th Avenue, Pembroke Pines, FL 33029
Type of Project:  Design Criteria Package, Construction Documents
Current Contact Name:  Mr. Steve Buckland (Assistant Director of Public Services)       
Phone #: 954-518-9107
Email: sbuckland@ppines.com
*Additional Projects: Fire Station No. 99, 79, 33, 89, 101 & EOC, Police Western Substation & Police 
Department Renovation

4. Project Name:  Weston Fire Station No. 81 Renovation
Project Address: 17350 Royal Palm Boulevard, Weston, FL 33326
Type of Project:  Renovation of an existing Fire Station originally designed by SRS
Current Contact Name:  Ms. Patricia Bates (City Clerk)   
Phone #: 954-385-2000
Email: pbates@westonfl.org
*Additional Projects: Fire Station No. 55, 67 & Renovations; City Hall; Police Services Center & 
Renovation; Public Works/ Fleet Maintainance Facility & Renovation

5. Project Name:  Fire Training, Fire Station and Fire Fleet Maintenance Facility
Project Address:  3400 N 56th Avenue, Hollywood, FL 33021
Type of Project:  New Fire Station, Fire Training Facility w/ Fire Tower & Fire Fleet Maintenance
Current Contact Name:  Bob Wertz (City Engineer/ Project Manager)        
Phone #: 954-921-3992
Email: bwertz@hollywoodfl.org
*Additional Projects: City Hall Improvements, Beach Maintenance Office Facility & Municipal Vehicle 
Wash.
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QUALIFICATION OF BIDDERS FORM

For the City of Pompano Beach, SRS has recently worked on the Design for Charlotte Burrie Civic Center and 
Improvements to Emma Lou Olson Civic Center. In February, 2008 under the Firm Name ‘Cubellis’ - SRS performed 
an exisitng building diagnostics on Fire Station No. 61 - Merrill Romanik was the Project Manager.
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11. Office Locations

11
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Synalovski Romanik Saye, LLC

City of Pompano Beach

Travel Distance : 15 Miles    Travel Time : 17 Minutes

1800 Eller Drive, Suite 500
Fort Lauderdale, FL 33316
15 Professional & 3 Administrative

TLC, Engineering for Architecture
800 Fairway Drive, #250
Deerfield Beach, FL 33441
MEP & Fire Engineeirng

Keith & Associates
301 East Atlantic Boulevard
Pompano Beach, FL 33060
Civil Engineering, Landscape Architecture 
& Surveying

Saad El-Hage Consulting Engineers
5601 Powerline Road
Fort Lauderdale, FL 33309
Stuctural Engineering

100 West Atlantic Boulevard
Pompano Beach, FL 33060

OFFICE LOCATIONS

Prime

Sub-Consultants

City of Pompano Beach

SRS
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12. Local Business
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EXHIBIT A
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EXHIBIT B
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EXHIBIT C
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EXHIBIT D
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13. Minority Business 
        Enterprises

13
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EXHIBIT I

Exhibit "C" - RFQ P-54-18 and the Consultant's Response



96

M
in

or
ity

 B
us

in
es

s C
er

tif
ica

tio
n

SY
NA

LO
VS

KI
 R

OM
AN

IK
 S

AY
E,

 L
LC

06
/2

1/
20

17
06

/2
1/

20
19

 SRS MINORITY CERTIFICATION

Exhibit "C" - RFQ P-54-18 and the Consultant's Response



97

14. Litigation

14
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SRS LITIGATION STATEMENT

SYNALOVSKI ROMANIK SAYE, LLC affirms that at this time has no current proceedings; no outstanding judgments 
and no pending investigations. There are no lawsuits, actions or administrative, arbitration or other proceedings or 
governmental investigations pending or threatened against or relating to the Firm or the Firm’s properties or business. 
The Firm has not entered into or been subject to any consent decree, compliance order, or administrative order 
with respect to any property owned, operated, leased, or used by the Firm. The Firm has not received any request 
for information, notice, demand letter, administrative inquiry, or formal or informal complaint or claim with respect 
to any property owned, operated, leased, or used by the Firm for its clients or any facilities or operations thereon.
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15. City Forms
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TIER 1 & TIER 2 LOCAL VENDOR
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ACKNOWLEDGEMENT OF ADDENDA 

SRS acknowledges the receipt of Addenda 1- 6 for RFQ P-54-18
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EXHIBIT A

Exhibit "C" - RFQ P-54-18 and the Consultant's Response



104

EXHIBIT B
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EXHIBIT C
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EXHIBIT D
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EXHIBIT I
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Synalovskiromaniksaye
Architecture ■ Planning ■ Interior Design

1800 Eller Drive, Suite 500 ■ Fort Lauderdale, FL 33316
T - 954.961.6806 ■ F - 954.961.6807 ■ www.synalovski.com
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