

Loc 4,7,8,9: Install 1 Holophane Teardrop fixture on existing distribution pole. (Loc 8 and 9 are slightly to the East in the field)
Loc 1 to 3,12,13: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole. (existing poles at loc 12 and 13
will be replaced)


Loc 5,6,11: install Holophane Teardrop fixture on new in-line distribution pole 45/3H. (attach primary wires)

Sales Rep: Franc Arbide

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

Customer responsible for any restoration required. All handholes to be 17"unless noted.

E-2 E-1 E-3 E-4 E-21 E-5 E-7 E-6 E-8 E-9 E-10 E-12 E-13 E-14 E-15 E-16 E-18 E-17 E-19 E-20



E-2

E-3

E-10

E-14

E-18

E-7

E-4

E-15

E-1

E-21

E-9

E-13

E-17

E-20

E-6

E-5

E-8


Loc 15,25,26: Install 1 Holophane Teardrop fixture on existing distribution pole. New anchor at loc 26.

Loc 17 to 24,27,28: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

Loc 16: install Holophane Teardrop fixture on new in-line distribution pole 45/3H. (attached primary wire, 1 PH)

Loc 25.5: Install in-line distribution pole 45/3H, only secondary framing required.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG. Customer responsible for any restoration required. All handholes to be 17" unless noted.



Loc 31,32,36,51,54,58,: Install 1 Holophane Teardrop fixture on existing distribution pole.

Loc 29,30,33-35,37,38,39,40,43-50,52,53.59-61: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.


Loc 41,42,57: install Holophane Teardrop fixture on new in-line distribution pole 45/3H. (only sec wire for loc 57)


Loc 61.5: Install in-line distribution pole 45/3H, only secondary framing required.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

Customer responsible for any restoration required. All handholes to be 17"unless noted.

E-1	E-1 E-21	E-2 E-3 E-6 E-	E-4
E-8	E-9	E-10	E-11
E-12	E-13	E-14	E-15
E-16	E-17	E-18	
E-19	E-20		






Loc 75,81,82, ;: Install 1 Holophane Teardrop fixture on existing distribution pole.


Loc 62 to 72,74,76 to 80,83,84: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

Loc 73: install Holophane Teardrop fixture on new in-line distribution pole 45/3H, attach secondary and span guy.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.





Loc 93: Install 1 Holophane Teardrop fixture on existing distribution pole.


Loc 85 to 91: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

Loc 92 install Holophane Teardrop fixture on new in-line distribution pole 45/3H, include primary framing.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.

7 3 2 E-1/1	E1	E-2	
	E-21	E-3	E-4
E	-5 F	E-6	7
E-8	E-9	E-10	E-11
E-12	E-13	E-14	E-15
E-16	E-17	E-18	
E-19	E-20		





Loc 94: Install 1 Holophane Teardrop fixture on existing distribution pole.

Loc 95 to 104, 106 to 116: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.


Loc 105: install Holophane Teardrop fixture on new in-line distribution pole 45/3H, include primary framing.


Loc 107.5,112.5: install 1PH 25 KVA OHTX 120/240V.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.

E-1	E-1 E-21	E-2 E-3	E-4 7
E-8	E-9	E-10	E-11
E-12	E-13	E-14	E-15
E-16	E-17	E-18	
E-19	E-20		






Loc 117 to 132: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

Loc 133,134: install Holophane Teardrop fixture on new in-line distribution pole 45/3H, include primary framing.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.



E-2 E-1 E-3 E-4 E-21 E-5 E-6 E-7 E-8 E-9 E-10 E-12 E-13 E-15 E-16 E-18 E-17 E-19


Construction Notes: (FPL contractor installing conduit)

1

Loc 135 to 158: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole. Loc 146.5: install 1PH 25 KVA OHTX 120/240V.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.






Loc 159 to 182: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.








Loc 183 to 207: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.







Loc 208 to 215,217,219,220: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

Loc 216: Install 1 Holophane Teardrop fixture on existing distribution pole


Loc 212.5 : Install 1PH OHTX KVA 120/240V


Loc 218: install Holophane Teardrop fixture on new in-line distribution pole 45/3H, include primary framing.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.

E-1	E-1 E-21	E-2	E-4
E.	-5 P. E	E-6	
E-8	E-9	E-10	E-11
E-12	E-13	E-14	E-15
E-16	E-17	E-18	
E-19	E-20		






Loc 221 to 244: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.






Loc 245 to 271: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole. Loc 246.5, 255.5: Install 1PH 25KVA OHTX KVA 120/240V

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.







Loc 272 TO 298: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.







Loc 299 to 307: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole. Loc 304.5: Install 1PH 25KVA OHTX KVA 120/240V

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.







Loc 308 to 331: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole. Loc 306.5, 314.5: Install 1PH 25KVA OHTX KVA 120/240V

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.







Loc 332 to 357: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.





Loc 358 to 378: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

Loc 358.5 : Install 1PH 25KVA OHTX KVA 120/240V

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.





E-1	E-1 E-21	E-2	E-4
E		E-6	7
E-8	E-9	E-10	E-11
E-12	E-13	E-14	E-15
E-16	E-17	E-18	
E-19	E-20		

Loc 372,373: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.





Loc 381 to 393: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.

Loc 394 to 396: Install 1 Holophane Teardrop fixture on existing distribution pole.

Loc 397: install Holophane Teardrop fixture on new in-line distribution pole 45/3H. (include primary framing)

FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.

- Customer responsible for any restoration required. All handholes to be 17"unless noted.







Loc 398 to 400: Install 1 Holophane Teardrop fixture on new SL Octagonal concrete pole.


Staking details on page 14.


FPL contractor to install 2" flex pipe with 24" minimum cover as shown in the drawing. FPL contractor installing handholes and staking locations of the poles. Poles on this page to be installed in front of the side, in the R/w, at around 10ft from the EOP. Stake locations of the poles by the property lines where applicable or in the most convenient area when the poles are in front of houses. FPL to install OH #6DPX spans as shown in the sketch and to pull 1/0 TPX UG.


- Customer responsible for any restoration required. All handholes to be 17"unless noted.















TYPICAL ROADWAY SECTION(GRASS AND SIDEWALK ON BOTH SIDES) NOT TO SCALE

6' OFFSET GRASS 20' ROADWAY GRASS

AND POLE DETAIL

TYPICAL ROADWAY SECTION(NO SIDEWALK ON BOTH SIDES)

NOT TO SCALE (THIS DETAIL IS APPLICABLE TO ALL OTHER STREETS WITHOUT SIDEWALK EXCEPT NW 24th AVENUE)



TYPICAL ROADWAY SECTION(NO SIDEWALK ON BOTH SIDES)

NOT TO SCALE (THIS DETAIL IS APPLICABLE TO NW 24th AVENUE)



