



City of Pompano Beach  
Emergency and On Call Utility Repair Services  
P-27-19  
June 13, 2019

# TABLE OF CONTENTS

Letter of Transmittal.....	Page 2 - 4
Fees & Costs.....	Page 5 - 12
Local Businesses.....	Page 13 - 20
Litigation.....	Page 21 - 22
City Forms.....	Page 23 - 24
Qualifications.....	Page 25 - 62

# **LETTER OF TRANSMITTAL**



## ENGINEERING CONTRACTORS

3460 S.W. 11<sup>th</sup> Street  
Deerfield Beach, Florida 33442

Phone: (954) 427-0230  
Fax: (954) 427-8133

---

June 13, 2019

City of Pompano Beach  
Attention: Purchasing Office  
1190 NE 3<sup>rd</sup> Avenue, Building C  
Pompano Beach, Florida 33060

**RE: RFP # P-27-19 – Emergency On-Call Utility Repair Services.**

Dear Selection Committee Members:

In response to the subject Request for Proposals, **Man-Con, Incorporated** is pleased to provide this submittal for your consideration. We believe our company, together with our local subcontractors and suppliers can best provide the City with quality and timely on-call services at an economical cost.

Founded by Guy and Jeff Mancini, Man-Con is a second-generation underground construction company specializing in new utility and drainage projects, including repair and replacement of existing systems. Man-Con, Inc. was formed in 1985 and has completed more than 400 sizable projects throughout Broward, Palm Beach, and Miami-Dade counties since our inception. This work history includes completion of \$229MM within Broward County municipalities alone, a testament to our knowledge and experience with local geotechnical complexities and ability to perform in local conditions. A significant portion of this work experience has been performed within and for the City of Pompano Beach and nearby coastal municipalities.

Notable projects include our having performed twelve segments of the Waterworks 2011 project for the City of Fort Lauderdale totaling \$50.65MM of work value within a 24-month span utilizing most of the same personnel as proposed for the City's on call projects. In addition, our company has performed \$72 MM work value of the Broward County Neighborhood Improvement Program projects since the year 2000. Features of Neighborhood Improvement Projects carry a wide range of work including sanitary sewer replacement with connection of existing residences to the new system, drainage pipe and structures, horizontal directional drills in major roadways, slip-lining of existing drainage pipe, new water mains, grout abandonment of existing water mains, connection of residences and businesses to new water main, force mains, lift stations, abandonment and demolition of existing lift stations, demolition of concrete and pavement, installation of new concrete sidewalk, type "F" curbs, driveways, construction of new roadway subgrade, base and asphalt pavement, signage and pavement markings, tree relocation, new trees and landscape features, swale sodding

and irrigation. The majority of our projects exceed the criteria and complexities set forth in this RFP and all of our projects have been completed ahead of schedule.

We have contracts and perform emergency repairs for Broward County Water & Wastewater Engineering Division, Miami-Dade Water & Sewer, City of Hollywood, City of Deerfield Beach, City of Fort Lauderdale, City of Delray Beach, Town of Highland Beach, City of Boynton Beach, City of West Palm Beach, City of Fort Pierce and Seminole Indian Tribe. We have relationships with Miami-Dade and Broward County to avail ourselves to PCCP shorts and closures unavailable through normal water and sewer supply houses and have 24-hour access to both of the large supply houses, Core & Main and Ferguson Enterprises. Emergency conditions sometimes require special fabrication of custom temporary sleeves and fittings that we can immediately have produced through our local fabricator, Turner Environmental in Deerfield Beach.

It is the understanding of our firm that the City seeks a maximum of two (2) qualified firms to demonstrate specific experience in utility system general repairs and emergency services. The contractor must furnish, install and provide all labor and materials to complete repairs to the City's Water Distribution, Wastewater Collection and Storm Water Systems and generally consist of, but are not limited to, furnishing and installing various sizes of C-900 PVC pipe for gravity sewer main; ductile iron pipe, HDPE pipe and PCCP for force main and water distribution lines; various types of pipe for storm water conveyance; and concrete structures for the wastewater and storm water systems. Set up and monitoring of bypass pumping; dewatering systems; and restoration related to landscaping, asphalt and concrete work may also be required as needed. The work will be performed at various locations throughout the City of Pompano Beach and surrounding service areas. The scopes of work will be performed on an "as needed basis" based on the established bid pricing and individual purchase orders will be issued by the City as required.

Man Con, Incorporated, its suppliers and subcontractors are thoroughly familiar with city standards and are willing to accept the modification, replacement or creation of new technical specifications and engineering standards as deemed necessary at the City's sole discretion.

Our firm expresses a positive commitment to provide the services described within this RFP. Persons authorized to make representations for our firm and contact information is stated as follows:

Jeffrey J. Mancini – President, 954-275-1821, email: [JeffM@Mancon.ws](mailto:JeffM@Mancon.ws)

Anthony J. Mancini – Vice President, 561-866-0490, email [AnthonyM@Mancon.ws](mailto:AnthonyM@Mancon.ws)

Office Address: 3460 SW 11<sup>th</sup> Street, Deerfield Beach, FL 33442

We thank you for your consideration of our proposal and look forward to working with and completing another successful project for the City of Pompano Beach and its constituents.

Sincerely,

**MAN-CON, INCORPORATED**

Jeffrey J. Mancini - President

# **FEES & COSTS**



## **Fees and Costs:**

**Water Main System Repair**– A typical water main requiring repair within the City system will vary in cost depending on such unknowns as the size of the main, the type of main material and the location of such repair. For the purpose of this submittal, we have provided an accounting of the estimated number of expected work hours for our qualified staff and equipment, together with materials for an 8-inch diameter emergency water main repair within a typical residential neighborhood. The sequence will remain the same regardless of the size for any small diameter (4”-24”) main. Material costs will be commensurate with the size of the main being repaired.

Larger water main repairs on either DIP or PCCP materials will require more time for materials procurement since they can rarely be obtained at the local supply houses. We have relationships with Miami-Dade and Broward County to avail ourselves to PCCP shorts and closures unavailable through normal water and sewer supply houses and have 24-hour access to both of the large supply houses, Core & Main and Ferguson Enterprises. Temporary repair clamps or sleeves will be put in place until permanent materials can be delivered to the project site. Temporary repair clamps or sleeves may be obtained from a pipe supply house or manufactured by our local fabricator, Turner Environmental in Deerfield Beach.

**Sanitary Sewer System Repair**- A typical sewer main requiring repair within the City system will vary in cost depending on such unknowns as the size of the main, the depth to invert, dewatering needs and the location of such repair. For the purpose of this submittal, we have provided an accounting of the estimated number of expected work hours for our qualified staff and equipment, together with materials for an 8-inch diameter emergency sewer main repair requiring well-point dewatering, a sewer by-pass system and being located within a typical residential neighborhood. The sequence will remain the same regardless of the size for any sewer repair however the sequence durations will change due to the variables. Material costs will be commensurate with the size of the main being repaired. Pre-cast manhole components are available within one day if the repair involves an existing structure.

**Storm Water System Repair** - A typical storm sewer main requiring repair within the City system will vary in cost depending on such unknowns as the size and type of the main, the depth to invert, dewatering needs and the location of such repair. For the purpose of this submittal, we have provided an accounting of the estimated number of expected work hours for our qualified staff and equipment, together with materials for a 15-inch diameter RCP main repair at a shallow depth, plugging of the existing system during the repair and being located within a typical residential neighborhood. The sequence will remain the same regardless of the size for any drainage repair however the sequence durations will change due to the variables. Material costs will be commensurate with the size of the main being repaired. Pre-cast manhole and inlet components are available within one day if the repair involves an existing structure.

DATE:	6/13/2019
DATE & TIME OF OCCURRENCE:	TBD
LOCATION:	Project Limits
DESCRIPTION:	Water Main Repair (Assume 8" Diameter)
NARRATIVE:	<p>Man Con, Inc. Project Manager and Superintendent will appear on site within four (4) hours to make an assessment of the efforts required to execute the repair, including pot-hole, GPR. Once a determination has been made, coordinate MOT &amp; maintenance of existing flows with City staff including shut-downs, repair existig water main, temporary restore followed by permanent restoration of all effected surfaces.</p> <p>The following is an accounting of estimated number of expected work hours for each qualified staff.</p>
PROJECT:	City of Pompano Beach On-Call Utility Repair Services
MAN-CON JOB NO.	

Emergency Mobilization (Less Than 48 Hours)	\$	5,000.00	\$	5,000.00
Standard Mobilization (Within 2 Weeks)	\$	2,500.00		

LABOR (Includes Labor Burden)	QNTY	UNIT		COST		TOTAL
Project Manager	1.00	9.50	Hrs. @	\$	145.00	\$ 1,377.50
Superintendent	1.00	15.00	Hrs. @	\$	127.00	\$ 1,905.00
Working Foreman	1.00	15.00	Hrs. @	\$	109.00	\$ 1,635.00
Operator	2.00	15.00	Hrs. @	\$	45.00	\$ 1,350.00
Driver	1.00	15.00	Hrs. @	\$	33.00	\$ 495.00
Driver (Lowboy)	0.00	0.00	Hrs. @	\$	33.00	\$ -
Pipe Layer	2.00	15.00	Hrs. @	\$	36.00	\$ 1,080.00
Skilled Laborer	3.00	15.00	Hrs. @	\$	27.00	\$ 1,215.00
Laborer	0.00	0.00	Hrs. @	\$	24.00	\$ -
Flagman	0.00	0.00	Hrs. @	\$	24.00	\$ -
Diver	0.00	0.00	Hrs. @	\$	136.00	\$ -
					Subtotal:	\$ 9,057.50
	15.00%				Profit	\$ 1,358.63
					TOTAL LABOR:	\$ 10,416.13
EQUIPMENT (Includes Fuel, Oil, Grease, Maintenance)	QNTY	UNIT		COST		TOTAL
<b>TRUCKS</b>						
Truck Tractor	0	0.00	Hrs. @	\$	93.75	\$ -
Tool Truck	1	15.00	Hrs. @	\$	56.25	\$ 843.75
Tool Truck	1	15.00	Hrs. @	\$	56.25	\$ 843.75
Flat-Bed	0	0.00	Hrs. @	\$	41.25	\$ -
Dump Truck	1	15.00	Hrs. @	\$	76.50	\$ 1,147.50
Water Truck	1	15.00	Hrs. @	\$	73.50	\$ 1,102.50
3 Axle Tag-A-Long Trailer	0	0.00	Hrs. @	\$	18.00	\$ -
Utility Trailer	0	0.00	Hrs. @	\$	13.50	\$ -
Low Boy Trailer	0	0.00	Hrs. @	\$	93.75	\$ -
<b>BACKHOES</b>						
CAT 215	0	0.00	Hrs. @	\$	73.50	\$ -
CAT 325	0	0.00	Hrs. @	\$	89.25	\$ -
Komatsu 138	0	0.00	Hrs. @	\$	104.25	\$ -
Komatsu 308	1	15.00	Hrs. @	\$	144.00	\$ 2,160.00
John Deere 792	0	0.00	Hrs. @	\$	83.25	\$ -
CAT 305.5E CR	0	0.00	Hrs. @	\$	41.25	\$ -
CAT 311	0	0.00	Hrs. @	\$	39.75	\$ -
CAT 345	0	0.00	Hrs. @	\$	207.00	\$ -
CAT 336	0	0.00	Hrs. @	\$	189.75	\$ -
CAT 416	0	0.00	Hrs. @	\$	41.25	\$ -
CAT 426	1	15.00	Hrs. @	\$	52.50	\$ 787.50
CAT 430	0	0.00	Hrs. @	\$	60.00	\$ -
<b>BACKHOES BUCKETS (SPECIALTY)</b>						
Ditching Bucket	0	0.00		\$	-	\$ -
Rock Bucket	0	0.00	Hrs. @	\$	3.75	\$ -
Mass Bucket	0	0.00	Hrs. @	\$	5.25	\$ -
<b>LOADERS</b>						
CAT 928 w/bucket	0	0.00	Hrs. @	\$	50.25	\$ -
CAT 936 w/bucket	1	15.00	Hrs. @	\$	55.50	\$ 832.50
CAT 938 w/bucket	0	0.00	Hrs. @	\$	69.00	\$ -
CAT 299 Skid Steer	0	0.00	Hrs. @	\$	33.75	\$ -
<b>GRADERS</b>						
CAT 12G	0	0.00	Hrs. @	\$	150.00	\$ -
Mitsubishi Road Grader	0	0.00	Hrs. @	\$	112.50	\$ -
<b>DOZER</b>						
John Deere 450G-LGP	0	0.00	Hrs. @	\$	48.75	\$ -
<b>ROLLER</b>						
CASE 252 Roller	1	15.00	Hrs. @	\$	67.50	\$ 1,012.50
Ingram 12 Ton Roller	0	0.00	Hrs. @	\$	86.25	\$ -
CA 15 Dynapac Roller	0	0.00	Hrs. @	\$	51.00	\$ -
CC 102 Dynapac Roller	0	0.00	Hrs. @	\$	48.75	\$ -
<b>TRACTORS</b>						
Massey Ferg. 240 w/ broom & gill bld	1	15.00	Hrs. @	\$	26.25	\$ 393.75
Ford Tractor	0	0.00	Hrs. @	\$	26.25	\$ -
Ford Tractor 6610	0	0.00	Hrs. @	\$	26.25	\$ -
Massey Ferg. 253 w/ broom & Box Bld	0	0.00	Hrs. @	\$	26.25	\$ -
<b>COMPACTORS</b>						
Wacker W1-185	0	0.00	Hrs. @	\$	9.00	\$ -
Wacker VPG-60R	0	0.00	Hrs. @	\$	10.50	\$ -
Wacker BPU-3345R	1	15.00	Hrs. @	\$	27.75	\$ 416.25
Mikasa Plate Compactor	0	0.00	Hrs. @	\$	13.50	\$ -
<b>PUMPS</b>						
Test Pressure Pump	0	0.00	Hrs. @	\$	9.75	\$ -
3" Trash Pump	0	0.00	Hrs. @	\$	10.50	\$ -
2" Trash Pump	0	0.00	Hrs. @	\$	8.25	\$ -
3" Diaphragm Pump	1	15.00	Hrs. @	\$	22.50	\$ 337.50
10" Wellpoint Pump(w/ 400' of Appurt.)	0	0.00	Hrs. @	\$	91.50	\$ -



Jet Pump	0	0.00	Hrs. @	\$	31.50	\$	-
6" Trash Pump	0	0.00	Hrs. @	\$	33.00	\$	-
<b>COMPRESSORS</b>				\$	-	\$	-
Air Compressor 100CFM	0	0.00	Hrs. @	\$	20.25	\$	-
Air Compressor 180CFM	0	0.00	Hrs. @	\$	26.25	\$	-
Dive Air Compressor	0	0.00	Hrs. @	\$	12.75	\$	-
<b>SAWS</b>				\$	-	\$	-
12" Pipe Saws	0	0.00	Hrs. @	\$	3.75	\$	-
14" Pipe Saws	2	15.00	Hrs. @	\$	3.75	\$	112.50
<b>WELDER</b>				\$	-	\$	-
Welder 200Amp	0	0.00	Hrs. @	\$	9.00	\$	-
Welder 400Amp	0	0.00	Hrs. @	\$	13.50	\$	-
<b>TRENCH SHEILDS</b>				\$	-	\$	-
6' Trench Box	0	0.00	Hrs. @	\$	9.00	\$	-
8' Trench Box	0	0.00	Hrs. @	\$	11.25	\$	-
12' Trench Box	0	0.00	Hrs. @	\$	17.25	\$	-
Rock Box	0	0.00	Hrs. @	\$	3.00	\$	-
16 x 8 Road Plates	2	15.00	Hrs. @	\$	1.50	\$	45.00
<b>MISC.</b>				\$	-	\$	-
MOT	0	0.00	Hrs. @	\$	33.75	\$	-
Asphalt Zipper	0	0.00	Hrs. @	\$	54.75	\$	-
Jack Hammer	0	0.00	Hrs. @	\$	5.25	\$	-
Pipe Laser	0	0.00	Hrs. @	\$	6.75	\$	-
Concrete Mixer	0	0.00	Hrs. @	\$	18.00	\$	-
Pressure Washer	0	0.00	Hrs. @	\$	6.75	\$	-
Light Tower	0	0.00	Hrs. @	\$	18.75	\$	-
					Subtotal:	\$	10,035.00
					15.00%	Profit	\$ 1,505.25
					TOTAL EQUIPMENT: \$ 11,540.25		
<b>MATERIAL</b>	<b>DESCRIPTION</b>	<b>QNTY</b>	<b>UNIT</b>	<b>COST/UNIT</b>	<b>TOTAL</b>		
Pipe & Repair Fittings		1	LS	\$ 1,600.00	\$	1,600.00	
Asphalt, Lime Rock, Bedding		1	LS	\$ 1,000.00	\$	1,000.00	
					\$	-	
					\$	-	
					Net Amount:	\$ 2,600.00	
					7.00%	Sales Tax: \$ 182.00	
					Subtotal:	\$ 2,782.00	
					15.00%	Profit: \$ 417.30	
					TOTAL MATERIAL: \$ 3,199.30		
<b>SUBCONTRACTOR</b>	<b>DESCRIPTION</b>	<b>QNTY</b>	<b>UNIT</b>	<b>COST</b>	<b>TOTAL</b>		
					\$	-	
					\$	-	
					\$	-	
					\$	-	
					Subtotal:	\$ -	
					15.00%	Profit \$ -	
					TOTAL SUBS: \$ -		
					<b>DESCRIPTION</b>	<b>TOTAL</b>	
<b>Chronology:</b> MCI PM and Superintendent visit site for assessment and plan approach Investigate source and breadth of main repair via pot-hole & GPR Mobilize required equipment and materials to site Coordinate emergency shut-down of breached water main with City staff Excavate and make repair to breached main Temporary restoration to allow resumed traffic Permanent restoration of all surfaces disturbed	Hours	MOBILIZATION				\$ 5,000.00	
	2.00	TOTAL LABOR				\$ 10,416.13	
	2.00	TOTAL EQUIPMENT				\$ 11,540.25	
	See Mob Cost	TOTAL MATERIAL				\$ 3,199.30	
		TOTAL SUBS				\$ -	
	1.00	SUB-TOTAL COST				\$ 30,155.68	
	4.00						
	2.00						
	4.00						
	15.00						
					TOTAL COST	\$ 30,155.68	
					TOTAL DAYS	\$ 1.88	

DATE:	6/13/2019
DATE & TIME OF OCCURRENCE:	TBD
LOCATION:	Project Limits
DESCRIPTION:	Sanitary Sewer Main Repair (Assume 8" Diameter)
NARRATIVE:	<p>Man Con, Inc. Project Manager and Superintendent will appear on site within four (4) hours to make an assessment of the efforts required to execute the repair, including pot-hole, GPR. Once a determination has been made, coordinate MOT &amp; system by-pass with City staff, repair existing sewer main, temporary restore followed by permanent restoration of all effected surfaces.</p> <p>The following is an accounting of estimated number of expected work hours for each qualified staff.</p>
PROJECT:	City of Pompano Beach On-Call Utility Repair Services
MAN-CON JOB NO.	

Emergency Mobilization (Less Than 48 Hours)	\$	5,000.00	\$	5,000.00
Standard Mobilization (Within 2 Weeks)	\$	2,500.00		

LABOR (Includes Labor Burden)	QNTY	UNIT		COST	TOTAL
Project Manager	1.00	14.00	Hrs. @	\$ 145.00	\$ 2,030.00
Superintendent	1.00	24.00	Hrs. @	\$ 127.00	\$ 3,048.00
Working Foreman	1.00	24.00	Hrs. @	\$ 109.00	\$ 2,616.00
Operator	2.00	24.00	Hrs. @	\$ 45.00	\$ 2,160.00
Driver	1.00	24.00	Hrs. @	\$ 33.00	\$ 792.00
Driver (Lowboy)	0.00	0.00	Hrs. @	\$ 33.00	\$ -
Pipe Layer	2.00	24.00	Hrs. @	\$ 36.00	\$ 1,728.00
Skilled Laborer	3.00	24.00	Hrs. @	\$ 27.00	\$ 1,944.00
Laborer	0.00	0.00	Hrs. @	\$ 24.00	\$ -
Flagman	0.00	0.00	Hrs. @	\$ 24.00	\$ -
Diver	0.00	0.00	Hrs. @	\$ 136.00	\$ -
				Subtotal:	\$ 14,318.00
	15.00%			Profit	\$ 2,147.70
				TOTAL LABOR:	\$ 16,465.70
EQUIPMENT (Includes Fuel, Oil, Grease, Maintenance)	QNTY	UNIT		COST	TOTAL
<b>TRUCKS</b>					
Truck Tractor	0	0.00	Hrs. @	\$ 93.75	\$ -
Tool Truck	1	24.00	Hrs. @	\$ 56.25	\$ 1,350.00
Tool Truck	1	24.00	Hrs. @	\$ 56.25	\$ 1,350.00
Flat-Bed	0	0.00	Hrs. @	\$ 41.25	\$ -
Dump Truck	1	24.00	Hrs. @	\$ 76.50	\$ 1,836.00
Water Truck	1	24.00	Hrs. @	\$ 73.50	\$ 1,764.00
3 Axle Tag-A-Long Trailer	0	0.00	Hrs. @	\$ 18.00	\$ -
Utility Trailer	0	0.00	Hrs. @	\$ 13.50	\$ -
Low Boy Trailer	0	0.00	Hrs. @	\$ 93.75	\$ -
<b>BACKHOES</b>					
CAT 215	0	0.00	Hrs. @	\$ 73.50	\$ -
CAT 325	0	0.00	Hrs. @	\$ 89.25	\$ -
Komatsu 138	0	0.00	Hrs. @	\$ 104.25	\$ -
Komatsu 308	1	24.00	Hrs. @	\$ 144.00	\$ 3,456.00
John Deere 792	0	0.00	Hrs. @	\$ 83.25	\$ -
CAT 305.5E CR	0	0.00	Hrs. @	\$ 41.25	\$ -
CAT 311	0	0.00	Hrs. @	\$ 39.75	\$ -
CAT 345	0	0.00	Hrs. @	\$ 207.00	\$ -
CAT 336	0	0.00	Hrs. @	\$ 189.75	\$ -
CAT 416	0	0.00	Hrs. @	\$ 41.25	\$ -
CAT 426	1	24.00	Hrs. @	\$ 52.50	\$ 1,260.00
CAT 430	0	0.00	Hrs. @	\$ 60.00	\$ -
<b>BACKHOES BUCKETS (SPECIALTY)</b>					
Ditching Bucket	0	0.00		\$ -	\$ -
Rock Bucket	0	0.00	Hrs. @	\$ 3.75	\$ -
Mass Bucket	0	0.00	Hrs. @	\$ 5.25	\$ -
	0	0.00	Hrs. @	\$ 6.00	\$ -
<b>LOADERS</b>					
CAT 928 w/bucket	0	0.00	Hrs. @	\$ 50.25	\$ -
CAT 936 w/bucket	1	24.00	Hrs. @	\$ 55.50	\$ 1,332.00
CAT 938 w/bucket	0	0.00	Hrs. @	\$ 69.00	\$ -
CAT 299 Skid Steer	0	0.00	Hrs. @	\$ 33.75	\$ -
<b>GRADERS</b>					
CAT 12G	0	0.00	Hrs. @	\$ 150.00	\$ -
Mitsubishi Road Grader	0	0.00	Hrs. @	\$ 112.50	\$ -
<b>DOZER</b>					
John Deere 450G-LGP	0	0.00	Hrs. @	\$ 48.75	\$ -
<b>ROLLER</b>					
CASE 252 Roller	1	24.00	Hrs. @	\$ 67.50	\$ 1,620.00
Ingram 12 Ton Roller	0	0.00	Hrs. @	\$ 86.25	\$ -
CA 15 Dynapac Roller	0	0.00	Hrs. @	\$ 51.00	\$ -
CC 102 Dynapac Roller	0	0.00	Hrs. @	\$ 48.75	\$ -
<b>TRACTORS</b>					
Massey Ferg. 240 w/ broom & gill bld	1	24.00	Hrs. @	\$ 26.25	\$ 630.00
Ford Tractor	0	0.00	Hrs. @	\$ 26.25	\$ -
Ford Tractor 6610	0	0.00	Hrs. @	\$ 26.25	\$ -
Massey Ferg. 253 w/ broom & Box Bld	0	0.00	Hrs. @	\$ 26.25	\$ -
<b>COMPACTORS</b>					
Wacker W1-185	0	0.00	Hrs. @	\$ 9.00	\$ -
Wacker VPG-60R	0	0.00	Hrs. @	\$ 10.50	\$ -
Wacker BPU-3345R	1	24.00	Hrs. @	\$ 27.75	\$ 666.00
Mikasa Plate Compactor	0	0.00	Hrs. @	\$ 13.50	\$ -
<b>PUMPS</b>					
Test Pressure Pump	0	0.00	Hrs. @	\$ 9.75	\$ -
3" Trash Pump	0	0.00	Hrs. @	\$ 10.50	\$ -
2" Trash Pump	0	0.00	Hrs. @	\$ 8.25	\$ -
3" Diaphragm Pump	1	24.00	Hrs. @	\$ 22.50	\$ 540.00
10" Wellpoint Pump(w/ 400' of Appurt.)	1	24.00	Hrs. @	\$ 91.50	\$ 2,196.00

Jet Pump	0	0.00	Hrs. @	\$	31.50	\$	-
6" Trash Pump	1	24.00	Hrs. @	\$	33.00	\$	792.00
<b>COMPRESSORS</b>				\$	-	\$	-
Air Compressor 100CFM	0	0.00	Hrs. @	\$	20.25	\$	-
Air Compressor 180CFM	0	0.00	Hrs. @	\$	26.25	\$	-
Dive Air Compressor	0	0.00	Hrs. @	\$	12.75	\$	-
<b>SAWS</b>				\$	-	\$	-
12" Pipe Saws	0	0.00	Hrs. @	\$	3.75	\$	-
14" Pipe Saws	2	24.00	Hrs. @	\$	3.75	\$	180.00
<b>WELDER</b>				\$	-	\$	-
Welder 200Amp	0	0.00	Hrs. @	\$	9.00	\$	-
Welder 400Amp	0	0.00	Hrs. @	\$	13.50	\$	-
<b>TRENCH SHEILDS</b>				\$	-	\$	-
6' Trench Box	0	0.00	Hrs. @	\$	9.00	\$	-
8' Trench Box	0	0.00	Hrs. @	\$	11.25	\$	-
12' Trench Box	0	0.00	Hrs. @	\$	17.25	\$	-
Rock Box	0	0.00	Hrs. @	\$	3.00	\$	-
16 x 8 Road Plates	2	24.00	Hrs. @	\$	1.50	\$	72.00
<b>MISC.</b>				\$	-	\$	-
MOT	0	0.00	Hrs. @	\$	33.75	\$	-
Asphalt Zipper	0	0.00	Hrs. @	\$	54.75	\$	-
Jack Hammer	0	0.00	Hrs. @	\$	5.25	\$	-
Pipe Laser	0	0.00	Hrs. @	\$	6.75	\$	-
Concrete Mixer	0	0.00	Hrs. @	\$	18.00	\$	-
Pressure Washer	0	0.00	Hrs. @	\$	6.75	\$	-
Light Tower	0	0.00	Hrs. @	\$	18.75	\$	-
						Subtotal:	\$ 19,044.00
		15.00%				Profit	\$ 2,856.60
						TOTAL EQUIPMENT:	\$ 21,900.60
<b>MATERIAL</b>	<b>DESCRIPTION</b>	<b>QNTY</b>	<b>UNIT</b>	<b>COST/UNIT</b>		<b>TOTAL</b>	
Pipe & Repair Fittings		1	LS	\$	750.00	\$	750.00
Asphalt, Lime Rock, Bedding		1	LS	\$	1,500.00	\$	1,500.00
						\$	-
						\$	-
						Net Amount:	\$ 2,250.00
		7.00%				Sales Tax:	\$ 157.50
						Subtotal:	\$ 2,407.50
		15.00%				Profit:	\$ 361.13
						TOTAL MATERIAL:	\$ 2,768.63
<b>SUBCONTRACTOR</b>	<b>DESCRIPTION</b>	<b>QNTY</b>	<b>UNIT</b>	<b>COST</b>		<b>TOTAL</b>	
						\$	-
						\$	-
						\$	-
						\$	-
						Subtotal:	\$ -
		15.00%				Profit	\$ -
						TOTAL SUBS:	\$ -
		<b>DESCRIPTION</b>				<b>TOTAL</b>	
<b>Chronology:</b> MCI PM and Superintendent visit site for assessment and plan approach Investigate source and breadth of main repair via pot-hole & sewer video Mobilize required equipment and materials to site Install temporary flow by-pass pumping system Establish dewatering if below water table Excavate and make repair to breached main Temporary restoration to allow resumed traffic Permanent restoration of all surfaces disturbed <b>Total Time</b>	Hours	MOBILIZATION				\$	5,000.00
	2.00	TOTAL LABOR				\$	16,465.70
	2.00	TOTAL EQUIPMENT				\$	21,900.60
	See Mob Cost	TOTAL MATERIAL				\$	2,768.63
		TOTAL SUBS				\$	-
	4.00	SUB-TOTAL COST				\$	46,134.93
	4.00						
	4.00						
	4.00						
	4.00						
24.00	TOTAL COST				\$	46,134.93	
	TOTAL DAYS				\$	3.00	

DATE:	6/13/2019
DATE & TIME OF OCCURRENCE:	TBD
LOCATION:	Project Limits
DESCRIPTION:	Storm Drain Repair (Assume 15" Diameter)
NARRATIVE:	<p>Man Con, Inc. Project Manager and Superintendent will appear on site within four (4) hours to make an assessment of the efforts required to execute the repair, including pot-hole, GPR. Once a determination has been made, coordinate MOT &amp; system plugging with City staff, repair existing storm drain, temporary restore followed by permanent restoration of all effected surfaces.</p> <p>The following is an accounting of estimated number of expected work hours for each qualified staff.</p>
PROJECT:	City of Pompano Beach On-Call Utility Repair Services
MAN-CON JOB NO.	

Emergency Mobilization (Less Than 48 Hours)	\$	5,000.00	
Standard Mobilization (Within 2 Weeks)	\$	2,500.00	\$ 2,500.00

LABOR (Includes Labor Burden)	QNTY	UNIT		COST		TOTAL
Project Manager	1.00	12.50	Hrs. @	\$	145.00	\$ 1,812.50
Superintendent	1.00	21.00	Hrs. @	\$	127.00	\$ 2,667.00
Working Foreman	1.00	21.00	Hrs. @	\$	109.00	\$ 2,289.00
Operator	2.00	21.00	Hrs. @	\$	45.00	\$ 1,890.00
Driver	1.00	21.00	Hrs. @	\$	33.00	\$ 693.00
Driver (Lowboy)	0.00	0.00	Hrs. @	\$	33.00	\$ -
Pipe Layer	2.00	21.00	Hrs. @	\$	36.00	\$ 1,512.00
Skilled Laborer	3.00	21.00	Hrs. @	\$	27.00	\$ 1,701.00
Laborer	0.00	0.00	Hrs. @	\$	24.00	\$ -
Flagman	0.00	0.00	Hrs. @	\$	24.00	\$ -
Diver	0.00	0.00	Hrs. @	\$	136.00	\$ -
					Subtotal:	\$ 12,564.50
	15.00%				Profit	\$ 1,884.68
					TOTAL LABOR:	\$ 14,449.18
EQUIPMENT (Includes Fuel, Oil, Grease, Maintenance)	QNTY	UNIT		COST		TOTAL
<b>TRUCKS</b>						
Truck Tractor	0	0.00	Hrs. @	\$	93.75	\$ -
Tool Truck	1	21.00	Hrs. @	\$	56.25	\$ 1,181.25
Tool Truck	1	21.00	Hrs. @	\$	56.25	\$ 1,181.25
Flat-Bed	0	0.00	Hrs. @	\$	41.25	\$ -
Dump Truck	1	21.00	Hrs. @	\$	76.50	\$ 1,606.50
Water Truck	1	21.00	Hrs. @	\$	73.50	\$ 1,543.50
3 Axle Tag-A-Long Trailer	0	0.00	Hrs. @	\$	18.00	\$ -
Utility Trailer	0	0.00	Hrs. @	\$	13.50	\$ -
Low Boy Trailer	0	0.00	Hrs. @	\$	93.75	\$ -
<b>BACKHOES</b>						
CAT 215	0	0.00	Hrs. @	\$	73.50	\$ -
CAT 325	0	0.00	Hrs. @	\$	89.25	\$ -
Komatsu 138	0	0.00	Hrs. @	\$	104.25	\$ -
Komatsu 308	1	21.00	Hrs. @	\$	144.00	\$ 3,024.00
John Deere 792	0	0.00	Hrs. @	\$	83.25	\$ -
CAT 305.5E CR	0	0.00	Hrs. @	\$	41.25	\$ -
CAT 311	0	0.00	Hrs. @	\$	39.75	\$ -
CAT 345	0	0.00	Hrs. @	\$	207.00	\$ -
CAT 336	0	0.00	Hrs. @	\$	189.75	\$ -
CAT 416	0	0.00	Hrs. @	\$	41.25	\$ -
CAT 426	1	21.00	Hrs. @	\$	52.50	\$ 1,102.50
CAT 430	0	0.00	Hrs. @	\$	60.00	\$ -
<b>BACKHOES BUCKETS (SPECIALTY)</b>						
Ditching Bucket	0	0.00		\$	-	\$ -
Rock Bucket	0	0.00	Hrs. @	\$	3.75	\$ -
Mass Bucket	0	0.00	Hrs. @	\$	5.25	\$ -
	0	0.00	Hrs. @	\$	6.00	\$ -
<b>LOADERS</b>						
CAT 928 w/bucket	0	0.00	Hrs. @	\$	50.25	\$ -
CAT 936 w/bucket	1	21.00	Hrs. @	\$	55.50	\$ 1,165.50
CAT 938 w/bucket	0	0.00	Hrs. @	\$	69.00	\$ -
CAT 299 Skid Steer	0	0.00	Hrs. @	\$	33.75	\$ -
<b>GRADERS</b>						
CAT 12G	0	0.00	Hrs. @	\$	150.00	\$ -
Mitsubishi Road Grader	0	0.00	Hrs. @	\$	112.50	\$ -
<b>DOZER</b>						
John Deere 450G-LGP	0	0.00	Hrs. @	\$	48.75	\$ -
<b>ROLLER</b>						
CASE 252 Roller	1	21.00	Hrs. @	\$	67.50	\$ 1,417.50
Ingram 12 Ton Roller	0	0.00	Hrs. @	\$	86.25	\$ -
CA 15 Dynapac Roller	0	0.00	Hrs. @	\$	51.00	\$ -
CC 102 Dynapac Roller	0	0.00	Hrs. @	\$	48.75	\$ -
<b>TRACTORS</b>						
Massey Ferg. 240 w/ broom & gill bld	1	21.00	Hrs. @	\$	26.25	\$ 551.25
Ford Tractor	0	0.00	Hrs. @	\$	26.25	\$ -
Ford Tractor 6610	0	0.00	Hrs. @	\$	26.25	\$ -
Massey Ferg. 253 w/ broom & Box Bld	0	0.00	Hrs. @	\$	26.25	\$ -
<b>COMPACTORS</b>						
Wacker W1-185	0	0.00	Hrs. @	\$	9.00	\$ -
Wacker VPG-60R	0	0.00	Hrs. @	\$	10.50	\$ -
Wacker BPU-3345R	1	21.00	Hrs. @	\$	27.75	\$ 582.75
Mikasa Plate Compactor	0	0.00	Hrs. @	\$	13.50	\$ -
<b>PUMPS</b>						
Test Pressure Pump	0	0.00	Hrs. @	\$	9.75	\$ -
3" Trash Pump	0	0.00	Hrs. @	\$	10.50	\$ -
2" Trash Pump	0	0.00	Hrs. @	\$	8.25	\$ -
3" Diaphragm Pump	1	21.00	Hrs. @	\$	22.50	\$ 472.50
10" Wellpoint Pump(w/ 400' of Appurt.)	0	0.00	Hrs. @	\$	91.50	\$ -

Jet Pump	0	0.00	Hrs. @	\$	31.50	\$	-
6" Trash Pump	0	0.00	Hrs. @	\$	33.00	\$	-
<b>COMPRESSORS</b>				\$	-	\$	-
Air Compressor 100CFM	0	0.00	Hrs. @	\$	20.25	\$	-
Air Compressor 180CFM	0	0.00	Hrs. @	\$	26.25	\$	-
Dive Air Compressor	0	0.00	Hrs. @	\$	12.75	\$	-
<b>SAWS</b>				\$	-	\$	-
12" Pipe Saws	0	0.00	Hrs. @	\$	3.75	\$	-
14" Pipe Saws	2	21.00	Hrs. @	\$	3.75	\$	157.50
<b>WELDER</b>				\$	-	\$	-
Welder 200Amp	0	0.00	Hrs. @	\$	9.00	\$	-
Welder 400Amp	0	0.00	Hrs. @	\$	13.50	\$	-
<b>TRENCH SHEILDS</b>				\$	-	\$	-
6' Trench Box	0	0.00	Hrs. @	\$	9.00	\$	-
8' Trench Box	0	0.00	Hrs. @	\$	11.25	\$	-
12' Trench Box	0	0.00	Hrs. @	\$	17.25	\$	-
Rock Box	0	0.00	Hrs. @	\$	3.00	\$	-
16 x 8 Road Plates	2	21.00	Hrs. @	\$	1.50	\$	63.00
<b>MISC.</b>				\$	-	\$	-
MOT	0	0.00	Hrs. @	\$	33.75	\$	-
Asphalt Zipper	0	0.00	Hrs. @	\$	54.75	\$	-
Jack Hammer	0	0.00	Hrs. @	\$	5.25	\$	-
Pipe Laser	0	0.00	Hrs. @	\$	6.75	\$	-
Concrete Mixer	0	0.00	Hrs. @	\$	18.00	\$	-
Pressure Washer	0	0.00	Hrs. @	\$	6.75	\$	-
Light Tower	0	0.00	Hrs. @	\$	18.75	\$	-
						Subtotal:	\$ 14,049.00
		15.00%				Profit	\$ 2,107.35
						TOTAL EQUIPMENT:	\$ 16,156.35
<b>MATERIAL</b>	<b>DESCRIPTION</b>	<b>QNTY</b>	<b>UNIT</b>	<b>COST/UNIT</b>		<b>TOTAL</b>	
Pipe & Masonry		1	LS	\$	1,000.00	\$	1,000.00
Asphalt, Lime Rock, Bedding		1	LS	\$	1,500.00	\$	1,500.00
						\$	-
						\$	-
		Net Amount:				\$	2,500.00
		7.00%				Sales Tax:	\$ 175.00
						Subtotal:	\$ 2,675.00
		15.00%				Profit:	\$ 401.25
						TOTAL MATERIAL:	\$ 3,076.25
<b>SUBCONTRACTOR</b>	<b>DESCRIPTION</b>	<b>QNTY</b>	<b>UNIT</b>	<b>COST</b>		<b>TOTAL</b>	
						\$	-
						\$	-
						\$	-
						\$	-
		Subtotal:				\$	-
		15.00%				Profit	\$ -
						TOTAL SUBS:	\$ -
		<b>DESCRIPTION</b>				<b>TOTAL</b>	
<b>Chronology:</b> MCI PM and Superintendent visit site for assessment and plan approach Investigate source and breadth of main repair via pot-hole, lamping, video Mobilize required equipment and materials to site Plug existing flow with pneumatic or masonry as required Establish dewatering if below water table Excavate and make repair to breached main Temporary restoration to allow resumed traffic Permanent restoration of all surfaces disturbed	Hours	MOBILIZATION				\$	2,500.00
	2.00	TOTAL LABOR				\$	14,449.18
	2.00	TOTAL EQUIPMENT				\$	16,156.35
	See Mob Cost	TOTAL MATERIAL				\$	3,076.25
		TOTAL SUBS				\$	-
	2.00	SUB-TOTAL COST				\$	36,181.78
	4.00	BOND (2%)				\$	723.64
	3.00						
	4.00						
	4.00						
Total Time		TOTAL COST				\$	36,905.41
		TOTAL DAYS				\$	2.63

# **LOCAL BUSINESS**



LOCAL BUSINESS EXHIBIT "A"  
CITY OF POMPANO BEACH, FLORIDA  
LOCAL BUSINESS PARTICIPATION FORM

Solicitation Number & Title: P-27-19 Emergency and On Call Utility Repair Services

Prime Contractor's Name: Man Con Inc.

<u>Name of Firm, Address</u>	<u>Contact Person, Telephone Number</u>	<u>Type of Work to be Performed/Material to be Purchased</u>	<u>Contract Amount</u>
Rapid Milling & Paving 1000 W. McNab Rd. Ste. 215, Pompano Beach, FL 33069	Dominik Montes	Asphalt Milling & Paving	19%
Compass Point Surveyors 3195 N. Powerline Road #112, Pompano Beach, FL 33069	Ben Wiser	Survey and As Builts	1%

LOCAL BUSINESS EXHIBIT "A"

**LOCAL BUSINESS EXHIBIT "B"**  
**LETTER OF INTENT TO PERFORM AS A LOCAL SUBCONTRACTOR**

RFP Number P-27-19

TO: Man Con Inc.  
(Name of Prime or General Bidder)

The undersigned City of Pompano Beach business intends to perform subcontracting work in connection with the above contract as (check below)

☐ an individual

☒ a corporation

☐ a partnership

☐ a joint venture

The undersigned is prepared to perform the following work in connection with the above Contract, as hereafter described in detail:

Survey Layout and As Builts

---

---

---

---

---

---

---

---

---

---

at the following price: 1% of Work Value

6/13/19

(Date)

Compass Point Surveyors, PL

(Name of Local Business Contractor)

3195 N. Powerline Rd. #112

(address)

Pompano Beach, FL 33069

(address City, State Zip Code)

BY: BENJAMIN WISER

(Name)

**LOCAL BUSINESS EXHIBIT "B"**





**CITY OF POMPANO BEACH  
BUSINESS TAX RECEIPT  
FISCAL YEAR: 2018 - 2019**

**THIS IS NOT A BILL**

**Business Tax Receipt Valid from: October 1, 2018 through September 30, 2019**

9/5/2018

4459900  
COMPASS POINT SURVEYORS PL  
3195 N POWERLINE RD #112

POMPANO BEACH FL 33069

THIS IS YOUR BUSINESS TAX RECEIPT. PLEASE POST IN A CONSPICUOUS PLACE AT THE BUSINESS LOCATION.

**BUSINESS OWNER:** COMPASS POINT SURVEYORS PL  
**BUSINESS LOCATION:** 3195 N POWERLINE RD 112 POMPANO BEACH FL

**RECEIPT NO:** 19-00087031  
**CLASSIFICATION:** PROFESSIONAL OFFICE (SEE REQUIREMENTS)

**NOTICE:** A NEW APPLICATION MUST BE FILED IF THE BUSINESS NAME, OWNERSHIP OR ADDRESS IS CHANGED. THE ISSUANCE OF A BUSINESS TAX RECEIPT SHALL NOT BE DEEMED A WAIVER OF ANY PROVISION OF THE CITY CODE NOR SHALL THE ISSUANCE OF A BUSINESS TAX RECEIPT BE CONSTRUED TO BE A JUDGEMENT OF THE CITY AS TO THE COMPETENCE OF THE APPLICANT TO TRANSACT BUSINESS. **THIS DOCUMENT CANNOT BE ALTERED.**

**BUSINESS TAX RECEIPTS EXPIRE SEPTEMBER 30<sup>TH</sup> OF EACH YEAR**



# BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

**VALID OCTOBER 1, 2018 THROUGH SEPTEMBER 30, 2019**

**DBA:**  
**Business Name:** COMPASS POINT SURVEYORS PL

**Receipt #:** 319-3570  
**Business Type:** ALL OTHERS (SURVEYING & MAPPING)

**Owner Name:** BENJAMIN WISER  
**Business Location:** 3195 N POWERLINE RD #112  
POMPANO BEACH  
**Business Phone:** 727-230-9606

**Business Opened:** 08/04/2009  
**State/County/Cert/Reg:** LB7535  
**Exemption Code:**

**Rooms**                      **Seats**                      **Employees**                      **Machines**                      **Professionals**  
1

For Vending Business Only						
Number of Machines:				Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
30.00	0.00	0.00	0.00	0.00	0.00	30.00

**THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS**

**THIS BECOMES A TAX RECEIPT**

**WHEN VALIDATED**

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

**Mailing Address:**

BENJAMIN WISER  
3195 N POWERLINE ROAD #112  
POMPANO BEACH, FL 33069

**Receipt #** WWW-17-00156971  
**Paid** 07/02/2018 30.00

**2018 - 2019**

# BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

**VALID OCTOBER 1, 2018 THROUGH SEPTEMBER 30, 2019**

**DBA:**  
**Business Name:** COMPASS POINT SURVEYORS PL

**Receipt #:** 319-3570  
**Business Type:** ALL OTHERS (SURVEYING & MAPPING)

**Owner Name:** BENJAMIN WISER  
**Business Location:** 3195 N POWERLINE RD #112  
POMPANO BEACH  
**Business Phone:** 727-230-9606

**Business Opened:** 08/04/2009  
**State/County/Cert/Reg:** LB7535  
**Exemption Code:**

**Rooms**                      **Seats**                      **Employees**                      **Machines**                      **Professionals**  
1

Signature	For Vending Business Only					
	Number of Machines:			Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
30.00	0.00	0.00	0.00	0.00	0.00	30.00

LOCAL BUSINESS EXHIBIT "B"  
LETTER OF INTENT TO PERFORM AS A LOCAL SUBCONTRACTOR

RFP Number P-27-19

TO: ManCon Inc  
(Name of Prime or General Bidder)

The undersigned City of Pompano Beach business intends to perform subcontracting work in connection with the above contract as (check below)

an individual

  X   a corporation

       a partnership

       a joint venture

The undersigned is prepared to perform the following work in connection with the above Contract, as hereafter described in detail:

Roadway Reconstruction, Asphalt Milling, Asphalt Paving and Resurfacing

at the following price:   19%  

6/13/19  
(Date)

Rapid Milling & Paving LLC  
(Name of Local Business Contractor)

2240 NW 22nd Street  
(address)

Pompano Beach, FL 33069  
(address City, State Zip Code)

BY:   
(Name) Dominik Montes; Managing Member

LOCAL BUSINESS EXHIBIT "B"



**CITY OF POMPANO BEACH  
BUSINESS TAX RECEIPT  
FISCAL YEAR: 2018 - 2019**

**THIS IS NOT A BILL**

**Business Tax Receipt Valid from: October 1, 2018 through September 30, 2019**

9/5/2018

4459552  
RAPID MILLING & PAVING LLC  
2240 NW 22 ST

POMPANO BEACH FL 33069

THIS IS YOUR BUSINESS TAX RECEIPT. PLEASE POST IN A CONSPICUOUS PLACE AT THE BUSINESS LOCATION.

**BUSINESS OWNER:** RAPID MILLING & PAVING LLC  
**BUSINESS LOCATION:** 2240 NW 22 ST POMPANO BEACH FL

<b>RECEIPT NO:</b>	<b>CLASSIFICATION</b>
19-00086589	ENGINEERING CONSTRUCTION (1A-4C)
19-00086590	ENGINEERING CONSTRUCTION (1A-4C)

**NOTICE:** A NEW APPLICATION MUST BE FILED IF THE BUSINESS NAME, OWNERSHIP OR ADDRESS IS CHANGED. THE ISSUANCE OF A BUSINESS TAX RECEIPT SHALL NOT BE DEEMED A WAIVER OF ANY PROVISION OF THE CITY CODE NOR SHALL THE ISSUANCE OF A BUSINESS TAX RECEIPT BE CONSTRUED TO BE A JUDGEMENT OF THE CITY AS TO THE COMPETENCE OF THE APPLICANT TO TRANSACT BUSINESS. **THIS DOCUMENT CANNOT BE ALTERED.**

**BUSINESS TAX RECEIPTS EXPIRE SEPTEMBER 30<sup>TH</sup> OF EACH YEAR**



# BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

**VALID OCTOBER 1, 2018 THROUGH SEPTEMBER 30, 2019**

**DBA:**  
**Business Name:** RAPID MILLING & PAVING LLC

**Receipt #:** 180-297843  
**Business Type:** GENERAL CONTRACTOR (GENERAL CONTRACTOR)

**Owner Name:** PETRILLO, RICHARD A  
**Business Location:** 2240 NW 22 ST  
POMPANO BEACH  
**Business Phone:** 954 3663616

**Business Opened:** 03/26/2018  
**State/County/Cert/Reg:** CGC1508179  
**Exemption Code:**

Rooms

Seats

Employees

20

Machines

Professionals

For Vending Business Only						
Number of Machines:				Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
54.00	0.00	0.00	13.50	0.00	25.00	92.50

**THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS**

**THIS BECOMES A TAX RECEIPT**

**WHEN VALIDATED**

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

**Mailing Address:**

RAPID MILLING & PAVING LLC  
2240 NW 22 ST  
POMPANO BEACH, FL 33069

**Receipt #** 03C-18-00004626  
**Paid** 04/09/2019 38.50

**2018 - 2019**

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT



# **LITIGATION**

# **LITIGATION**

No Litigation History. Man Con Inc. has had no prior owner claims, arbitrations, administrative hearings or lawsuits with the last five years.

# **CITY FORMS**

**COMPLETE THE PROPOSER INFORMATION FORM ON THE ATTACHMENTS TAB IN THE EBID SYSTEM. PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB FOR THE RFP IN THE EBID SYSTEM.**

***PROPOSER INFORMATION PAGE***

***RFP*** \_\_\_\_\_, \_\_\_\_\_  
(number) (RFP name)

To: The City of Pompano Beach, Florida

The below named company hereby agrees to furnish the proposed services under the terms stated subject to all instructions, terms, conditions, specifications, addenda, legal advertisement, and conditions contained in the RFP. I have read the RFP and all attachments, including the specifications, and fully understand what is required. By submitting this proposal, I will accept a contract if approved by the City and such acceptance covers all terms, conditions, and specifications of this proposal.

Proposal submitted by:

Name (printed) \_\_\_\_\_ Title \_\_\_\_\_

Company (Legal Registered) \_\_\_\_\_

Federal Tax Identification Number \_\_\_\_\_

Address \_\_\_\_\_

City/State/Zip \_\_\_\_\_

Telephone No. \_\_\_\_\_ Fax No. \_\_\_\_\_

Email Address \_\_\_\_\_

# **QUALIFICATIONS**



Below is a list of each proposed team member selected for this project and their qualifications:

**Man-Con, Inc.- Design Builder**

*Team Member:*                   **JEFFREY MANCINI**  
*Years' Experience:*       44 Years of Experience  
*Area of Responsibility:*    President  
*Firm Name & Location:*   Man-Con, Inc.  
                                      3460 SW 11<sup>th</sup> Street  
                                      Deerfield Beach, Florida 33442



*Team Member:*                   **MICHAEL IACOBELLI**  
*Years' Experience:*       46 Years of Experience  
*Area of Responsibility:*    Senior Project Manager  
*Firm Name & Location:*   Man-Con, Inc.  
                                      3460 SW 11<sup>th</sup> Street  
                                      Deerfield Beach, Florida 33442  
*Education:*                 Bachelor of Science in Construction Engineering,  
                                      Lawrence Technological University



**Team Member:** ANTHONY J. MANCINI  
**Years' Experience:** 13 Years of Experience  
**Area of Responsibility:** Vice President / Secretary  
**Firm Name & Location:** Man-Con, Inc.  
3460 SW 11<sup>th</sup> Street  
Deerfield Beach, Florida 33442  
**Education:** Bachelor of Business Administration in  
Finance, Florida Atlantic University  
**Professional License:** State of Florida General Contractors License  
- GCG1526881



**Certifications:**

- Member of National Society of Collegiate Scholars
- O.S.H.A. Certified Confined Space Entry Program
- O.S.H.A. Certified Competent Person Training Program



**Team Member:** KEVIN RUTHERFORD  
**Years' Experience:** 36 Years of Experience  
**Area of Responsibility:** Pipe Installation Superintendent, Utilities Superintendent  
**Firm Name & Location:** Man-Con, Inc.  
 3460 SW 11<sup>th</sup> Street  
 Deerfield Beach, Florida 33442  
**Education:** N/A  
**Professional License:** State of Florida Underground Utility & Excavation Contractor - License No. CUC1223699  
 (Since 2/17/2005)



**Certifications:**

- A.T.S.S.A. Certified Flagger Instructor Trainer - Certificate No. 00031237 (Since 8/06/2002)
- A.T.S.S.A. Certified Traffic Control Supervisor - Certificate No. 00031237 (Since 2/12/1998)
- O.S.H.A. Certified Confined Space Entry Program (Since 9/25/1995)
- O.S.H.A. Certified Competent Person Training Program (Since 4/11/1992)





**Team Member:** C. ERIC MOULTON  
**Years' Experience:** 42 Years of Experience  
**Area of Responsibility:** Restoration & Road Building Superintendent  
**Firm Name & Location:** Man-Con, Inc.  
3460 SW 11<sup>th</sup> Street  
Deerfield Beach, Florida 33442



**Professional License:**

- State of Florida Certified General Contractor License No. CGC 1511224 (Since 05/11/2006)
- State of Florida Certified Excavation Contractor License No. CUC 1224218 (Since 05/10/2006)
- State of Florida Certified Plumbing Contractor License No. CFC 1427291 (Since 02/16/2007)



**Certifications:**

- O.S.H.A. Certified Competent Person Training Program
- O.S.H.A. Certified Competent Person Training Program
- O.S.H.A 30 Hours Occupational Safety





# Jeffrey Mancini

*President, Treasurer*

## Experience:

<b>2018 to Present</b>	<b>MAN-CON, INCORPORATED – President / Treasurer</b>
<b>1985 to 2018</b>	<b>MAN-CON, INCORPORATED – Vice-President / General Construction Superintendent</b>
<ul style="list-style-type: none"> <li>• Responsible for management and oversight of all field operations including, but not limited to, water main, sewage force main, gravity sewer, storm drain, earthwork, and highway and heavy construction.</li> </ul>	
<b>1983 to 1985</b>	<b>RIC-MAN INTERNATIONAL – Vice-President / Asst. Secretary</b>
<ul style="list-style-type: none"> <li>• Vice President, Assistant Secretary, and Minority Shareholder. In charge of all field operations for highway construction, heavy construction, and underground utility construction.</li> </ul>	
<b>1980 to 1983</b>	<b>RIC-MAN INTERNATIONAL – Foreman / Superintendent</b>
<ul style="list-style-type: none"> <li>• Responsible for all field operations for highway construction, heavy construction, and underground utilities.</li> </ul>	
<b>1977</b>	<b>RIC-MAN INTERNATIONAL – Foreman</b>
<ul style="list-style-type: none"> <li>• In charge of various underground utility pipeline projects in southeast Michigan.</li> </ul>	
<b>1975 to 1977</b>	<b>RIC-MAN INTERNATIONAL – Operator / Laborer</b>
<ul style="list-style-type: none"> <li>• Part-time heavy equipment operator and laborer on numerous underground utility pipeline projects in southeast Michigan.</li> </ul>	

## Client Reference

Project: Broward County Neighborhood Improvement Program, West Ken Lark, Bid Pack 4  
 Project Duration: June 2009 to July 2011  
 Project General Superintendent  
 Broward County WWS  
 Contact: Pat MacGregor 954-831-0904





## **Michael Iacobelli**

### *Senior Project Manager*

#### **Experience:**

---

<b>July 2000 to Present</b>	<b>MAN-CON, INCORPORATED - Senior Project Manager, Senior Estimator</b>
-----------------------------	---

---

- Responsible for work procurement including negotiated and municipal bid projects. Lead management team on all Florida projects. Actively manage project administration, negotiate and manage subcontracts, oversee scheduling and materials procurement.
- Led management of \$4MM of disaster recovery related work and \$176 MM in aggregate workload since 2000.

---

<b>1998 to 2000</b>	<b>FELIX EQUITIES, INC. - Project Manager</b>
---------------------	---

---

- Led management team for construction of \$19.9 MM Concourse "A" Apron and Utility Corridor project at Miami International Airport. Project included installation of jet fuel pipelines, water mains, sewage force mains, concrete encased electrical communication duct banks, and paving of airport grounds.
- Developed Schedule Logic and overlooked preparation of cost and resource loaded Primavera Scheduling.
- Negotiated and managed subcontracts for major work components including jet fuel system, electrical, structural, micro-tunneling, environmental impact management, and paving.
- Strengthened relationships with Miami-Dade Aviation Department (Owner), URS Greiner Woodward Clyde (A/E), and Dade Aviation Consultants (Construction Manager for MDAD).
- Managed minority participation mandated by contract at 22% of total work value.

---

<b>1994 to 1998</b>	<b>COASTAL UTILITIES - Secretary/ Treasurer</b>
---------------------	---

---

- Partner in corporation. Work included installing water, sewer, drainage, and road projects, serving municipalities and private developers. Merged Michigan with Florida operations to expand operations in the south Florida market. Completed projects exceeding \$20 million for clients including Broward County Office of Environmental Services, Miami-Dade Water and Sewer Authority, City of Pembroke Pines, and others.

---

<b>1986 to 1994</b>	<b>IACOBELLI UNDERGROUND CONTR. CORP. - President</b>
---------------------	---

---

- Initiated small utility construction company specializing in deep, open cut construction and installations. Expanded operations from Michigan to Florida with major customers including Broward County Office of Environmental Services, City of Sunrise, North Lauderdale, Fort Lauderdale, Town of Ocean Ridge, and Macomb County, Michigan.

**1980 to 1986**

**IACOBELLI CONSTRUCTION – Vice President**

- Joined family business after college. Managed municipal construction projects in Michigan, Florida, New York, and the Bahamas. Primary projects included site and utility construction, and ancillary work required to restore developed areas such as paving, landscaping, and flatwork.

**1973 to 1980**

**IACOBELLI CONSTRUCTION – Foreman / Superintendent**

- Worked on multiple sewer, water, drainage, and road building projects in Florida and Michigan. Gained experience in all aspects of construction from project start-up through final restoration.

### **Education**

1981- BS in Construction Engineering at Lawrence Technological University

### **Client Reference**

Broward County Neighborhood Improvement Program

Senior Project Manager

Contact:

Broward County WWS

Duration: June 2009 to July 2011

Pat MacGregor, 954-831-0904



**Anthony Mancini**  
*Secretary / Vice-President*

**Experience:**

<b>2018 to Present</b>	<b>MAN-CON, INCORPORATED – <i>Secretary / Vice-President</i></b>
<b>2014 to 2018</b>	<b>MAN-CON, INCORPORATED - <i>Project Manager,</i></b> <ul style="list-style-type: none"> <li>Responsible for the Projects overall performance, including all aspects from project award to project close out.</li> </ul>
<b>2012 to 2014</b>	<b>Halvorsen Holdings</b> <ul style="list-style-type: none"> <li>Acquisitions, Dispositions, Construction Management of Commercial Real Estate</li> </ul>
<b>2009 to 2012</b>	<b>MAN-CON, INCORPORATED – <i>Forman</i></b> <ul style="list-style-type: none"> <li>Worked on multiple sewer, water, drainage, and road building projects in South Florida and gained experience in all aspects of construction from project start-up through final restoration.</li> </ul>
<b>2006 to 2009</b>	<b>MAN-CON, INCORPORATED – <i>Skilled Laborer &amp; Operator</i></b> <ul style="list-style-type: none"> <li>Worked on multiple sewer, water, drainage, and road building projects in South Florida and gained experience in all aspects of construction from project start-up through final restoration.</li> </ul>

**Education:**

2013- Bachelor of Business Administration in Finance at Florida Atlantic University  
*\* Member of the National Society of Collegiate Scholars, since 2009*

**Client Reference:**

Hillsboro Pines Neighborhood Project  
 Contact:  
 Broward County WWS  
 Duration: 7/2016 – 6/9/2017  
 Mike Hagerty, P.E. 954-831-3217

# Kevin Rutherford

*Pipe Installation Superintendent,  
Utilities Superintendent*

## Experience:

<b>2001 to Present</b>	<b>MAN-CON, INCORPORATED – Superintendent</b>
<ul style="list-style-type: none"><li>▪ Responsible for the daily operations of all pipe crews including, but not limited to, water main, gravity sewer, sewage force main, storm drainage, earthwork, and heavy, road, and highway construction.</li><li>▪ Track the activities of all crews and create daily construction reports.</li><li>▪ Experienced with all aspects of debris removal and reduction activities and disaster recovery related services.</li></ul>	
<b>1985 to 2000</b>	<b>MOLLOY BROTHERS, INC. – Foreman</b>
<ul style="list-style-type: none"><li>▪ Responsible for daily operations of a pipe crew. Including but not limited to water main, gravity sewer, sewage force main, and storm drainage. The crew also performed earthwork, heavy, and road and highway construction.</li><li>▪ Track crew activities and create construction daily reports daily.</li></ul>	

## Education / Certification

- State of Florida Underground Utility & Excavation Contractor – License No. CUC1223699 – Since 02/17/2005
- A.T.S.S.A. Certified Flagger Instructor Trainer – Certificate No. 00031237 – Since 08/06/2002
- A.T.S.S.A. Certified Traffic Control Supervisor – Certificate No. 00031237 – Since 02/12/1998
- O.S.H.A. Certified Confined Space Entry Program – Since 09/25/1995
- O.S.H.A. Certified Competent Person Training Program – Since 04/11/1992

## Client Reference

Project: Broward County Neighborhood Improvement Program  
Broward County WWS  
Utilities Superintendent  
Duration: June 2009 to July 2011  
Contact: Pat MacGregor, 954-831-0904

## **C. Eric Moulton**

### *Restoration Superintendent*

#### **Experience:**

---

<b>2013 to Present</b>	<b>MAN-CON, INCORPORATED – Restoration Superintendent</b>
------------------------	---

---

- Responsible for daily operations of all pipe crews. Including water main, gravity sewer, sewage force main, storm drainage, earthwork, heavy, and road and highway construction.
- Track activities of each crew and create construction reports daily.
- Experienced in all aspects of debris removal and disaster recovery related services.

#### **Underground Construction Work Experience**

---

- Superintendent for placement of conduit and manhole structures for telephone company. Gained active experience in pipe laying, manhole placement, directional drilling, casing bores and duct testing. Responsibilities required organizing and planning the project from pre- construction meetings to job completion. Prepared detailed estimates as well as short-term schedules. Transmitted formal correspondences and conducted regular progress meetings with inspectors and engineers.
- Responsible for organizing change orders, issuing project status reports, and conducting weekly quality control inspections.

##### **Representative Projects:**

- Seymore Lake Road & Baldwin, Oakland Co. Michigan - Approximately 5,500 ft. of 6 conduits including 5 Manhole Structures, & 1 large fiber optic cabinet.
- Hamlin Road project, Auburn Hills, Michigan - 4,000 ft. of 6 conduits, 3 Manholes & 150 ft. of 16 inch casing bore, & 250 ft. 8 conduit directional drilling.
- 10 Mile and Drake Road, Oakland Co. Michigan - 3,000 ft. of 4 conduits, 2 manholes & 1 large fiber optic cabinet.
- Crooks Road, Oakland Co. Michigan - 7,000 ft, 16 to 35 conduits including 9 manholes & 400 ft. of 16 conduits directional drilling.

#### **Certification**

---

- State of Florida Certified General Contractor License No. CGC 1511224 - Since 05/11/2006
- State of Florida Certified Excavation Contractor License No. CUC 1224218 – Since 05/10/2006
- State of Florida Certified Plumbing Contractor License No. CFC 1427291 – Since 02/16/2007

**Client Reference**

---

Project: Boca Heights Infrastructure Improvements

Utilities Foreman

Contact: Mathews Consulting

477 S. Rosemary Ave, Suite 330

West Palm Beach, FL 33401

Aaron Cutler, Phone 561-398-1585 (cell) Office: 561-655-6175





Deep Sanitary Sewer Repair  
Copans Roads near Dixie Highway  
2015



27,000 LF of 48" Water Main  
75% of this job was installed  
with on staff divers.



48" Prestressed - Concrete Pipe for Dade County.  
Trench was precut with trenchers so installing was  
as much as 400' per day.





48" combo D.I.P and P.C.C.P. for Broward County  
Turnpike and Atlantic 21,000 LF





Emergency- Slipline job under Hollywood Blvd. for  
the City of Hollywood.  
24" Gravity Sewer Collapsed





Turner Environmental and has fabricated custom pipe clamps for several of our previous PCCP repairs. Two such P.C.C.P. repairs were performed on back to back drill strikes for the City of Hollywood in the 2000's.







## PROJECT HISTORY

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
2	IMPROVEMENT 1575	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5046 HOSNEY BOUTROS	\$89,951.00		1985	100%	
3	PROJECT NO. 8451 8" WATER MAIN	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5046 HOSNEY BOUTROS	\$71,029.00		1986	100%	
5	WATER MAIN W-515B	MIAMI-DADE WATER & SEWER AUTHORITY P.O. BOX 330316 MIAMI, FL 33128 (305) 665-8770 MURRAY GRANT, P.E.	\$126,115.00		1986	100%	
6	CITY WIDE SANITARY SEWER REPLACEMENT N RIVER DRIVE	CITY OF MIAMI 275 NORTHWEST 2 STREET MIAMI, FL 33128 (305) 579-6856 DAN BRENNER, P.E.	\$189,770.50		1986	100%	
8	PROJECT NO. 8503 12" WATER MAIN	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5046 HOSNEY BOUTROS, P.E.	\$102,718.00		1986	100%	
9	PROJECT NO. 8494 STORM DRAINAGE	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5046 HOSNEY BOUTROS, P.E.	\$98,346.00		1986	100%	
10	PROJECT NO. 8092	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5046 HOSNEY BOUTROS, P.E.	\$371,783.00		1986	100%	
11	BERGERON WALDEN TRACTS 1 & 14	BERGERON LAND DEV. P.O. BOX 6280 HOLLYWOOD, FL 33081 (954) 431-1500 RON BERGERON	\$548,598.85		1986	100%	
12	PINETREE MEADOWS	SCOTT PROPERTIES 300 LOCK ROAD DEERFIELD BEACH, FL 33442 (954) 421-0348 JIM SCOTT	\$70,000.00		1986	100%	
13	UNIVERSITY DRIVE UTILITY RELOCATION 201 FORCE MAIN	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$1,764,842.50		1987	100%	
16	WASTEWATER SOUTH SIDE SEWERS D.E.R. PROJECT NO. 463050	FORT PIERCE UTILITY AUTH. 206 SOUTH 6 STREET FORT PIERCE, FL 34948 (561) 466-1600 DAVE MELLART	\$1,371,021.50		1987	100%	
17	EAGLE GLENN WATER DISTRIBUTION & WASTEWATER COLLECTION	CORAL SPRINGS IMPROVEMENT DISTRICT 10300 NW 11 MANOR CORAL SPRINGS, FL 33071 (954) 753-0380 GARY MOYER	\$141,726.00		1987	100%	
18	PROJECT 4331 SOD FARM CLOSURE EARTHWORK	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$251,053.00		1987	100%	
20	PROJECT 87-4 NOB HILL ROAD WATER MAIN EXTENSION	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$203,233.00		1987	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
21	PROJECT B-5533 OVERTOWN/ PARKWEST SANITARY SEWER REPLACEMENT	CITY OF MIAMI 275 NW 2 STREET MIAMI, FL 33128 (305) 579-6856 DAN BRENNER, P.E.	\$590,968.00		1988	100%	
23	MISC. HAUL ROAD AT WESTON	INDIAN TRACE DEV. DIST. P.O. BOX 6280 HOLLYWOOD, FL 33081 BOB PLATT	\$63,960.00		1988	100%	
24	PROJECT 8703 STORM DRAINAGE	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5046 HOSNEY BOUTROS, P.E.	\$63,118.00		1988	100%	
25	PARALLEL FORCE MAIN FOR LAUDERHILL PUMP STATION	BROWARD COUNTY ENVIRONMENTAL SERVICE DIV. 2401 N. POWERLINE ROAD POMPANO BEACH, FL 33069 (954) 971-6220 DAVE O'CONNOR, P.E.	\$623,525.50		1988	100%	
26	WOODLANDS DRAINAGE IMPROVEMENTS	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$81,728.50		1988	100%	
29	FINANCIAL CENTER NORTH	SCOTT PROPERTIES 300 LOCK ROAD DEERFIELD BEACH, FL 33442 (954) 421-0348 JIM SCOTT	\$81,200.00		1988	100%	
31	WATER MAIN EXTENSION ORANGE DRIVE, PHASE IV	TOWN OF DAVIE 6591 SW 45 AVENUE DAVIE, FL 33314 (954) 587-8184 DANIEL COLABELLA	\$771,150.00		1988	100%	
32	MIAMI BEACH MASTER WATER METER FACILITY AT NORMANDY ISLE CONTRACT W-606	MIAMI-DADE WATER & SEWER P.O. BOX 330316 MIAMI, FL 33233-0316 (305) 665-8770 MURRAY GRANT, P.E.	\$300,180.00		1988	100%	
35	EAST LITTLE HAVANA SANITARY SEWER REPLACEMENT, PH. II	CITY OF MIAMI 275 NW 2 STREET MIAMI, FL 33128 (305) 579-6856 DAN BRENNER, P.E.	\$76,759.00		1988	100%	
38	PROJECT SM-9.C ROCK ISLAND AREA "C"	CITY OF OAKLAND PARK 3650 NE 12 AVENUE OAKLAND PARK, FL 33334 (954) 561-6261 NORM TRAINER, P.E.	\$636,756.00		1989	100%	
39	CONSTRUCTION OF WELLS 5 & 6 WATER TREATMENT PLANT DIVISION 2 & 3	BROWARD COUNTY 115 SOUTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 (954) 978-1199 RALPH ZELTMAN	\$388,175.00		1989	100%	
41	WATERLINE IMPROVEMENT PROGRAM 84-54B	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$139,017.00		1989	100%	
42	HIGHLANDS AT CAROLINA	FL CASTLE CONSTRUCTION 1512 WEST BROWARD BLVD. FORT LAUDERDALE, FL 33301 (954) 462-6202 MATTHEW SCHLOSS	\$157,181.00		1989	100%	
43	TAMARAC SPORTS COMPLEX, PH. 1	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 MIKE COUZZO	\$542,750.00		1989	100%	
44	CAPITAL IMPROVEMENT PROGRAM, PHASE VIII	CITY OF N. LAUDERDALE 701 SW 71 AVENUE N. LAUDERDALE, FL 33068 ED GOEBEL (954) 722-0900	\$259,300.00		1989	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
45	PINETREE POINT PHASE II	SCOTT PROPERTIES 300 LOCK ROAD DEERFIELD BEACH, FL 33442 (954) 421-0348 JIM SCOTT	\$71,400.00		1989	100%	
46	WATER MAIN ON AIA & SUNRISE BLVD.	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5000 DAVE STOCKTON, P.E.	\$545,065.00		1990	100%	
47	HOLLYWOOD INTRACOASTAL FORCE MAIN REPAIR	CITY OF HOLLYWOOD P.O. BOX 2207 HOLLYWOOD, FL 33022 (954) 921-3251 SID DICK	\$52,678.00		1989	100%	
48	FORT PIERCE REPLACEMENT OF INFLUENT VALVES	CITY OF FORT PIERCE 206 SOUTH 6 STREET FORT PIERCE, FL 34948 (561) 466-1600	\$109,000.00		1989	100%	
49	BOOSTER FACILITY DISCHARGE WATER MAIN & VALVE	CLINTON TOWNSHIP 40700 ROMEO PLANK ROAD MT. CLEMENS, MI 48044	\$173,900.00		1990	100%	
50	FL TURNPIKE FDOT PROJECT 87861-3355	F.D.O.T. 3401 SAWGRASS EXPRESSWAY COCONUT CREEK, FL 33073 (954) 583-3111 JERRY SWABECK, P.E.	\$116,272.00		1991	100%	
52	BROWARD CORRECTIONAL INSTITUTE PROJECT 88019010	FL DEPT. OF CORRECTIONS 1311 WINEWOOD BOULEVARD TALLAHASSEE, FL 32399 (904) 487-9926 REGGIE HOUGH	\$249,973.55		1991	100%	
53	LOCAL DRAINAGE PROJECT E-60	CITY OF MIAMI 275 NW 2 STREET MIAMI, FL 33128 (305) 579-6856 DAN BRENNER, P.E.	\$152,010.80		1990	100%	
54	HOLLYWOOD ALLEY PAVING & WATER MAIN IMPROVEMENTS PROJECT 15006-B	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 3022-9045 (954) 921-3254 SID DICK	\$231,192.00		1990	100%	
55	RIDGEVIEW LAKES ESTATES	GREEN GLADES COUNTRY RANCH P.O. BOX 6280 HOLLYWOOD, FL 33081 (954) 431-1500 RONNIE BERGERON	\$522,247.00		1990	100%	
57	STORM DRAINAGE, SIDEWALK & PAVEMENT IMPROVEMENTS FILE 33001 & 11386	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3254 SID DICK	\$141,414.00		1990	100%	
58	HARRISON TOWNSHIP W.M. REPLACEMENT CONTRACT "C"	HARRISON TOWNSHIP 38151 L'ANSE CREUSE MT. CLEMENS, MI 48045	\$364,390.00		1990	100%	
60	LOCAL DRAINAGE PROJECT E-64, B-5571	CITY OF MIAMI 275 NW 2 STREET MIAMI, FL 33128 (305) 579-6856 DAN BRENNER, P.E.	\$617,075.00		1991	100%	
61	NOB HILL ROAD CANAL CULVERT & DRAINAGE PIPE EXTENSIONS, TUW PROJECT 89-42	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$132,620.00		1990	100%	
62	HARRISON TOWNSHIP W.M. REPLACEMENT CONTRACT D	HARRISON TOWNSHIP 38151 L'ANSE CREUSE MT. CLEMENS, MI 48045	\$116,312.00		1990	100%	
63	BEACH SEWER LINES REHABILITATION FILE 27016	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022 (954) 921-3254 SID DICK	\$820,299.00		1991	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
66	CAP'S ISLAND WATER, SEWER & DRAINAGE WORK	K.S.K. REALTY C/O CARLSON, KELLER & CO. 1860 OLD OKEECHOBEE ROAD WEST PALM BEACH, FL 33409 (561) 471-5854 WARREN CARLSON	\$87,414.47		1991	100%	
67	16", 20" & 24" SOUTHEASTERN TRANSMISSION W.M.'S	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7297 WILLIAM GREENWOOD, P.E.	\$804,655.35		1991	100%	
68	HOLLYWOOD PILOT EFFLUENT FILTER PROGRAM	CITY OF HOLLYWOOD C/O HAZEN & SAWYER 5950 WASHINGTON STREET HOLLYWOOD, FL (954) 987-0066 PATRICK DAVIS, P.E.	\$88,000.00		1991	100%	
69	INSTALLATION OF 24" W.M. ALONG NW 42 AVE CONTRACT W-660	MDWASA 3575 SOUTH LEJEUNE ROAD MIAMI, FL 33133 (305) 665-7471 MURRAY GRANT, P.E.	\$623,576.60		1991	100%	
70	BROWNSTONE TOWNSHIP LOCAL IMPROVEMENTS PROPOSAL ONE	BROWNSTONE TOWNSHIP 21313 TELEGRAPH ROAD TRENTON, MI 48183	\$907,477.00		1992	100%	
71	FLAT ROCK-HURON TOWNSHIP INTERCEPTOR TRENTON WOODHAVEN DISTRICT SEWER SYSTEM REHAB.	WAYNE COUNTY PUBLIC WORKS DEPT. 415 CLIFFORD STREET DETROIT, MI 48226 JOSEPH GEOTZ	\$106,000.00		1991	100%	
72	CLINTON TOWNSHIP GRATIOT WATER METER	CLINTON TOWNSHIP 40700 ROMEO PLANK ROAD MT. CLEMENS, MI 48044	\$158,500.00		1992	100%	
74	OAKS DRAIN	OAKLAND COUNTY DRAIN COMMISSION NO 1 PUBLIC WORKS DRIVE WATERFORD, MI 48328	\$381,529.89		1991	100%	
76	PROJECT F-3150 SANITARY SEWER PORTION OF SECTION 9	CITY OF FORT LAUDERDALE P.O. BOX 14250 FORT LAUDERDALE, FL 33302 (954) 761-5079 DAVE STOCKTON, P.E.	\$557,430.25		1991	100%	
78	LAKE WORTH HIGH SCHOOL UNDERGROUND UTILITY RELOCATION #0691-8006	PALM BEACH COUNTY SCHOOL BOARD 3931 RCA BLVD., #3105 PALM BEACH GARDENS, FL 33410 (561) 622-1300 DENNIS STEVENSON	\$296,453.50		1992	100%	
79	WELLFIELD RAW WATER LINE RELOCATION PROJECT 488-90	CITY OF WEST PALM BEACH 1045A CHARLOTTE AVENUE WEST PALM BEACH, FL 33402 (561) 659-8088 C. FRED MILLS	\$159,860.00		1992	100%	
81	WATER & SEWER SRVC-ENCLAVE AREAS LAKE IDA & GERMANTOWN SCH. A & C	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7297 WILLIAM GREENWOOD, P.E.	\$1,589,106.20		1992	100%	
82	ALLEY PAVING & WATER MAIN IMPROVEMENTS #15009	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3254 SID DICK	\$491,641.86		1992	100%	
84	LADD DRAIN CLEAN OUT	OAKLAND COUNTY DRAIN COMM. NO. 1 PUBLIC WORKS DRIVE WATERFORD, MI 48328	\$244,316.00		1992	100%	
86	HCMA BOOSTER PUMPS	SHELBY TOWNSHIP D.P.W. 52700 VAN DYKE AVENUE SHELBY TOWNSHIP, MI 48316	\$122,822.00		1992	100%	
87	30" WATER MAIN AT TARPON RIVER TO NEW RIVER, NO. 833-B	CITY OF FORT LAUDERDALE P.O. BOX 14250 FORT LAUDERDALE, FL 33301 HOSNEY BOUTROS, P.E. (954) 761-5061	\$687,610.00		1992	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
88	NORTHLINE ROAD W.M. IMPROVEMENTS	CITY OF TAYLOR 23555 GODDARD ROAD TAYLOR, MI 48180	\$105,000.00		1992	100%	
89	GRACE APTS. REDEVELOPMENT INFRASTRUCTURE IMPROVEMENTS PROJECT 95-572	CITY OF POMPANO BEACH 1190 NE 3 AVENUE, BLDG. C POMPANO BEACH, FL 33060 (954) 786-4060 ZUHAIR JALLOUL	\$131,876.00		1992	100%	
90	WOODLANDS COUNTRY CLUB AT ROCK ISLAND RD & NW 44 STR WATER TRANSMISSION MAIN	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$128,000.00		1992	100%	
91	ROCHESTER HILLS PUBLIC LIBRARY GABION WALL	ROCHESTER HILLS PUBLIC LIBRARY BOARD 210 WEST UNIVERSITY DRIVE ROCHESTER, MI 48307	\$66,000.00		1992	100%	
92	BLVD GARDEN STORM DRAINAGE PROJECT PHASE II & III, DIST. 1	BROWARD COUNTY 115 SOUTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 (954) 978-1199 RALPH ZELTMAN	\$677,155.00		1993	100%	
93	PUBLIC SERVICE UTILITY DEPT. 6" WATER TRANSMISSION MAIN AT PROSPECT RD & NW 28 AVENUE	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400 PETER PROCOPIO, P.E.	\$59,847.00		1992	100%	
94	1992 SANITARY SEWER CONTRACT 92-2	CITY OF TROY ENG. DEPT. 500 WEST BIG BEAVER ROAD TROY, MI 48084	\$155,228.00		1992	100%	
96	MILITARY TRAIL 16" W.M. EXTENSION	BROWARD COUNTY 115 SOUTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 (954) 978-1146 MANSOUR VAZIRI	\$169,088.50		1993	100%	
97	AMY DRAIN ENCLOSURE	TOWNSHIP OF BLOOMFIELD 4200 TELEGRAPH ROAD BLOOMFIELD HILL, MI 48302	\$262,490.00		1992	100%	
98	ADDISON OAKS COUNTY PARK WASTEWATER FACILITY	OAKLAND COUNTY PARKS & RECREATION COMMISSION 2800 WATKINS LAKE ROAD WATERFORD, MI 48328	\$390,896.00		1993	100%	
99	WALLED LAKE BRANCH CULVERT REPAIR & MILLER CREEK IMPR.	CITY OF NOVI 45175 WEST TEN MILE ROAD NOVI, MI 48377	\$104,257.00		1993	100%	
100	HAGGERTY ROAD WATER MAIN EXTENSION	NORTHVILLE TOWNSHIP 41600 SIX MILE ROAD NORTHVILLE, MI	\$71,860.00		1992	100%	
101	FERN HILL GOLF COURSE	FRED SEBRINI JR. 17600 CLINTON RIVER ROAD CLINTON TOWNSHIP, MI 48038	\$64,752.00		1993	100%	
103	WATER SUPPLY IMPROVEMENTS	CITY OF ATLANTIS C/O BARKER, OSHA & ANDERSON 860 US HIGHWAY ONE, STE. 202 NORTH PALM BEACH, FL 33408 (561) 626-4563	\$261,883.50		1993	100%	
105	MIDDLE SCHOOL HH OFFSITE ROADWAY	PALM BEACH COUNTY SCHOOL BOARD CONTRACTING & PROCUREMENT DEPARTMENT 3326 FOREST HILL BOULEVARD WPB, FL 33406-5813 (561) 626-4653	\$332,934.25		1993	100%	
106	ROCK ISLAND/ LAKE TAHOE STORM DRAIN	BROWARD CO. PUBLIC WORKS 115 SOUTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 (954) 761-5046	\$494,205.00		1993	100%	
108	WASTEWATER TREATMENT IMPROVEMENTS PROUD LAKE	STATE OF MICHIGAN DNR OFFICE OF FACILITIES/ PARKS 530 WEST ALLEGAN LANSING, MI 48909	\$150,000.00		1993	100%	



JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
109	INLINE BOOSTER MASTER PUMP STATION	HARRY PEPPER & ASSOCIATES 153 NE 4 AVENUE DELRAY BEACH, FL 33444 (561) 274-9989 MARK FERNANDEZ	\$461,000.00		1993	100%	
111	MAISON PACO RABANNE FORCE MAIN	EDEL INTERNATIONAL DEV. 111 LINCOLN ROAD, #750 MIAMI BEACH, FL 33139 (305) 672-0033 RICK MUCENIC	\$385,000.00		1993	100%	
113	RELIEF SANITARY SEWER 15 MILE ROAD	CLINTON TOWNSHIP 40700 ROMEO PLANK ROAD CLINTON TOWNSHIP, MI 48038	\$840,987.00		1993	100%	
114	NORTH STREAM TRANSMISSION MAIN B BID PACKAGE 8 PROJECT 1134	BROWARD COUNTY 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954) 831-0973 PATRICK SWEET	\$2,132,332.50		1994	100%	
116	ADDITION TO RUNYAN LAKE DRAIN	LIVINGSTON COUNTY DRAIN COMMISSION 204 SOUTH HIGHLANDER WAY HOWELL, MI 48843	\$87,076.00		1993	100%	
117	SEWAGE SYSTEM PERM FLOW MONITOR	OAKLAND COUNTY DRAIN COMM. ONE PUBLIC WORKS DRIVE WATERFORD, MI 48328	\$57,700.00		1993	100%	
118	BLOOMFIELD TOWN KLINGENSMITH ROAD	BLOOMFIELD TOWNSHIP 4200 TELEGRAPH ROAD BLOOMFIELD HILL, MI 48013	\$69,460.00		1993	100%	
119	WASTEWATER SYSTEM IMPROVEMENTS	CITY OF RIVIERA BEACH 600 WEST BLUE HERON BLVD. RIVIERA BEACH, FL 33404 (561) 845-4185 ALBERT VALDIVIA, P.E.	\$154,535.00		1993	100%	
123	NORTHEAST REGIONAL WELDFIELD-BID PACK 11 PROJECT NO. 1134	BROWARD COUNTY OES 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954) 831-0973 PATRICK SWEET	\$3,105,164.31		1995	100%	
125	20" RAW WATER MAIN SW 18 STREET	CITY OF FORT LAUDERDALE P.O. DRAWER 14250 FORT LAUDERDALE, FL 33302 (954) 761-5061 HOSNEY BOUTROS, P.E.	\$320,763.00		1994	100%	
126	EFFLUENT REUSE PIPELINE CENTRAL	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 926-2300	\$1,781,982.50		1994	100%	
128	SUNKEN BRIDGE DRAIN CLEANOUT	OAKLAND COUNTY DRAIN COMM. ONE PUBLIC WORK DRIVE WATERFORD, MI 48328-1907	\$168,550.00		1994	100%	
131	SANITARY SEWER & W.M. IN UTICA RD.	CITY OF STERLING HEIGHTS 40555 UTICA ROAD STERLING HEIGHTS, MI 48313	\$194,567.31		1994	100%	
132	48" WATER MAIN SW 137 AVE & 256 STR TO 147 AVE & 288 STR CONTRACT W-684	MDWASA 4200 SALZEDO STREET MIAMI, FL 33146 (305) 669-3700 GLENN YEOMANS	\$1,525,313.50		1995	100%	CONSTRUCTION OF APPROXIMATELY 17,000 LF OF 48" DIAMETER PRESTRESSED CONCRETE CYLINDER PIPE FORCE MAIN
133	SANITARY INCEPTOR SEWER AND W.W.T.P. DEMO	CITY OF ROCHESTER 400 SIXTH STREET ROCHESTER, MI 48307	\$2,865,739.50		1995	100%	
134	HARRISON TOWNSHIP SUNNYBROOK PAVING	HARRISON TOWNSHIP 38151 L'ANSE CREUSE HARRISON TOWNSHIP, MI 48045	\$142,526.00		1994	100%	
135	GOLF COURSE MODIFICATIONS FOR EFFLUENT REUSE	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 926-2300 NEIL HARLEY	\$142,526.00		1994	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
136	STANFORD/ CUMBERLAND SANITARY SEWER	CITY OF SOUTHFIELD P.O. BOX 2055 SOUTHFIELD, MI 48037-2055	\$102,960.00		1995	100%	
137	SOUTHERN REGIONAL WASTEWATER TREATMENT PLANT	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 967-4225 DAVE McLAUGHLIN	\$189,010.00		1995	100%	
140	DRAINAGE IMPROVEMENTS, PH. III PROJECT NO. 10797-P	CITY OF DEERFIELD BEACH 150 NE 2 AVENUE DEERFIELD BEACH, FL 33441 (954) 480-4270 TONY VIOLA	\$167,654.00		1995	100%	
141	BID PACKAGE 5 TURNPIKE TRANSMISSION MAIN	BROWARD COUNTY OES 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954) 831-0973 PATRICK SWEET	\$5,517,128.00		1995	100%	CONSTRUCTION OF APPROXIMATELY 20,000 LF OF 48" DIAMETER PRESTRESSED CONCRETE CYLINDER PIPE FORCE MAIN
142	BID PACKAGE 14 NORTHEAST REGIONAL ADDITIONAL WELLFIELD	BROWARD COUNTY OES 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954) 831-0969 ROBERT LEONARD	\$3,392,000.00		1996	100%	
143	PAINT CREEK GABION SLOPE PROTECTION C-1 & C-2	CITY OF ROCHESTER 400 SIXTH STREET ROCHESTER, MI 48307	\$109,785.00		1995	100%	
144	1988 ROCHESTER HILLS SEWER & WATER EXTENSION	OAKLAND COUNTY DRAIN COMM. ONE PUBLIC WORKS DRIVE WATERFORD, MI 48238	\$2,737,926.40		1997	100%	
146	WYNDAM LAKES BLVD./ WESTVIEW DRIVE EXTENSION	TELCON/ NSID 4341 NW 19 AVENUE POMPANO BEACH, FL 33064 (954) 979-0507 JOHN D'ALLESANDRO	\$92,219.50		1995	100%	
149	SANITARY SEWER REPLACEMENT ALBERTSON & LYSANDER	CITY OF ROCHESTER 400 SIXTH STREET ROCHESTER, MI 48307	\$67,576.00		1995	100%	
152	PUMP STATION IMPROVEMENTS 631	CHURCH & TOWER 8600 NW 36 STREET MIAMI, FL 33166 (305) 640-9775	\$321,640.00		1996	100%	
153	LIFT STATION 2A-1 FORCE MAIN	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2414 KLINE JONES	\$129,571.00		1996	100%	
155	MANHOLE REHABILITATION PROGRAM	CITY OF SOUTHFIELD 26000 EVERGREEN SOUTHFIELD, MI 48037	\$258,872.00		1996	100%	
156	GRAVITY SEWER LINE PROJECT NO. 10882-P	CITY OF DEERFIELD BEACH 150 NE 2 AVENUE DEERFIELD BEACH, FL 33442 (954) 480-4270 TONY VIOLA	\$99,000.00		1995	100%	
158	1995 SANITARY SEWER REHABILITATION	CITY OF PLYMOUTH 201 SOUTH MAIN STREET PLYMOUTH, MI 48170	\$226,150.00		1996	100%	
159	FREEDOM ROAD WATER MAIN EXTENSION	CITY OF FARMINGTON HILLS 31555 ELEVEN MILE ROAD FARMINGTON HILLS, MI 48336	\$73,950.00		1996	100%	
160	DOLPHIN CENTER EAST II JOE ROBBIE STADIUM	GOLDEN EAGLE ENG. 1302 NW 33 STREET POMPANO BEACH, FL 33064 (954) 972-6556 SYLVIA ROTH	\$108,103.00		1996	100%	
163	NARANJA LAKES FORCE MAIN SL 1000 & SL 1010	CURTOOM GROUP 3972 NW 167 STREET NORTH MIAMI, FL 33054 (305) 623-6833 PAUL CURTIS	\$132,375.00		1996	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
164	NELSON DRAIN PH. III	OAKLAND COUNTY DRAIN COMM. ONE PUBLIC WORKS DRIVE WATERFORD, MI 48328	\$267,225.00		1996	100%	
165	SUNRISE WATER MAIN/ FORCE MAIN EXTENSION	CITY OF SUNRISE 14150 NW 8 STREET SUNRISE, FL 33325 (954) 846-7400 CHRIS HELFRICH, P.E.	\$825,058.44		1996	100%	
166	WATER MAIN & FORCE MAIN EXTENSIONS	BAYVIEW YACHT CLUB 100 CLAIRPOINTE DETROIT, MI 48215	\$187,265.00		1996	100%	
167	NORTH BAY ISLAND & TREASURE ISLAND STORMWATER PUMP STA. & DRAINAGE IMPR.	CITY OF NORTH BAY VILLAGE 7903 EAST DRIVE NORTH BAY VILLAGE, FL 33141 (305) 756-7171	\$383,196.00		1996	100%	
168	WASTEWATER COLLECTION SYSTEM EXPANSION	TOWN OF PALM BEACH SHORES 247 EDWARDS LANE PALM BEACH SHORES, FL 33404	\$953,804.60		1996	100%	
169	SANITARY SEWER & WATER MAIN EXTENSIONS	CITY OF STERLING HEIGHTS 40555 UTICA ROAD STERLING HEIGHTS, MI 48311	\$255,786.00		1996	100%	
170	TAMARAND/ SAPODILLA UTILITY REPLACEMENT	CITY OF WEST PALM BEACH 1045-A CHARLOTTE AVENUE WEST PALM BEACH, FL 33402 (561) 659-8088	\$2,766,274.25		1997	100%	
171	POWERLINE INDUSTRIAL PARK IMPROVEMENTS	CITY OF DEERFIELD BEACH 150 NE 2 AVENUE DEERFIELD BEACH, FL 33441 (954) 480-4200 TONY VIOLA	\$288,614.00		1997	100%	
172	WASTEWATER COLLECTION SYSTEM REHAB., BID PACK "D"	CITY OF NORTH BAY VILLAGE 7903 EAST DRIVE NORTH BAY VILLAGE, FL 33141	\$265,060.00		1996	100%	
173	EVALINE STREET W.M. & SANITARY SEWER	CITY OF TROY 500 WEST BIG BEAVER TROY, MI 48064	\$207,740.00		1997	100%	
175	CADDELL DRAIN SOIL EROSION CONTROL	OAKLAND COUNTY DRAIN COMM. ONE PUBLIC WORKS DRIVE WATERFORD, MI 48328	\$1,047,125.50		1997	100%	
176	CRANBROOK	CRANBROOK EDUCATIONAL 1221 NORTH WOODWARD AVE. BLOOMFIELD HILLS, MI 48303	\$478,753.00		1996	100%	
177	COTTER STREET	MANCINI DEVELOPMENT 11050 WALNUT AVENUE STERLING HEIGHTS, MI 48314	\$400,000.00		1997	100%	
178	M-59 WATER MAIN PHASE II	CLINTON TOWNSHIP 40700 ROMEO PLANK CLINTON TOWNSHIP, MI 48038	\$710,054.00		1997	100%	
179	FINANCIAL CENTER NORTH	SCOTT PROPERTIES 300 LOCK ROAD DEERFIELD BEACH, FL 33442 (954) 421-0348 TOM ANDERSON	\$190,000.00		1998	100%	
180	BRYNFORD WEYBRIDGE ROAD REPLACEMENT	CLINTON TOWNSHIP 40700 ROMEO PLANK ROAD CLINTON TOWNSHIP, MI 48038	\$106,680.00		1997	100%	
184	MENAB & PINE ISLAND RD WATER MAIN	CITY OF TAMARAC 6001 NOB HILL ROAD TAMARAC, FL 33321 (954) 724-2400	\$995,425.00		1997	100%	
186	BOOSTER PUMP STATION	CITY OF SUNRISE 14150 NW 8 STREET SUNRISE, FL 33325 (954) 846-7400 CHRIS HELFRICH, P.E.	\$103,200.00		1997	100%	
187	RECLAIMED WATER MAINS, PHASE 1A	CITY OF BOCA RATON 201 WEST PALMETTO PARK RD. BOCA RATON, FL 33432	\$791,940.00		1998	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
188	GREENS OF CRYSTAL LAKE	CITY OF PONTIAC 450 EAST WIDE TRACK, RM. 103 PONTIAC, MI 48342-2245	\$1,223,236.00		1998	100%	
189	WASHINGTON PARK SUB ADDITION	CITY OF PONTIAC 450 EAST WIDE TRACK, RM. 103 PONTIAC, MI 48342-2245	\$519,657.00		1997	100%	
190	GREENFIELD ROAD RELIEF SEWER	VILLAGE OF BEVERLY HILLS 18500 WEST 13 MILE ROAD BEVERLY HILLS, MI 48025	\$359,202.00		1997	100%	
192	SOUTH COUNTY NEIGHBORHOOD IMPROVEMENT PROJECT SECTION 13	BROWARD COUNTY 115 S. ANDREWS AVE. FORT LAUDERDALE, FL 33301 (954) 978-1199 RALPH ZELTMAN	\$1,169,161.50		1998	100%	
193	THIRD STREET WATER IMPROVEMENTS	CITY OF ROCHESTER 400 SIXTH STREET ROCHESTER, MI 48307	\$80,660.00		1997	100%	
195	WATER MAIN EXTENSION	CRANBROOK EDUCATIONAL 1221 N. WOODWARD AVENUE BLOOMFIELD HILLS, MI 48303	\$141,790.00		1997	100%	
196	SECOND STREET PAVEMENT PATCHING	CITY OF ROCHESTER 400 SIXTH STREET ROCHESTER, MI 48307	\$128,500.00		1997	100%	
197	4TH STREET INFRASTRUCTURE IMPROVEMENTS	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7000 HOWARD WIGHT	\$184,949.00		1998	100%	
199	DEERFIELD BEACH GARDENS RIGHT-OF-WAY IMPROVEMENTS	CITY OF DEERFIELD BEACH 200 GOOLSBY BOULEVARD DEERFIELD BEACH, FL 33442 LARRY R. DEETJEN	\$221,380.00		1997	100%	
200	BALDWIN & COLLIER ROAD WATER MAIN EXTENSION	CITY OF AUBURN HILLS 1827 NORTH SQUIRREL ROAD AUBURN HILLS, FL 48326	\$98,821.00		1998	100%	
203	STATE ROAD A1A WATER & SEWER REHAB. (PHASE I)	CITY OF HOLLYWOOD 2600 HOLLYWOOD BLVD. HOLLYWOOD, FL 33021 (954) 967-4455 WITT VANCOTT ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$1,839,135.00 \$1,897,848.78 198 DAYS 198 DAYS		1998	100%	
204	SOUTH COUNTY NEIGHBORHOOD IMPROVEMENTS PROJECT SECTION 2, 3 & 5	U.S.F.&G. P.O. BOX 1138 BALTIMORE, MD 21203-1138 (410) 205-6126 PAUL SCHRAF	\$3,000,000.00		1999	100%	
205	LIGHTHOUSE POINT BID PACKAGE NO. 1 PROJECT NO. 8520	U.S.F.&G. P.O. BOX 1138 BALTIMORE, MD 21203-1138 (410) 205-6126 PAUL SCHRAF	\$285,000.00		1998	100%	
206	EMERGENCY PUMP STATION NO. 214 REPLACEMENT	CITY OF BOCA RATON 201 W. PALMETTO PARK ROAD BOCA RATON, FL 33432 JIM PIERCE	\$366,100.00		1998	100%	
207	GOOLSBY BLVD. FORCE MAIN INSTALLATION	CITY OF DEERFIELD BEACH 200 GOOLSBY BOULEVARD DEERFIELD BEACH, FL 33442 ANTHONY VIOLA	\$55,180.00		1998	100%	
208	NW 17 AVENUE SANITARY SEWERS	CITY OF POMPANO BEACH 1190 NE 3 AVENUE, BLDG. C POMPANO BEACH, FL 33060 (954) 786-4061 ALAN GARCIA, P.E.	\$69,863.45		1999	100%	
211	SOUTH PINE ISLAND ROAD FORCE MAIN RELOCATION	CITY OF SUNRISE 14150 NW 8 STREET SUNRISE, FL 33325 TOM KELLAHER	\$854,860.00		1999	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
212	UNIVERSITY DRIVE WATER MAIN AND LS 14D & LS 18B IMPROVEMENTS	CITY OF CORAL SPRINGS 9551 WEST SAMPLE ROAD CORAL SPRINGS, FL 33065 ART RESNICK	\$528,835.50		1999	100%	
213	REPAIR OF GRAVITY SEWER LINE AT HOLLYWOOD BLVD & N 32 AVENUE	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3930 RICHARD MESIANO	\$108,318.00		1999	100%	
214	AT&T - CONDUIT INSTALL SUBCONTRACT WITH FIRST SOUTH UTILITY CONSTRUCTION, INC.	AT&T INTERNATIONAL 460 NE 215 STREET MIAMI, FL 33179	OPEN CONTRACT		1999	100%	
215	PINEWOOD AVENUE ROADWAY IMPROVEMENTS	CITY OF WEST PALM BEACH 1045 CHARLOTTE AVENUE WEST PALM BEACH, FL (561) 659-8036	\$2,167,259.50		2000	CANCELLED	
216	NW AREA DRAINAGE, ROADWAY & UTILITY IMPROVEMENTS	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7326 BILL GRIEVE ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$924,596.00 \$1,138,758.00 135 DAYS 135 DAYS		1999	100%	
217	MEMBRANE CONCENTRATE PIPELINE EXTENSION	PALM BEACH COUNTY WUD 2065 PRAIRIE ROAD WEST PALM BEACH, FL 33406 (561) 434-5357 HASSAN HADJIMIRY, P.E.	\$1,250,000.00		1999	100%	
218	GROUND BED INSTALLATION/ HOLLYWOOD CABLE STATION	TYCO SUBMARINE SYSTEMS 60 COLOMBIA TURNPIKE PATRIOT'S PLAZA BUILDING A - ROOM 2-178 MORRISTOWN, NJ 07960	\$166,000.00		1999	100%	
219	WATER MAIN TO THE BROWARD COUNTY 3A WATER TREATMENT PLANT 96-5048	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3930 MARCUS PEREIRA	\$1,454,670.00		2000	100%	11,411 FT. OF 24" DIP, INCLUDING VALVES, FITTINGS AND APPURTENANCES.
220	SOUTH COUNTY NEIGHBORHOOD IMPROVEMENTS PROJECT PHASE II, SECTION 5B	BROWARD COUNTY 115 S. ANDREWS AVE. FORT LAUDERDALE, FL 33301 (954) 964-0558 MARK SADOLF ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$2,539,860.80 \$2,258,176.64 176 DAYS 112 DAYS		2000	100%	
221	SW 8 AVENUE/ SW 4 STREET INFRASTRUCTURE IMPROVEMENTS	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7326 BILL GRIEVE ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$798,253.00 \$798,253.00 165 DAYS 165 DAYS		2000	100%	
222	EMERGENCY SEWER REPAIR ON S 14 AVENUE	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3930 MARCUS PEREIRA	\$150,000.00		2000	100%	
223	11101 BUILDING	WELLINGTON LAND DEV. 3020 FAIRLANE FARMS RD. STE 4 WELLINGTON, FL 33414 (561) 333-9199 GUY A. MANCINI	OPEN CONTRACT		2000	100%	
224	TAMARAC ELEMENTARY SANITARY SEWER RECONSTRUCTION	BROW. CO. SCHOOL BOARD 1700 SW 14 COURT FORT LAUDERDALE, FL 33312 (954) 765-6313 ISRAEL RODRIGUEZ-SOTO, MS, PE	\$55,000.00		2000	100%	



JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
225	BOCA RATON CABLE STATION OUTSIDE PLANT CONSTRUCTION	TYCO SUBMARINE SYSTEMS, LTD. 60 COLOMBIA TURNPIKE BUILDING A, ROOM A MORRISTOWN, NJ 07960	\$6,000,000.00		2000	100%	
226	HOLLYWOOD DIVERSITY CABLE STATION	AT&T	\$600,000.00		2000	100%	
227	SW 130 AVENUE FORCE MAIN RELOCATION	CITY OF SUNRISE 10770 W. OAKLAND PARK BLVD. SUNRISE, FL 33351 (954) 572-2203 ROBERT ROMANITCH	\$1,211,747.50		2000	100%	
228	BOCA RATON PHASE II	TYCOM 60 COLOMBIA TURNPIKE BUILDING A, ROOM A MORRISTOWN, NJ 07960	\$261,200.00		2000	100%	
229	EMERGENCY REPAIR SANITARY SEWER	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3930 MARCUS PEREIRA	\$135,000.00		2000	100%	
230	CYPRESS ROAD FORCE MAIN IMPROVEMENTS	CITY OF POMPANO BEACH 1190 NE 3 AVENUE, BLDG. C POMPANO BEACH, FL 33060 (954) 786-4061 RANDALL FOWLER	\$185,210.00		2001	100%	
231	SANITARY & STORM REPAIRS	TOWNHOUSES OF EMERALD HILLS 1201 ST. ANDREWS ROAD HOLLYWOOD, FL 33021 (954) 923-8511 TIMOTHY CALVIT, P.E.	\$60,000.00		2001	100%	
232	ARCOS-1 SUNNY ISLES	NSW SUBMARINE CABLE SYSTEMS 6001 BROKEN SOUND PKWY. SUITE 502 BOCA RATON, FL 33487 (561) 981-3832 RUEDIGER SCHAEFER	\$1,338,450.00		2001	100%	
233	BARRIER ISLAND INFRASTRUCTURE IMPROVEMENTS	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7326 BILL GRIEVE ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$730,337.00 \$985,067.58 135 DAYS 135 DAYS		2001	100%	
234	TOWN OF GULFSTREAM 24" OUTFALL PIPE ON WRIGHT WAY	TOWN OF GULF STREAM 100 SEA ROAD GULFSTREAM, FL 33483 (561) 276-5116 WILLIAM THRASHER	\$84,179.00		2001	100%	
235	CITY OF FORT LAUDERDALE SANITARY & STORM SEWER REPAIRS	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301	\$693,950.00		2001	100%	
236	TOWN OF HYPOLUXO WATER SEWERING SYSTEM IMPROVEMENTS OF HYPOLUXO POINT	TOWN OF HYPOLUXO 7580 SOUTH FEDERAL HIGHWAY HYPOLUXO, FL 33462-6034 (954) 730-0707 X 104 PETER MOORE - CHEN & ASSOCIATES ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$1,206,998.91 \$1,212,706.20 240 DAYS 240 DAYS		2001	100%	
237	ARCOS-1 CABLE PULL	NEW WORLD NETWORK LTD. 2977 MCFARLANE ROAD, #300 MIAMI, FL 33133 (305) 529-8700 DENNIS G. WATERS, DIRECTOR	\$128,500.00		2001	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
238	REHABILITATION OF LIFT STATIONS 30D1, 30D2, 31F2-1. INSTALLATION 4" FM & MAGNETIC FLOW METER	BROWARD COUNTY 115 S. ANDREWS AVE. FORT LAUDERDALE, FL 33301 (954) 831-0903 ALAN W. GARCIA ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$719,410.00 \$694,008.24 150 DAYS 150 DAYS		2001	100%	
239	FT. LAUDERDALE SW 4TH AVENUE SANITARY SEWER IMPROVEMENTS	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301	\$117,244.00		2001	100%	
240	NORTH COUNTY NEIGHBORHOOD IMPROVEMENTS PROJECT	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SERVICES 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954) 831-0963 RALPH ZELTMAN ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$1,695,341.50 \$1,754,447.61 430 DAYS 315 DAYS		2001	100%	
241	ARCOS LAND CABLE INSTALLATION		\$100,000.00		2001	100%	
242	CITY OF POMPANO BEACH DRAINAGE SYSTEM IMPROVEMENTS PROJECT NO. 00-774	CITY OF POMPANO BEACH 1190 NE 3 AVENUE, BLDG. C POMPANO BEACH, FL 33060 (954) 786-4061	\$652,836.50		2001	100%	
243	NORTH ANDREWS GARDENS NEIGHBORHOOD IMPROVEMENT PROJECT	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 RALPH ZELTMANN (954) 831-0773 ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION & CO FINAL TIME OF COMPLETION	\$8,337,250.75 \$8,848,180.87 600 DAYS 477 DAYS		2003	100%	
244	SOUTHWEST AREA FORCEMAIN EXTENSION	CITY OF SUNRISE 10770 W. OAKLAND PARK BLVD. SUNRISE, FL 33351 (954) 572-2203 ROBERT ROMANITCH	\$219,500.00		2002	100%	
245	TOWN OF PALM BEACH WATER MAINS - "CONTRACT A"	CITY OF WEST PALM BEACH 1045 CHARLOTTE AVENUE WEST PALM BEACH, FL 33401 (561) 450-5132 RICHARD ULKIS ORIGINAL AWARDED CONTRACT AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$1,248,873.00 \$1,207,969.08 460 DAYS 150 DAYS		2002	100%	
246	CITY OF MARGATE EL NINO GRANDE DRAINAGE IMPRV.	CITY OF MARGATE CITY HALL, 5790 MARGATE BLVD. MARGATE, FL 33063 PETER MOORE (954) 972-6454 ORIGINAL CONTRACT AWARDED AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$1,412,592.40 \$1,335,330.86 120 DAYS 90 DAYS		2002	100%	
247	NORTH ANDREWS GARDENS NEIGHBORHOOD IMPROVEMENT PROJECT	D.N. HIGGINS 6241 N. DIXIE HIGHWAY, SUITE A FT. LAUDERDALE, FL 33334 KEVIN E. SCHWIDERSON (954) 776-6665 ORIGINAL CONTRACT AWARDED AMOUNT FINAL DOLLAR AMOUNT	\$592,734.37 \$643,078.13		2002	100%	
248	WELLINGTON DESIGN CENTER	WELLINGTON LAND DEVELOPMENT 3020 FAIRLANE FARMS ROAD, SUITE 4 WELLINGTON, FL 33414 GUY A. MANCINI	COST PLUS		2003	100%	
249	HARD ROCK CASINO & HOTEL	SEMINOLE TRIBE OF FLORIDA 6300 STIRLING ROAD HOLLYWOOD, FL 33024 SUSIE KIPPENBERGER (954) 967-3401	\$1,179,644.32		2003	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
250	STORAGE USA - HOLLYWOOD	COLLINS & ARNOLD CONST. CO., LLC 6111 PEACHTREE DUNWOODY ROAD BUILDING B, SUITE 102 ATLANTA, GA 30328 MARK THURMAN (770) 391-1993 ORIGINAL CONTRACT AWARDED AMOUNT FINAL DOLLAR AMOUNT	\$79,500.00 \$110,460.20		2003	100%	
251	SAWGRASS NATURE CENTER	CHEN & ASSOCIATES 5100 NW 33rd AVENUE, SUITE 250 FORT LAUDERDALE, FL 33309 JAMES H. BARTON, P.E. (954) 730-0707 ORIGINAL CONTRACT AWARDED AMOUNT FINAL DOLLAR AMOUNT	\$82,971.00 \$82,971.00		2003	100%	
252	LIFT STATION NO. 6 FORCEMAIN SYSTEM IMPROVEMENTS	CITY OF DELRAY BEACH 100 NW 1st AVENUE DELRAY BEACH, FL 33444 WILLIAM A. GRIEVE, P.E. (561) 243-7163 ORIGINAL CONTRACT AWARDED AMOUNT FINAL DOLLAR AMOUNT ORIGINAL TIME OF COMPLETION FINAL TIME OF COMPLETION	\$592,948.10 \$650,286.25 150 DAYS 140 DAYS		2003	100%	
253	610 CLEMATIS STREET	WHITING TURNER CONSTRUCTION . 1000 CORPORATE DRIVE FT. LAUDERDALE, FL 33334 RAY MacKEEN (954) 776-0800 ORIGINAL CONTRACT AWARDED AMOUNT FINAL DOLLAR AMOUNT	\$159,381.00 \$187,407.00		2003	100%	
254	POLO CLUB ESTATES & PLANTATION MOBILE HOME PARK PROJECT NO. WUD 03-094	PALM BEACH COUNTY P.O. BOX 16097 WEST PALM BEACH, FL 33416-6097 STEPHEN MCGREW, P.E. (561) 434-5358	\$970,020.00		2003	100%	
255	CENTRAL CO. NEIGHBORHOOD IMPROVEMENT PROJECT BOULEVARD GARDENS BID PACKAGE NO. 9	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 ALAN GARCIA, P.E. (954) 831-0773	\$1,740,472.00		2003	100%	
257	SR-7 WIDENING	SEMINOLE TRIBE OF FLORIDA 6300 STIRLING ROAD HOLLYWOOD, FL 33024 HERBERT VASQUEZ (954) 961-3220	\$389,689.50		2003	100%	
258	NORTH CO. NEIGHBORHOOD IMPROVEMENT PROJECT SOUTHEAST QUADRANT BID PACKAGE NO. 5 ENGINEER: MILLER LEGG & ASSOC. JOSE MCCRAY (954) 436-7000	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 ALAN GARCIA, P.E. (954) 831-0773	\$15,728,881.99		2006	100%	
259	CITY OF HOLLYWOOD 30" WATER MAIN EMERGENCY REPAIRS CITY PROJECT # 04-5076	CITY OF HOLLYWOOD, FL P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 HUBERT H. BARNES, P.E. (954) 921-3930	\$320,000.00		2004	100%	
260	CITY OF HOLLYWOOD TAFT STREET TRUNK SEWER MANHOLE REPLACEMENT CITY PROJECT # 01-7044	CITY OF HOLLYWOOD, FL P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 HUBERT H. BARNES, P.E. (954) 921-3930	\$562,060.00		2004	100%	
261	HYPOLUXO VILLAGE WATER DISTRIBUTION SYSTEM IMPROVEMENT PROJECT CITY PROJECT # 03-0194A	TOWN OF LAKE CLARKE SHORES 1701 BARBADOS ROAD LAKE CLARKE SHORES, FL 33406-6728 MALCOLM LEWIS (561) 964-1515	\$1,631,540.25		2004	100%	
262	CITY OF HOLLYWOOD N. 35th AVENUE VALVE REPLACE- MENT & VALVE ADDITIONS CITY PROJECT # 04-5074	CITY OF HOLLYWOOD, FL P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 FRANCOIS DOMOND, P.E. (954) 921-3930	\$358,510.00		2004	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
263	CITY OF HOLLYWOOD REPAIR OF LIFT STATION E-3, SEAWALL AND CULVERT BID NO. F-3908-04-WG	CITY OF HOLLYWOOD, FL 2600 HOLLYWOOD BLVD. HOLLYWOOD, FL 33020 WINDOL GREEN (954) 921-3552	\$96,451.00		2004	100%	
264	CITY OF OAKLAND PARK DOWNTOWN WATER SYSTEM IMPROVEMENT PROJECT BID NO. 111504DWSI	CITY OF OAKLAND PARK, FL 3650 NE 12th AVENUE OAKLAND PARK, FL 33334 HARVEY RAMBARATH (954) 561-6280	\$1,574,496.75		2005	100%	
265	WELLINGTON DESIGN CENTER	WELLINGTON LAND DEVELOPMENT 3020 FAIRLANE FARMS ROAD, SUITE 4 WELLINGTON, FL 33414 GUY A. MANCINI (561) 333-9199	COST PLUS			100%	
266	CITY OF HOLLYWOOD ADAM'S STREET - WATER, SEWER AND LIFT STATION PROJECT NO. HCR 04-036	CITY OF HOLLYWOOD, FL 2600 HOLLYWOOD BLVD. HOLLYWOOD, FL 33020	\$1,074,949.23		2006	100%	
267	CITY OF TAMARAC WOODLANDS WATER MAIN PROJECT 44TH STREET & QUEEN PALM LANE BID NO. 05-11B	CITY OF TAMARAC 7525 NW 88TH AVENUE TAMARAC, FL 33321 JIM NICOTRA (954)724-2443	\$84,243.80		2006	100%	
268	BROWARD COUNTY NORTH ANDREWS GARDENS NEIGHBOR- HOOD IMPROVEMENTS, BP 4 BID NO. N703203CF	DOUGLAS N. HIGGINS, INC. 3390 TRAVIS POINTE RD., STE A ANN ARBOR, MI 48108 (734)996-9500 MI (954)776-6665 FL HARVEY PEREZ	\$954,309.67		2005	100%	
269	CITY OF FORT LAUDERDALE DIXIE WELLFIELD IMPROVEMENTS PROJECT NO 10824	CITY OF FORT LAUDERDALE 200 NORTH ANDREWS AVENUE, STE 300 FORT LAUDERDALE, FL 33301 STEVE HILLBERG (954)522-2604	\$9,212,509.49		2007	100%	3700 FT. OF 30" DIP, 2,540 FT OF 24" DIP AND 1960 FT OF 16" DIP INCLUDING VALVES, FITTINGS AND APPURTENANCES.
270	LAUDERDALE BY THE SEA NO. BCH. NEIGHBORHOOD IMPROV BID NO. 04-05-02	TOWN OF LAUDERDALE BY THE SEA 4501 OCEAN DRIVE LAUDERDALE BY THE SEA, FL KEVIN HART-CRAVEN THOMPSON 954-739-6400 X383	\$3,566,729.41		2007	100%	
271	NORTH ANDREWS GARDENS NEIGHBORHOOD IMPROVEMENTS PROJECT BP 7 BID NO. T-6-05-176-C-F ENGINEER: MILLER LEGG & ASSOC. JOSE MCCRAY (954) 436-7000	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 PATRICK SWEET (954)831-0973	\$15,568,880.94		2008	100%	
272	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, RIVER OAKS BASIN F PROJECT NO 11070B	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 LYNEA GALLAGHER 954-522-2604	\$3,355,902.85		2007	100%	
273	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN A PROJECT NO 10580A	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$1,277,367.17		2007	100%	
274	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN B PROJECT NO 10580B	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$4,950,285.29		2007	100%	
275	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN G PROJECT NO 10580G	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$4,255,498.23		2007	100%	
276	LAUDERDALE BY THE SEA NORTH BEACH IMPROVEMENTS PHASE II-BEL AIR CTA PROJECT NO 01-0052-012	LAUDERDALE BY THE SEA 4501 OCEAN DRIVE LAUDERDALE BY THE SEA, FL 33308 JOHN OLINZOCK 954-776-5119	\$5,455,802.11		2008	100%	
277	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN F PROJECT NO 10580F	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$5,380,844.46		2008	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
278	WELLINGTON LAND DEVELOPMENT 3020 FAIRLANE FARMS ROAD LOTS 37-42 WELLINGTON, FL 33414	WELLINGTON LAND DEVELOPMENT 3020 FAIRLANE FARMS RD, STE 4 WELLINGTON, FL 33414 GUY MANCINI 954-427-0230	COST PLUS		2008	100%	
279	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN C PROJECT NO 10580C	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$3,620,465.22		2008	100%	
280	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN E PROJECT NO 10580E	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$4,442,055.77		2008	100%	
281	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, POINCIANA PARK PROJECT NO 11070B	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$6,136,345.41		2008	100%	
282	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD B, D, F & G SR84	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER	\$1,492,167.52		2008	100%	
283	PROJECT NO 10580D CITY OF HOLLYWOOD FLORIDAN AQUIFER WELLS F6 & F7 VAULTS AND WELLHEAD PROJECT NO 07-3040A	954-522-2604 CITY OF HOLLYWOOD 1621 N 14TH AVENUE HOLLYWOOD, FL 33022 CLECE AURELUS 954-921-3930	\$1,092,182.00		2009	100%	
284	CITY OF HOLLYWOOD RAW WATER TRANSMISSION PIPE- LINE FOR FLORIDAN WELL F-13 ENGINEER: CITY OF HOLLYWOOD	CITY OF HOLLYWOOD 1621 N 14TH AVENUE HOLLYWOOD, FL 33022 JEFF JIANG 954-921-3930	\$1,199,936.00		2008	100%	
285	COMMERCE PARK, USPS WELLINGTON, FL	WELLINGTON LAND DEVELOPMENT 3020 FAIRLANE FARMS ROAD, #4 WELLINGTON, FL 33414 GUY MANCINI 954-427-0230	\$318,122.00		2008	100%	
286	TOWN OF HYPOLUXO PARK LANE EAST IMPROVEMENT PROJECT	TOWN OF HYPOLUXO 7580 S. FEDERAL HIGHWAY HYPOLUXO, FL 33462 CHEN & ASSOCIATES 954-730-0707	\$735,605.00		2009	100%	
287	CITY OF FORT LAUDERDALE TWIN LAKES	CITY OF FORT LAUDERDALE 200 N. ANDREWS AVENUE, STE 300 FORT LAUDERDALE, FL 33301 JILL PRIZLEE 954-522-2604	\$6,383,361.95		2009	100%	
288	CITY OF FORT LAUDERDALE DAVIE WATER MAIN	CITY OF FORT LAUDERDALE 100 N. ANDREWS AVENUE FORT LAUDERDALE, FL 33301 954-522-2604	\$145,783.75		2008	100%	
289	CITY OF FORT LAUDERDALE SOUTHSIDE SCHOOL UTILITIES CONSTRUCTION	CITY OF FORT LAUDERDALE 100 N. ANDREWS AVENUE FORT LAUDERDALE, FL 33301 IRINA TOKAR 954-828-6891	\$754,434.78		2009	100%	
290	CITY OF COCONUT CREEK C-5 CANAL WIDENING	CITY OF COCONUT CREEK 4800 WEST COPAINS ROAD COCONUT CREEK, FL 33063 CARLO NUESA (954)956-1438	\$138,820.00		2009	100%	
291	CITY OF HOLLYWOOD FLORIDAN AQUIFER WELLS F10 AND F13 VAULTS AND WELLHEAD PIPING	CITY OF HOLLYWOOD 1621 N 14th AVENUE HOLLYWOOD, FL 33022-9045 CLECE AURELUS (954)921-3930	ORIGINAL \$1,253,010.00 FINAL \$735,081.02	6/17/2009	2/28/2010	100%	
292	CITY OF WEST PALM BEACH FLAGLER DRIVE RECONFIGURATION & TRAFFIC CALMING	CITY OF WEST PALM BEACH 401 CLEMATIS STREET WEST PALM BEACH, FL 33401 LAURA LE 561-659-8040	ORIGINAL \$3,589,135.10 FINAL \$3,339,961.64	6/1/2009	4/15/2010	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
293	BROWARD COUNTY WWS NORTH CENTRAL COUNTY NEIGHBORHOOD IMPROVEMENT PROJECT, WEST KEN LARK, BP 4 ENGINEER: CRAVEN THOMPSON AND ASSOCIATES MARC WOODWORTH (954) 229-2515	BROWARD COUNTY 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 PAT MACGREGOR (954) 831-0904 BERNARD EUGENE (954) 831-0904	ORIGINAL \$8,940,029.45  FINAL \$9,023,261.67	7/20/2009	8/16/2011	100%	
294	POMPANO BEACH LIFT STATION #2	CITY OF POMPANO BEACH/TRIO PURCHASING DIVISION 1190 NE 3RD AVE BUILDING C POMPANO BEACH, FL 33060	\$198,650.00	7/2/1905		100%	
295	CITY OF POMPANO BEACH WATER TREATMENT PLANT IMPROVEMENTS CIP-03-0852	CITY OF POMPANO /FL DESIGN PURCHASING DIVISION 1190 NE 3RD AVE. BUILDING C POMPANO BEACH, FL 33060	\$232,000.00	7/2/1905		100%	800 FT. OF 42" DIP INCLUDING VALVES, FITTINGS AND APPURTENANCES.
296	DESIGN BUILD HOLLYWOOD LIFT STATION E2 & E3 INTRACOASTAL WATERWAY PIPING REPLACEMENT  ENGINEER: HAZEN AND SAWYER PHIL COOKE (954) 987-0066	CITY OF HOLLYWOOD DEPART. PUBLIC UTILITIES 1621 N. 14TH AVE. HOLLYWOOD, FL 33022 (954) 921-3930 JEFF JIANG	ORIGINAL \$4,915,204.00  FINAL \$4,745,302.98	4/1/2010	3/28/2011	100%	
297	BID PACK 14 BROWARD COUNTY WWS NORTH COUNTY NEIGHBORHOOD IMPROVEMENTS PROJECT	BROWARD COUNTY 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954)-831-0791 NAJLA ELSHAMI-ZERROUKI	ORIGINAL \$6,639,315.80  FINAL \$6,834,211.67	5/19/2010	7/17/2012	100%	
298	CITY OF WEST PALM BEACH 2010 TRANSITE WM IMPROVEMENTS (FRANCIS/NOTTINGHAM/BISCAYNE/ FLAMINGO)	CITY OF WEST PALM BEACH 401 CLEMATIS STREET WEST PALM BEACH, FL 33401 JONATHAN BRAMLEY (561)494-1040 X 1089	ORIGINAL \$536,848.00  FINAL \$425,498.32	1/14/2011	2/21/2012	100%	
299	BID PACK 15 BROWARD COUNTY WWS NORTH COUNTY NEIGHBORHOOD IMPROVEMENT PROJECT	BROWARD COUNTY 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 954-831-0923 BERNARD EUGENE	ORIGINAL \$9,760,798.91  FINAL \$10,375,412.44	3/10/2011	8/25/2013	100%	
300	POMPANO BEACH BLVD WATER MAIN IMPROVEMENTS	CITY OF POMPANO BEACH 100 WEST ATLANTIC BLVD. POMPANO BEACH, FL 33060 954-786-4600 BILL HERMANN	ORIGINAL \$339,788.38  FINAL \$358,953.21	1/23/2012	10/19/2012	100%	
301	SABAL PINES PARK RECLAIMED WATER PROJECT.	CITY OF COCONUT CREEK 4800 WEST COPANS ROAD COCONUT CREEK, FL 33063 954-956-1545 CARLOS NUESA	ORIGINAL \$210,461.00  FINAL \$194,953.30	3/19/2012	07/06/12  120 days	100%	
303	BERMELLO AJAMIL & PARTNERS, INC 100 W. ATLANTIC BLVD. SUITE 276 POMPANO BEACH, FL 33060 786-472-3898	BURKHARDT CONSTRUCTION, INC. 1400 ALABAMA AVE. #20 WEST PALM BEACH, FL 33401 MARC R. KLEISLEY 561-659-1400 561-659-1402 (FAX)	ORIGINAL \$30,500.00  FINAL \$35,000.00	5/31/2012		100%	
304	CITY OF OAKLAND PARK GARDEN ACRES NEIGHBORHOOD IMPROVEMENTS  CRAVEN THOMPSON & ASSOCIATES, INC 954-739-6400 FAX:954-739-6409	CITY OF OAKLAND PARK 3650 NE 12TH AVENUE OAKLAND PARK, FL 33334 MARLON LOBBAN 954-630-4430	ORIGINAL \$2,959,574.70  FINAL \$2,664,372.10	3/10/2011	5/31/2012	100%	
305	NOVA SOUTHEASTERN UNIVERSITY WATERMAIN & FORCEMAIN IMPROVEMENTS	NOVA SOUTHEASTERN UNIVERSITY 3301 COLLEGE AVE. FORT LAUDERDALE, FL 33314 954-262-8832 PETE WITSCHEN	ORIGINAL \$1,272,362.50  FINAL \$1,302,725.13	5/1/2012	8/1/2012	100%	4,664 FT. OF 24" WATER MAIN, 2,202 FT OF 24" FORCE MAIN INCLUDING VALVES, FITTINGS AND APPURTENANCES
306	CITY OF HOLLYWOOD  WATER MAIN REPLACEMENT BETWEEN N. 13TH AVE. AND N. 14TH AVE. HOLLYWOOD BLVD. TO GARFIELD STREET. PROJECT # 09-5098	CITY OF HOLLYWOOD, DEPT OF PUBLIC SERVICES ENGINEERING & CONSTRUCTION SERVICES 1621 N., 14TH AVE. HOLLYWOOD, FL 33022-9045 CLEEECE AURELUS 954-941-3930	ORIGINAL  \$2,836,797.60  FINAL \$2,802,413.31	7/2/2012	9/9/2013	100%	



JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
308	GREEN ACRES 10TH AVE NORTH SANITARY SEWER BID NO: 13-002	CITY OF GREEN ACRES, PLANNING & ENGINEERING DEPT 5800 MELALEUCA LANE GREEN ACRES, FL 33463 TERRY A. SIEGALL, AIA 561-739-6400 FAX: 561-739-6409	ORIGINAL \$325,829.50 FINAL \$325,829.50	6/5/2013	9/30/2013	100%	
309	PBC WUD WATER TREATMENT PLANT NO.8 RAW WATER MAIN, BELEVEDERE ROAD & PROJECT NO: WUD-12-006	PALM BEACH COUNTY WUD 8100 FOREST HILL BLVD WEST PALM BEACH, FL 33416-6097 561-493-6088, FAX: 561-493-6113 JOE TANACREDI jtanacredi@pbcwater.com	ORIGINAL \$1,595,662.20 FINAL \$1,621,801.69	5/21/2013	12/1/2013	100%	5.502 FT. OF 20" AND 24" DIP RAW WATER MAIN , INCLUDING VALVES, FITTINGS AND APPURTENANCES.
310	SEMINOLE TRIBE OF FL EMERGENCY REPAIR	SEMINOLE TRIBE OF FL, PURCHASING DEPT. 6300 STIRLING ROAD HOLLYWOOD, FL 33024 954-966-6300, FAX: 954-967-3478 DENISE CARPENTER, PURCHSING DIRECTOR					
311	LAUDERDALE-BY-THE-SEA CM AT RISK EMERGENCY REPAIR -EXPLORE & REPAIR LATERAL.	LAUDERDALE-BY-THE-SEA 4501 OCEAN BLVD LAUDERDALE-BY-THE-SEA, FL 33308 DON PRINCE 954-776-5119 FAX: 954-776-0578	\$20,795.35	5/30/2013		100%	
312	CITY OF LIGHTHOUSE POINT NE 26TH AVE & NE 27TH STREET PO # 20130163-00	CITY OF LIGHTHOUSE POINT 2200 NE 38TH STREET LIGHTHOUSE POINT, FL 33064 ART GRAHAM 954-946-7386 FAX: 954-946-7932	ORIGINAL \$17,230.00 FINAL 17,230.00	5/1/2013	6/1/2013	100%	
313	TOWN OF PALM BEACH QUEENS LANE / MOCKINGBIRD TRAIL / PAVING, GRADING & DRAINAGE BID NO : 2013-42	TOWN OF PALM BEACH 951 OKEECHOBEE ROAD, SUITE D WEST PALM BEACH, FL 33401 CHARLES LANGLEY, SENIOR P.E. 561-838-5440 FAX 561-835-4691	ORIGINAL \$485,378.00 FINAL \$448,164.49	8/1/2013	10/19/2013	100%	
314	CITY OF BOCA RATON BOCA HEIGHTS INFRASTRUCTURE IMPROVEMENTS BID NO: 2013-048 MATTHEWS CONSULTING INC. 477 SOUTH ROSEMARY AVE, SUTE 330 WEST PALM BEACH, FL 33401	CITY OF BOCA RATON 201 W. PALMETTO PARK RD BOCA RATON, FL 33432 TALIA GARCIA, PROJECT MGR. 561-338-7382	ORIGINAL \$2,666,237.25 FINAL \$2,736,382.55	10/14/2013	7/16/2014	100%	
315	TOWN OF DAVIE PIPELINE REPLACEMENT/ REPAIR SERVICES	TOWN OF DAVIE, UTILITIES DEPT. 3500 NW 35TH AVE HOLLYWOOD, FL 33024 WILLIAM PEELE, SUPERINTENDENT 954-327-3743	\$43,925.40			100%	
316	TOWN OF PALM BEACH ISLAND DRIVE -PAVEMENT REPAIRS & MOCK ROOS & ASSOCIATES 5270 CORPORATE WAY WEST PALM BEACH, FL 33407 561-683-3113	TOWN OF PALM BEACH PUBLIC WORKS DEPT. 951 OLD OKEECHOBEE ROAD WEST PALM BEACH, FL 33401 CHARLES LANGLEY, SENIORP.E. 561-227-7042	ORIGINAL \$237,308.75 FINAL \$201,075.00	11/15/2013	12/15/2013	100%	
317	CITY OF WEST PALM BEACH S. OLIVE AVE IMPROVEMENTS PROJECT NO: 10624107	CITY OF WEST PALM BEACH 401 CLEMATIS STREET, 5TH FLOOR WEST PALM BEACH, FL 33401 TRACY WARD, PROJECT MGR. 561-494-1120	ORIGINAL \$2,268,358.00 FINAL 2,705,110.59	12/20/2013	9/30/2015	100%	
318	CITY OF DELRAY BEACH RECLAIMED WATER EXPANSION- AREA 12A PHASE II PROJECT NO: 2014-029	CITY OF DELRAY BEACH 100 NW 1ST AVE. DELRAY BEACH, FL 33444 RAFAEL BALLESTERO, PROJECT MGR 561-243-7297	ORIGINAL \$1,456,545.00 FINAL 1,256,921.89	2/25/2014	8/1/14	100%	
319	CITY OF BOYNTON BEACH LAKE BOYNTON ESTATES UTILITY IMPROVEMENTS MATTHEWS CONSULTING INC. 477 SOUTH ROSEMARY AVE, SUTE 330 WEST PALM BEACH, FL 33401 PO # 141267	CITY OF BOYNTON BEACH PROCUREMENT DEPT. 100 EAST BOYNTON BEACH BLVD. BOYNTON BEACH FL 33425 AARON CUTLER 561-398-1585	ORIGINAL \$1,513,874.45 FINAL \$1,509,339.61	8/14/2014	04/01/15	100%	
320	CITY OF BOYNTON BEACH CENTRAL SEACREST CORRIDOR WATER MAIN MATTHEWS CONSULTING INC. 477 SOUTH ROSEMARY AVE, SUTE 330 WEST PALM BEACH, FL 33401 PO# 141333	CITY OF BOYNTON BEACH PROCUREMENT DEPT. 100 EAST BOYNTON BEACH BLVD. BOYNTON BEACH FL 33425 AARON CUTLER 561-398-1585	ORIGINAL \$8,142,973.50 FINAL \$8,541,401.44	10/20/2014	03/24/16	100%	

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
321	CITY OF HOLLYWOOD PROJECT NUMBER: 13-5120	CITY OF HOLLYWOOD DEPARTMENT OF PUBLIC UTILITIES 1621 N. 14TH AVE. HOLLYWOOD, FL 33022 PROJECT MGR: WILHELMINA MONTERO, P.E. 954-921-3910, FAX 954-256-4599	ORIGINAL \$6,407,971.60	7/10/2015	2/20/2017	100%	
322	CITY OF LIGHTHOUSE POINT DRAINAGE IMPROVEMENTS AND N.E. 28TH ST. WINNINGHAM & FRADLEY INC. 111 N.E. 44TH ST OAKLAND PARK, FL 33064, 954-771-7440	PROJECT # LH14001 CITY OF LIGHTHOUSE POINT 2200 NE. 38TH ST. LIGHTHOUSE POINT, FL 33063 954-943-6500 JOHN LAVISKY, CITY ADMINISTRATOR	ORIGINAL \$862,707.75	11/3/2015	5/1/2016	100%	
323	CITY OF LIGHTHOUSE POINT DRAINAGE IMPROVEMENTS WINNINGHAM & FRADLEY INC. 111 N.E. 44TH ST OAKLAND PARK, FL 33334, 954-771-7440	PROJECT # 2015-2052 CITY OF LIGHTHOUSE POINT 2200 NE. 38TH ST. LIGHTHOUSE POINT, FL 33063 954-943-6500 JOHN LAVISKY, CITY ADMINISTRATOR	ORIGINAL \$438,215.19	1/4/2016	5/1/2016	100%	
324	CITY OF DELRAY BEACH LAKE IDA DRAINAGE IMPROVEMENTS PROJECT NUMBER: 13-072 MATTHEWS CONSULTING INC. 477 SOUTH ROSEMARY AVE, SUITE 330 WEST PALM BEACH, FL 33401 561-398-1585	CITY OF DELRAY BEACH 100 NW 1ST AVE. DELRAY BEACH, FL 33444 RAPHAEL BALLESTRO, PROJECT MANAGER 561-243-7297	ORIGINAL \$711,890.50  FINAL \$619,719.49	3/21/2016	8/26/2016	100%	
325	BROWARD COUNTY WWS HILLSBORO PINES NEIGHBORHOOD PROJECT Y1380003C1	BROWARD COUNTY WWS 2555 W. COPANS RD. POMPANO BEACH, FL 33069 PAT MACGREGOR 954-831-0904	ORIGINAL \$6,476,264.40  FINAL \$6,224,207.12	7/5/2016	2/28/2017	100%	
326	CITY OF DELRAY BEACH RECLAIMED WATER EXPANSION AREA 12 B PROJECT NUMBER: 12-009 MATTHEWS CONSULTING INC. 477 SOUTH ROSEMARY AVE, SUITE 330 WEST PALM BEACH, FL 33401 561-398-1585	CITY OF DELRAY BEACH 100 NW 1ST AVE. DELRAY BEACH, FL 33444 RAPHAEL BALLESTRO, PROJECT MANAGER 561-243-7297	ORIGINAL 2,694,841.80  FINAL \$2,605,189.09	4/11/2016	8/1/2016	100%	
330	TOWN OF PALM BEACH ATLANTIC AVE., DUNBAR RD AND EVERGLADE AVE ISOLATED PAVING & DRAINAGE IMPROVEMENTS	TOWN OF PALM BEACH PUBLIC WORKS DEPT. 951 OLD OKEECHOBEE RD. WEST PALM BEACH, FL 33401 JEFF SANON, PROJECT ENGINEER 561-227-7024, FAX: 561-835-4691 <a href="mailto:jsanon@townofpalmbeach.com">jsanon@townofpalmbeach.com</a>	ORIGINAL \$311,794.00	7/18/2016	8/1/2016	100%	
331	PALM BEACH COUNTY WUD PUMP STATION 5229 FORCE MAIN IMPROVEMENTS PROJECT NO: WUD 11-035	PALM BEACH COUNTY WUD 8100 FOREST HILL BLVD. WEST PALM BEACH, FL 33413	ORIGINAL \$3,194,662.80	10/20/2016	7/31/2017	100%	CONSTRUCTION OF APPROX 850 LF OF 42-INCH FORCE MAIN, CLEANING AND INSPECTION OF THE EXISTING 42-INCH FORCE MAIN, DEMOLITION OF EX. PIPING.
333	SEMINOLE TRIBE CH2M HILL 3150 SW 38TH AVE. SUITE 700 MIAMI, FL 33146 954-513-1532	SEMINOLE TRIBE OF FL 6300 STIRLING ROAD HOLLYWOOD, FL 33024 954-966-6300	ORIGINAL \$147,250.00	8/22/2017	8/25/2017	100%	FURNISH & INSTALL REPLACEMENT 16-INCH C905 WATERLINE AND ALL APPURTENANCES DEMOLITION, EROSION CONTROL MEASURES, TRENCHING, CONNECTION TO EXISTING 16" WATER MAIN LINE. RESTORATION OF WORK AREA.
334	HIGHLAND BEACH AARON CUTLER, PROJECT MANAGER MATTHEWS CONSULTING INC. 477 SOUTH ROSEMARY AVE, SUITE 330 WEST PALM BEACH, FL 33401 561-398-1585	TOWN OF HIGHLAND BEACH ED SOPER, PUBLIC WORKS DIRECTOR 3616 S. OCEAN BLVD., 2ND FL HIGHLAND BEACH, FL 33487 561-243-2084	ORIGINAL \$2,818,432.00  FINAL \$2,647,372.39	12/7/2016	6/30/2017	100%	INSTALLATION OF 8" PVC C900 WATER MAIN BY OPEN CUT METHOD, INCLU. WATER SERVICES, FIRE HYDRANTS, AND CONNECTION TO EXISTING SYSTEMS. PAVEMENT RESTORATION, PAVEMENT MARKINGS AND GROUTING EXISTING WATER MAIN
338	DAVIE WESTSIDE INFRASTRUCTURE IMPROVEM GRAVEN THOMPSON & ASSOCIATES 3563 NW 53RD ST. FORT LAUDERDALE, FL 33309 MARC WOODWORTH 954-739-6400 FAX: 954-739-6409	TOWN OF DAVIE (PROCUREMENT DIV) BRIAN O'CONNOR, C.P.M. 6591 ORANGE DRIVE DAVIE, FL 33314 954-797-1016	ORIGINAL \$3,603,559.00	(AWARDED) 7/26/2017		32%	CONSTRUCTION OF DRAINAGE TRUNK LINE ALONG WITH CONSTRUCTION OF A CONTROL STRUCTURE, DRY RETENTION AREAS, AND EXPANSION OF TWO LAKES. EXTENSION OF THE WATER DISTRIBUTION SYSTEM.
340	HIGHLAND BEACH A1A FIRE HYDRANT REPLACEMENT.	TOWN OF HIGHLAND BEACH 3614 S. OCEAN BLVD. HIGHLAND BEACH, FL 33487 ED SOPER, PUBLIC WORKS DIRECTOR. 561-278-4548	\$15,924.00	2/1/2018		100%	REPLACE ELEVEN FIRE HYDRANT ASSEMBLIES LOCATED ALONG WEST SIDE OF A1A.
341	TOWN OF DAVIE SW 58TH AVE WATERMAIN	TOWN OF DAVIE 6591 ORANGE DRIVE DAVIE, FL 33314 JONATHON VOGT, TOWN ENGINEER 954-797-1137	ORIGINAL \$345,250.00			100%	INSTALLED 8" PVC WATER MAIN, FIRE HYDRANT ASSEMBLIES.
342	AVENUE "H" EAST & WEST ROADWAY IMPROVEMENTS FROM BLUE HERON TO SILVER BEACH	CITY OF RIVIERA BEACH 600 W. BLUE HERON BLVD., SUITE 140 RIVIERA BEACH, FL 33404	ORIGINAL \$8,925,606.20	3/23/2018		95%	
343	DELRAY BEACH SEACREST BEAUTIFICATION PHASE 2	CITY OF DELRAY BEACH 100 NW 1ST AVENUE DELRAY BEACH, FL 33444	ORIGINAL \$1,611,777.00			100%	



## PROJECT HISTORY

JOB #	NAME OF PROJECT / ENGINEER	OWNER	CONTRACT VALUE	START DATE	END DATE	% COMPLETED	SCOPE
344	AVENUE "O" NEIGHBORHOOD INFRASTRUCTURE IMPROVEMENTS	CITY OF RIVIERA BEACH 600 W. BLUE HERON BLVD., SUITE 140 RIVIERA BEACH, FL 33404	ORIGINAL \$7,482,407.40			80%	
346	PINES VILLAGE WATER MAIN IMPROVEMENTS	CITY OF PEMBROKE PINES 8300 SOUTH PALM DRIVE PEMBROKE PINES, FL 33025	ORIGINAL \$3,671,194.98			80%	
347	BROWARD COUNTY WWS UTILITY ANALYSIS ZONE 122	BROWARD COUNTY WWS 2555 W. COPANS RD. POMPANO BEACH, FL 33069	ORIGINAL \$12,854,328.55			15%	

# **REFERENCES**

1. Mr. Patrick MacGregor, Expansion Project Coordinator  
Broward County Water and Wastewater Services  
Water and Wastewater Engineering Division  
2555 West Copans Road  
Pompano Beach, Florida 33069  
Phone: (954) 831-0904 / Fax: (954) 831-0798  
Email: [pamacgregor@broward.org](mailto:pamacgregor@broward.org)

Type of Service Provided: Extensive underground utility work including water main, sanitary sewer and storm drain.

2. Mr. Vince Riccobono, P.E., Construction Services Manager  
Palm Beach County Water Utilities Department  
8100 Forest Hill Boulevard  
West Palm Beach, Florida 33413  
Phone: (561) 493-6143 / Fax: (561) 641-3426  
Email: [vmriccobono@pbwater.com](mailto:vmriccobono@pbwater.com)

Type of Service Provided: Large diameter pressure pipe line.

3. Mr. Clèce Aurélus, P.E., Project Manager  
City of Hollywood  
1621 N. 14th Avenue  
Hollywood, Florida 33019  
Phone: (954) 921-3930  
Email: [caurelus@hollywoodfl.org](mailto:caurelus@hollywoodfl.org)

Type of Service Provided: Extensive underground utility work including water main, sanitary sewer and storm drain.

4. Mr. Patrick Gibney  
Craven Thompson & Associates, Inc.  
3563 NW 53<sup>rd</sup> Street  
Fort Lauderdale, FL 33309  
Phone: (954) 739-6400 / Fax: (954) 739-6409  
Email: [pgibney@craventhompson.com](mailto:pgibney@craventhompson.com)

Type of Service Provided: Extensive underground utility work including water main, sanitary sewer and storm drain.

## TIER 1/TIER 2 COMPLIANCE FORM

**IN ORDER FOR YOUR FIRM TO COMPLY WITH THE CITY'S LOCAL BUSINESS PROGRAM AS A TIER 1 OR TIER 2 VENDOR, BIDDERS MUST COMPLETE THE INFORMATION BELOW AND UPLOAD THE FORM TO THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM.**

### **TIER 1 LOCAL VENDOR**

\_\_\_\_\_ My firm has maintained a permanent place of business within the city limits and maintains a staffing level, within this local office, of at least 10 % who are residents of the City of Pompano Beach.

And/Or

\_\_\_\_\_ My firm has maintained a permanent place of business within the city limits and my submittal includes subcontracting commitments to Local Vendors Subcontractors for at least 10 % of the contract value.

Or

  X   My firm does not qualify as a Tier 1 Vendor.

### **TIER 2 LOCAL VENDOR**

\_\_\_\_\_ My firm has maintained a permanent place of business within Broward County and maintains a staffing level, within this local office, of at least 15% who are residents of the City of Pompano Beach

And/Or

  X   My firm has maintained a permanent place of business within Broward County and my submittal includes subcontracting commitments to Local Vendors Subcontractors for at least 20% of the contract value.

Or

\_\_\_\_\_ My firm does not qualify as a Tier 2 Vendor.

**I certify that the above information is true to the best of my knowledge.**

6/13/19

(Date)

Man Con Incorporated

(Name of Firm)

BY:



(Name) Anthony Mancini